City of Wanneroo

File Ref: 2021.153 AD387140 8154
Your Ref: Online ref: 421021
Enquiries: Mrs Chelsea Timms 9405 5300

9 February 2022

Ms A Feher
Tim Davies Landscaping
3 Pitino Court
OSBORNE PARK WA 6017

Dear Andrea

LANDSCAPE AND IRRIGATION APPROVAL
CATALINA CENTRAL STAGES 16-17 & 22 CLARKSON WAPC 155859 & 160750

I refer to your correspondence dated 20 October 2021 and write to advise that the City grants approval of the above-mentioned works as detailed in the attached plans. This conditional approval is subject to your compliance with:

1. The City's policies and standard specifications available on the City's website.
2. The conditions listed below and those marked-up in red on the attached plans.

Please note that this approval is an endorsement that the plans comply in general with the City's requirements; it is not an approval of the integrity and functionality of the design which remains the responsibility of the landscape architects.

Specific Conditions:

1. All works associated with the entry signage and artwork are not included in this approval. A separate DA is required for these works.
2. Trees 500L and larger require a 5 year maintenance period to adequately establish. Please note this will extend the maintenance period of all sites connected to the irrigation system.
3. Use Fortress5 Infrastructure protection for all *Araucaria* species as per Arbor Centre specifications.
4. Substitute *Chorizima cordatum*, *Lomandra longifolia*, *Westringia fruticosa*, *Acacia cognata*, *Melaleuca viridiflora*, *Ficinia nodosa* and *Hibbertia scandens* with other dryland species on the approved palette that will survive without supplementary irrigation. Refer to the Cottesloe Vegetation Complex list for suitable plant species (i.e. Cottesloe Central & South Vegetation Complex). These species are suited to the area and soil type. The species list is available at this link: https://apacewa.org.au/wp-content/uploads/2016/09/Cottesloe-yellow-12-pages.pdf
   Additional suitable species are listed in the rehabilitation list at this link: https://www.cottesloe.wa.gov.au/council-meetings/ordinary-council-meeting/22-november-2016/41/documents/namp.pdf
5. Please ensure that the font is clearly legible for planting pallets in future submissions and in the as-cons.

23 Dundebar Road, Wanneroo WA 6065 Locked Bag 1, Wanneroo WA 6946
T (08) 9405 5000 F (08) 9405 5499 E enquiries@wanneroo.wa.gov.au wanneroo.wa.gov.au

Standard Conditions:

1. The applicant and the contractor shall be responsible for the dust and sand drift control during the construction of the project in accordance with Department of Environmental Regulation guidelines. Disturbed areas shall be stabilised on completion and thereafter maintained to the City's satisfaction.
2. Where works impact traffic movement or public safety, temporary traffic management shall be employed in accordance with the current AS 1742.3 (Traffic Control Devices for Works on Roads). A traffic management plan is to be prepared in accordance with "Main Roads WA Traffic Management for Works on Roads Code of Practice" and submitted to the City for endorsement.
3. Provide hard landscaping to medians and verge areas where applicable to provide adequate clear zones as per *Australian Standard Manual of Uniform Traffic Control Devices Part 3: Traffic Control Devices for Works on Roads - Maintaining a Safe Workplace*. Generally, no planting in 0.6m strip from road kerb on roads with road speeds of less than 80km/hr unless approved by the City. Generally no planting in 1.2m strip from road kerb on roads with road speeds of equal or greater than 80km/hr unless approved by the City.

As of 1 July 2021, the City introduced new Land Development fees and charges. The new fees include assessment fees that cover the actual cost and expenses incurred by the City in providing services, commissioning or undertaking any review of documentation associated with development engineering and landscape matters including administrative services, technical resources, specialist advice and consultation. All fees are charged in accordance with Section 6.15, 6.16 and 6.17 of the Local Government Act (WA) 1995 (as amended). An invoice will be issued to the developer.

This approval is valid until April 2023 and may be subject to Part 18 Extension of Time for endorsement of diagram or plan of survey due to COVID-19 pandemic, which grants an automatic two-year extension to certain subdivision approvals as a result of the State of Emergency coming into effect on 16 March 2020.

Should you require clarification on any of the above then please contact the City's Landscape and Conservation Development Officer, Mrs Chelsea Timms on telephone 9405 5300.

Yours sincerely




Craig Wansbrough
MANAGER LAND DEVELOPMENT

Cc Tamala Park Regional Council

2021.153.1 8154

© TIM DAVIES LANDSCAPING

CATALINA CENTRAL STG 16-17 & 22
CONNOLLY DRIVE ROUNDABOUT
MEDIANS & WEST VERGE



01 101 COVER PAGE
PLAN 1:1000 @ A1

CITY OF WANNEROO
QUALITY CONTROL

LAND DEVELOPMENT OFFICER: MAJ
ASSETS PARKS TRIM NO. 21/499601
ASSETS CONSERVATION TRIM NO. 21/499601
ASSETS IRRIGATION TRIM NO. 21/499601
COMMUNITY FACILITIES TRIM NO. N/A

CITY OF WANNEROO

LETTER OF APPROVAL DATED 9/2/22 TRIM NO AD387140

LAND DEVELOPMENT NO 2021.153.1

CITY OF WANNEROO
APPROVAL CONDITIONS

APPROVED SUBJECT TO STRICT ADHERENCE TO THE
- ENDORSEMENTS THEREON
- CONDITIONS IN THE CITY OF WANNEROO APPROVAL LETTER
- CONDITIONS LAID DOWN IN THE WAPC SUBDIVISION APPROVAL WAPC NO.155859

WAPC NO. 160750

CITY OF WANNEROO
PLAN APPROVAL

Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

DWG	DWG NAME	SCALE @ A1	REV
LS-101	COVER PAGE	1:1000	B
LS-201	LANDSCAPE PLAN 1	1:250	B
LS-202	LANDSCAPE PLAN 2	1:250	B
LS-203	LANDSCAPE PLAN 3	1:250	B
LS-204	LANDSCAPE PLAN 4	1:250	B
LS-301	LANDSCAPE DETAILS & SCHEDULE	AS SHOWN	B
LS-302	ENTRY STATEMENT DETAILS	AS SHOWN	B

CATALINA ESTATE
CATALINA CENTRAL


REVISION	DESCRIPTION	BY	DATE
A	ISSUE FOR CLIENT REVIEW	AF	30.09.21
B	ISSUE FOR APPROVAL	AF/NL	19.10.21

0 10 20 40 60 100m


TIM DAVIES LANDSCAPING
three prime court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF
APPROVED	GD
SCALE	1:1000@A1
DRAWING TITLE	CONNOLLY DRIVE & ROUNDABOUT
DRAWING No.	12606-CC-CV-101
REVISION	B

© TIM DAVIES LANDSCAPING



01/201 KEY PLAN
PLAN NTS



CITY OF WANNEROO
PLAN APPROVAL

Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

02/201 HARDSCAPE PLAN
PLAN 1:250 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS (MM) SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT.
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED. PREPARE EVEN SURFACE SUITABLE FOR PLANTING AND HARDSCAPE INSTALLATION THAT TIES INTO EXSITING LEVELS.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS.
- FOR COOK ISLAND TRANSPLANTS, CONTRACTOR TO PREPARE 3x3x2M DEEP PLANTING HOLE. FOR ERYTHRINA TRANSPLANTS, PREPARE 2x2x1M DEEP HOLES. TRANSPLANT SUPPLY BY CLIENT. TRANSPLANT INSTALLATION AND MANAGEMENT WORKS ARE TO BE COORDINATED WITH SPECIALIST GROWER.
- CONTRACTOR TO EXCAVATE ALONG EXSITING CIVIL KERBLINE AS REQUIRED BY SPECIALIST TRANSPLANT GROWER TO ENABLE SPRAY ON ROOT CONTROL BARRIER INSTALLATION TO ALL COOK ISLAND TRANSPLANTS WITHIN 5M OF EXISTING KERBLINE AT A LENGTH OF 10M TO EACH SIDE OF TREE.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DRAWING LS-301.
- FOR ENTRY STATEMENT DETAILS REFER TO DRAWING LS-302 AND STRUCTURAL ENGINEER CERTIFIED DRAWINGS.

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT.
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE.
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES.
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-301.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DRAWING LS-301.
- ALL 1000LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.

LEGEND

SURFACE FINISHES

- CONCRETE PAVEMENT EXISTING / BY OTHERS
- PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 02-04/301
- PROPOSED CONCRETE PAVEMENT RED OXIDE CONCRETE — 02-04/301
- RED ASPHALT EXISTING / BY OTHERS
- PROPOSED RED ASPHALT DUP — 01/301
- MULCH MAINTENANCE STRIP 600mm
- MULCH ONLY TREATMENT
- STABILISED COMPACTED FINES — 05-06/301
- IRRIGATED PLANTING BED REFER TO PLANT PLAN AND SCHEDULE — 08-09/301

SITE FEATURES

- FEATURE BOULDERS — 07/301
- LP LIGHT POLE EXISTING / BY OTHERS
- ENTRY STATEMENT — 01-06/302
- 14.50 EXISTING CONTOURS
- 14.50 CIVIL DESIGN CONTOURS
- 15.00 PROPOSED CONTOURS
- RL 14.95 DESIGN LEVELS — 05/301
- ALUMINIUM EDGE

TREES

- EXISTING TREE TO BE RETAINED
- EXISTING TREE - INDICATIVE LOCATION
- EXISTING GRASS TREE - INDICATIVE LOCATION
- PROPOSED TRANSPLANT COOK ISLAND PINE
- PROPOSED TRANSPLANT ERYTHRINA
- PROPOSED 1000LT TREE SEE SCHEDULE
- PROPOSED 150-200LT MEDIAN TREE SEE SCHEDULE — 10/301
- PROPOSED 200LT VERGE TREE SEE SCHEDULE
- PROPOSED GRASS TREE

0 1 2 4 6 10 20 25m

CATALINA ESTATE
CATALINA CENTRAL

REVISION	DESCRIPTION	BY	DATE
A	ISSUE FOR CLIENT REVIEW	AF	30.09.21
B	ISSUE FOR APPROVAL	AF/NL	19.10.21

TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au


CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	LANDSCAPE PLAN 1
DRAWN	AF		
APPROVED	GD	DRAWING No.	12606-CC-CV-201
SCALE	1:250A1		REVISION B

CITY OF WANNEROO
PLAN APPROVAL


Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

© TIM DAVIES LANDSCAPING



01/202 KEY PLAN
PLAN NTS



CITY OF WANNEROO
PLAN APPROVAL

Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

02/202 HARDSCAPE PLAN
PLAN 1:250 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS (MM) SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT.
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED. PREPARE EVEN SURFACE SUITABLE FOR PLANTING AND HARDSCAPE INSTALLATION THAT TIES INTO EXSITNG LEVELS
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS
- FOR COOK ISLAND TRANSPLANTS, CONTRACTOR TO PREPARE 3×3×2M DEEP PLANTING HOLE. FOR ERYTHRINA TRANSPLANTS, PREPARE 2×2×1M DEEP HOLES. TRANSPLANT SUPPLY BY CLIENT. TRANSPLANT INSTALLATION AND MANAGEMENT WORKS ARE TO BE COORDINATED WITH SPECIALIST GROWER.
- CONTRACTOR TO EXCAVATE ALONG EXSITING CIVIL KERBLINE AS REQUIRED BY SPECIALIST TRANSPLANT GROWER TO ENABLE SPRAY ON ROOT CONTROL BARRIER INSTALLATION TO ALL COOK ISLAND TRANSPLANTS WITHIN 5M OF EXISTING KERBLINE AT A LENGTH OF 10M TO EACH SIDE OF TREE.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DRAWING LS-301
- FOR ENTRY STATEMENT DETAILS REFER TO DRAWING LS-302 AND STRUCTURAL ENGINEER CERTIFIED DRAWINGS

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES.
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-301
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DRAWING LS-301
- ALL 1000LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.

LEGEND

SURFACE FINISHES

- CONCRETE PAVEMENT EXISTING / BY OTHERS
- PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 02-04/301
- PROPOSED CONCRETE PAVEMENT RED OXIDE CONCRETE — 02-04/301
- RED ASPHALT EXISTING / BY OTHERS
- PROPOSED RED ASPHALT DUP — 01/301
- MULCH MAINTENANCE STRIP 600mm
- MULCH ONLY TREATMENT
- STABILISED COMPACTED FINES — 05-06/301
- IRRIGATED PLANTING BED REFER TO PLANT PLAN AND SCHEDULE — 08-09/301

SITE FEATURES

- FEATURE BOULDERS — 07/301
- LIGHT POLE EXISTING / BY OTHERS (LP)
- ENTRY STATEMENT — 01-06/302
- EXISTING CONTOURS — 14.50
- CIVIL DESIGN CONTOURS — 14.50
- PROPOSED CONTOURS — 15.00
- DESIGN LEVELS RL 14.95 — 05/301
- ALUMINIUM EDGE

TREES

- EXISTING TREE TO BE RETAINED
- EXISTING TREE - INDICATIVE LOCATION
- EXISTING GRASS TREE - INDICATIVE LOCATION
- PROPOSED TRANSPLANT COOK ISLAND PINE
- PROPOSED TRANSPLANT ERYTHRINA
- PROPOSED 1000LT TREE SEE SCHEDULE
- PROPOSED 150-200LT MEDIAN TREE SEE SCHEDULE — 10/301
- PROPOSED 200LT VERGE TREE SEE SCHEDULE
- PROPOSED GRASS TREE

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA CENTRAL

REVISION	DESCRIPTION	BY	DATE
A	ISSUE FOR CLIENT REVIEW	AF	30.09.21
B	ISSUE FOR APPROVAL	AF/NL	19.10.21

TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	LANDSCAPE PLAN 2
DRAWN	AF		
APPROVED	GD	DRAWING No.	12606-CC-CV-202
SCALE	1:250A1		REVISION B

© TIM DAVIES LANDSCAPING



01 203 KEY PLAN
PLAN NTS



02 203 HARDSCAPE PLAN
PLAN 1:250 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS (MM) SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT.
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED. PREPARE EVEN SURFACE SUITABLE FOR PLANTING AND HARDSCAPE INSTALLATION THAT TIES INTO EXSITNG LEVELS.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS.
- FOR COOK ISLAND TRANSPLANTS, CONTRACTOR TO PREPARE 3×3×2M DEEP PLANTING HOLE. FOR ERYTHRINA TRANSPLANTS, PREPARE 2×2×1M DEEP HOLES. TRANSPLANT SUPPLY BY CLIENT. TRANSPLANT INSTALLATION AND MANAGEMENT WORKS ARE TO BE COORDINATED WITH SPECIALIST GROWER.
- CONTRACTOR TO EXCAVATE ALONG EXSITING CIVIL KERBLINE AS REQUIRED BY SPECIALIST TRANSPLANT GROWER TO ENABLE SPRAY ON ROOT CONTROL BARRIER INSTALLATION TO ALL COOK ISLAND TRANSPLANTS WITHIN 5M OF EXISTING KERBLINE AT A LENGTH OF 10M TO EACH SIDE OF TREE.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DRAWING LS-301.
- FOR ENTRY STATEMENT DETAILS REFER TO DRAWING LS-302 AND STRUCTURAL ENGINEER CERTIFIED DRAWINGS.

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE.
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-301
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DRAWING LS-301
- ALL 1000LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.

CITY OF WANNEROO
PLAN APPROVAL

Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

LEGEND

SURFACE FINISHES

- CONCRETE PAVEMENT EXISTING / BY OTHERS
- PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 02-04 301
- PROPOSED CONCRETE PAVEMENT RED OXIDE CONCRETE — 02-04 301
- RED ASPHALT EXISTING / BY OTHERS
- PROPOSED RED ASPHALT DUP — 01 301
- MULCH MAINTENANCE STRIP 600mm
- MULCH ONLY TREATMENT
- STABILISED COMPACTED FINES — 03-06 301
- IRRIGATED PLANTING BED REFER TO PLANT PLAN AND SCHEDULE — 08-02 301

SITE FEATURES

- FEATURE BOULDERS — 07 301
- LIGHT POLE EXISTING / BY OTHERS
- ENTRY STATEMENT — 01-06 302
- EXISTING CONTOURS
- CIVIL DESIGN CONTOURS
- PROPOSED CONTOURS
- DESIGN LEVELS — 05 301
- ALUMINIUM EDGE

TREES

- EXISTING TREE TO BE RETAINED
- EXISTING TREE - INDICATIVE LOCATION
- EXISTING GRASS TREE - INDICATIVE LOCATION
- PROPOSED TRANSPLANT COOK ISLAND PINE
- PROPOSED TRANSPLANT ERYTHRINA
- PROPOSED 1000LT TREE SEE SCHEDULE
- PROPOSED 150-200LT MEDIAN TREE SEE SCHEDULE — 10 301
- PROPOSED 200LT VERGE TREE SEE SCHEDULE
- PROPOSED GRASS TREE

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA CENTRAL

REVISION	DESCRIPTION	BY	DATE
A	ISSUE FOR CLIENT REVIEW	AF	30.09.21
B	ISSUE FOR APPROVAL	AF/NL	19.10.21


TIM DAVIES LANDSCAPING
three pitino court osborne park western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
ens@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	LANDSCAPE PLAN 3
DRAWN	AF		
APPROVED	GD	DRAWING No.	12606-CC-CV-203
SCALE	1:250A1		REVISION B

© TIM DAVIES LANDSCAPING



01/204 KEY PLAN
PLAN NTS



02/204 HARDSCAPE PLAN
PLAN 1:250 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS (MM) SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT.
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED. PREPARE EVEN SURFACE SUITABLE FOR PLANTING AND HARDSCAPE INSTALLATION THAT TIES INTO EXSITING LEVELS
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS
- FOR COOK ISLAND TRANSPLANTS, CONTRACTOR TO PREPARE 3x3x2M DEEP PLANTING HOLE. FOR ERYTHRINA TRANSPLANTS, PREPARE 2x2x1M DEEP HOLES. TRANSPLANT SUPPLY BY CLIENT. TRANSPLANT INSTALLATION AND MANAGEMENT WORKS ARE TO BE COORDINATED WITH SPECIALIST GROWER.
- CONTRACTOR TO EXCAVATE ALONG EXSITING CIVIL KERBLINE AS REQUIRED BY SPECIALIST TRANSPLANT GROWER TO ENABLE SPRAY ON ROOT CONTROL BARRIER INSTALLATION TO ALL COOK ISLAND TRANSPLANTS WITHIN 5M OF EXISTING KERBLINE AT A LENGTH OF 10M TO EACH SIDE OF TREE.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DRAWING LS-301
- FOR ENTRY STATEMENT DETAILS REFER TO DRAWING LS-302 AND STRUCTURAL ENGINEER CERTIFIED DRAWINGS

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-301
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DRAWING LS-301
- ALL 1000LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.

CITY OF WANNEROO
PLAN APPROVAL

Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

LEGEND

SURFACE FINISHES

- CONCRETE PAVEMENT EXISTING / BY OTHERS
- PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 02-06/301
- PROPOSED CONCRETE PAVEMENT RED OXIDE CONCRETE — 02-06/301
- RED ASPHALT EXISTING / BY OTHERS
- PROPOSED RED ASPHALT DUP — 01/301
- MULCH MAINTENANCE STRIP 600mm
- MULCH ONLY TREATMENT
- STABILISED COMPACTED FINES — 05-06/301
- IRRIGATED PLANTING BED REFER TO PLANT PLAN AND SCHEDULE — 08-09/301

SITE FEATURES

- FEATURE BOULDERS — 07/301
- LP LIGHT POLE EXISTING / BY OTHERS
- ENTRY STATEMENT — 01-06/302
- EXISTING CONTOURS
- CIVIL DESIGN CONTOURS
- PROPOSED CONTOURS
- RL 14.95 DESIGN LEVELS — 05/301
- ALUMINIUM EDGE

TREES

- EXISTING TREE TO BE RETAINED
- EXISTING TREE - INDICATIVE LOCATION
- EXISTING GRASS TREE - INDICATIVE LOCATION
- PROPOSED TRANSPLANT COOK ISLAND PINE
- PROPOSED TRANSPLANT ERYTHRINA
- PROPOSED 100LT TREE SEE SCHEDULE
- PROPOSED 150-200LT MEDIAN TREE SEE SCHEDULE — 10/301
- PROPOSED 200LT VERGE TREE SEE SCHEDULE
- PROPOSED GRASS TREE

0 1 2 4 6 10 20 25m

CATALINA ESTATE
CATALINA CENTRAL


REVISION	DESCRIPTION	BY	DATE
A	ISSUE FOR CLIENT REVIEW	AF	30.09.21
B	ISSUE FOR APPROVAL	AF/NL	19.10.21

TIM DAVIES LANDSCAPING
three pitino court osborne park western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au


CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF
APPROVED	GD
SCALE	1:250A1
DRAWING TITLE	LANDSCAPE PLAN 4
DRAWING No.	12606-CC-CV-204
REVISION	B

© TIM DAVIES LANDSCAPING

NOTE:
- MINIMUM 1% FALL TO NEAREST PLANTING OR DRAIN
- WHERE CONCRETE PAVING IS ADJACENT TO TURF, FINISH LEVEL OF TURF SHALL BE FLUSH WITH THE FINISH LEVEL OF CONCRETE.
- WHERE CONCRETE PAVING IS ADJACENT TO PLANTING, FINISH LEVEL OF MULCH TO PLANTING SHALL BE 20MM BELOW FINISHED PAVING LEVEL.
- ALL CONCRETE TO BE 32 MPa, MIN 20mm AGGREGATE & MAX SLUMP OF 65mm
- EXPANSION JOINT EVERY 6M, CONTRACTION JOINT EVERY 2M
- FINISH - AS NOMINATED IN LEGEND




01 / 301 RED ASPHALT - DUP
TYPICAL DETAIL 1:10 @ A1




02 / 301 CONCRETE FOOTPATH
TYPICAL DETAIL 1:10 @ A1

NOTE:
- INSTALL LOCK JOINT @ 2m MAX CTS



03 / 301 CONTRACTION JOINT - LOCK JOINT
TYPICAL DETAIL 1:10 @ A1


NOTE:
- INSTALL EXPANSION JOINTS @ 6m MAX CTS
- INSTALL WHERE ABUTTING WALLS



04 / 301 EXPANSION JOINT
TYPICAL DETAIL 1:10 @ A1


GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS (MM) SHALL TAKE PRECEDENCE OVER MEASUREMENTS.




NOTE:
ALUMINUM EDGING TO BE INSTALLED WITH SMOOTH RADIUS

05 / 301 ALUMINUM EDGE / COMPACTED DUST TO GARDEN BED INTERFACE
TYPICAL DETAIL 1:10 @ A1



06 / 301 COMPACTED DUST TO CIVIL KERB INTERFACE
TYPICAL DETAIL 1:10 @ A1

LIMESTONE BOULDERS:
SOURCE: ON SITE
CONTRACTOR TO LIAISE WITH SUPERINTENDENT FOR SOURCING




07 / 301 FEATURE BOULDER
TYPICAL DETAIL 1:20 @ A1

PLEASE ENSURE THE FONT IS ABLE TO BE CLEARLY READ IN FUTURE SUBMISSIONS AND IN THE AS CONS FOR THE PLANT PALETTE


TREES 500L AND LARGER REQUIRE A 5 YEAR MAINTENANCE PERIOD TO ADEQUANTLEY ESTABLISH (TYP)
SUBSTITUTE FICINIA & HIBBERTIA SCANDENS WITH ANOTHER DRYLAND SPECIES IN THE APPROVED PALETTE THAT WILL SURVIVE WITHOUT SUPPLIMENTARY IRRIGATION (TYP)
FORTRESS5 INFRASTRUCTURE PROTECTION IS TO BE USED FOR ALL ARAUCARIA SPECIES AS PER ARBOR CENTRE SPECIFICATIONS (TYP)

CITY OF WANNEROO
PLAN APPROVAL
Mark Jumeaux
SENIOR LANDSCAPE & CONSERVATION DEVELOPMENT OFFICER

FERTILISER SCHEDULE AT INSTALLATION (REFER TO SPEC):		
LANGLEY AND AGRIFORM FERTILISER TABLETS OR SIMILAR APPROVED	TREE STOCK	4 TABLETS PER TREE
BAYLEYS NATIVE PLANT FOOD FERTILISER GRANULES OR SIMILAR APPROVED	SHRUBS AND GROUNDCOVERS	15g PER T/S 20g PER 130/140mm STOCK




08 / 301 140mm SHRUB PLANTING
TYPICAL DETAIL 1:10 @ A1



09 / 301 T/S SHRUB PLANTING IN SWALE
TYPICAL DETAIL 1:10 @ A1

STAKING AND GUYING
>500LT AND TRANSPLANTS: UNDERGROUND GUYING
200-500LT TREE STOCK: 3 X 2400x50x50mm HARDWOOD STAKES
45-150LT TREE STOCK: 2 X 1800x50x50mm HARDWOOD STAKES



10 / 301 45-500L TREE PLANTING
TYPICAL DETAIL 1:20 @ A1

Key	Species	Common Name	Plant per m2	Preferred pot size	Qty	Qty	Qty	Qty	Qty
Trees					Verge	Roundabout	Median North	Median South	Entry Statement
AC	Araucaria columnaris	Cook Island Pine	As shown	Transplant					7
AC	Araucaria columnaris	Cook Island Pine	As shown	100Ltr		4			
Af	Agonis flexuosa	WA Peppermint	As shown	100Ltr			5*	10	7
Af	Agonis flexuosa	WA Peppermint	As shown	200L	13				7
Ec	Erythrina indica	Coral Tree	As shown	Transplant					6
EPl	Eucalyptus platypus	Coastal Morl	As shown	100Ltr					7
EPl	Eucalyptus platypus	Coastal Morl	As shown	200L	29				
MV	Melaleuca viridiflora	Red Flowering Paperbark	As shown	100Ltr					5
XP	Xanthorrhoea preissii	Grass Tree	As shown	Various trunk height					13
Shrubs and groundcovers									
Abr	Angiozanthos 'Big Red'	Kangaroo Paw	As shown	140mm					274
Ac	Adenanthos cuneatus	Basket Flower	As shown	140mm					184
Acl	Acacia cognata 'Limelight'	Bower of Beauty Wattle	As shown	140mm					7
Acr	Angiozanthos 'Bush Crystal'	Kangaroo Paw	As shown	140mm					120
An	Angiozanthos 'Nugget'	Kangaroo Paw	As shown	140mm					488
Asp	Acacia saligna 'Prostrate'	Dwarf Wattle	As shown	140mm			*225	408	45
Ca	Conostylis aculeata	Cottonhead	As shown	140mm					45
Cc	Conostylis candicans	Cotton Heads	As shown	140mm					100
Ch	Chorizema cordatum	Heart leaf Flame Pea	As shown	140mm	137				395
Cv	Carpobrotus virescens	Pigface	As shown	140mm					45
Lac	Eremophila 'Amber Carpet'	Emu Bush	As shown	140mm					45
Lgr	Eremophila glabra 'Roseworthy'	Emu Bush	As shown	140mm	*097	672	*222	410	797
~~Lh~~	~~Eremophila hendersonii~~	~~Krobby Bush Non-I~~	As shown	140mm	137				
Gcp	Grevillea crithmifolia 'Prostrate'	Green Carpet	As shown	140mm	137	672	*222	410	909
Gs	Grevillea preissii 'Seaspray'	Seaspray	As shown	140mm	137				221
Hor	Hibbertia 'Ocean Reef'	Glossy Leaved Costa Guinea Flower	As shown	140mm					5
Hp	Hemiandra pungens	Purple Snake Bush	As shown	140mm	137		*225	408	101
~~Hs~~	~~Hibbertia scandens~~	~~Snake Vine~~	As shown	140mm					104
Lb	Leucophyta brownii	Cushion Bush	As shown	140mm	137		*225	408	394
Lg	Lepidosperma gladiatum	Coast Sword Sedge	As shown	140mm	137				
Ll	Lomandra longifolia	Mat Rush	As shown	140mm	*372		*225	408	
Mlp	Melaleuca huegolii 'Prostrate'	Ramolor	As shown	140mm	137	672			265
Mp	Myoporum parvifolium	Creeping Boobiala	As shown	140mm		672			740
Mpp	Myoporum parvifolium 'Purpurea'	Purple Creeping Boobiala	As shown	140mm			*224	408	
Po	Pattersonia occidentalis	Purple Flag	As shown	140mm	*097				424
Sc	Scaevola crassifolia	Fanflower	As shown	140mm	137	672			5
Scp	Scaevola crassifolia 'Prostrate'	Fanflower	As shown	140mm					503
Sn	Scaevola nitida	Fanflower	As shown	140mm					5
Tr	Templetonia retusa	Cockies Tongue	As shown	140mm	278				
Wd	Westringia dampieri	Shore Westringia	As shown	140mm	137				338
Wf	Westringia fruticosa	Coastal Rosemary	As shown	140mm	278				

11 / 301 OVERALL PLANT SCHEDULE
N/A


CATALINA ESTATE
CATALINA CENTRAL

REVISION	DESCRIPTION	BY	DATE
A	ISSUE FOR CLIENT REVIEW	AF	30.09.21
B	ISSUE FOR APPROVAL	AF/NL	19.10.21


TIM DAVIES LANDSCAPING
three prime court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
eau@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF
APPROVED	GD
SCALE	AS SHOWN
DRAWING TITLE	LANDSCAPE DETAILS AND SCHEDULE
DRAWING No.	12606-CC-CV-301
REVISION	B


© TIM DAVIES LANDSCAPING



01 302 ENTRY STATEMENT - SOUTH WEST CORNER
ELEVATION 1:20 @ A1




02 302 ENTRY WALL - SOUTH WEST CORNER
TYPICAL SECTION 1:20 @ A1




03 302 CATALINA SIGNAGE
ELEVATION 1:20 @ A1


FOR INFORMATION ONLY



04 302 ENTRY STATEMENT - NORTH WEST CORNER
ELEVATION 1:20 @ A1



05 302 ENTRY SIGNAGE
NORTH WEST CORNER
SECTION 1:20 @ A1



06 302 ENTRY SIGNAGE & BRICK CLADDING
NORTH WEST CORNER
SECTION 1:20 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS (MM) SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

ARTWORK NOTES:

- THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING SHOP DRAWINGS AND BUILDING LICENSE FOR THE WORKS. FABRICATION IS NOT TO COMMENCE UNTIL THE BUILDING LICENSE APPROVAL IS IN PLACE AND PROVIDED TO THE SUPERINTENDENT. THE CONTRACTOR WILL BE RESPONSIBLE FOR THE CERTIFICATE OF DESIGN COMPLIANCE FOR ALL SHOP DRAWINGS PROVIDED AS PART OF THE BUILDING LICENSE AND FABRICATION WORKS.
- ALL STEEL FABRICATION AND CONSTRUCTION WORKS TO BE TO ALL RELEVANT AUSTRALIAN STANDARDS.
- ALL STEEL WORK, FIXTURES AND FITTINGS TO BE HOT DIP GALVANISED. GALVANISATION TO BE CARRIED OUT AFTER ALL CUTTING, WELDING AND DRILLING HAS BEEN COMPLETED DURING FABRICATION. NO WELDING OR CUTTING IS TO BE CARRIED OUT ONCE STEEL HAS BEEN GALVANISED.
- ALL WELDS TO BE FULL. NO STITCH WELDING PERMITTED.
- STRUCTURE TO BE POWDER COATED TO COLOUR: AS NOMINATED IN DETAILS
- THE CONTRACTOR IS TO PROVIDE A FULL SET OF DETAILED SHOP DRAWINGS FOR ALL STRUCTURES FOR APPROVAL BY THE SUPERINTENDENT PRIOR TO FABRICATION TAKING PLACE.
- EVIDENCE OF COMPACTION TESTING UNDER ALL CONCRETE FOOTINGS, WALLS AND SURFACES IS TO BE PROVIDED BY THE CONTRACTOR.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE AGREED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- ALL CONCRETE TO BE A MINIMUM OF 32MPA UNLESS OTHERWISE INDICATED ON THE DRAWINGS.
- ALL WALLS AND BRICK CLADDING ARE TO BE TREATED WITH SACRIFICIAL ANTI-GRAFFITI COATING

CATALINA ESTATE
CATALINA CENTRAL

REVISION	DESCRIPTION	BY	DATE
A	ISSUE FOR CLIENT REVIEW	AF	30.09.21
B	ISSUE FOR APPROVAL	AF/NL	19.10.21

TIM DAVIES LANDSCAPING
Three palms look scarborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	ENTRY STATEMENT DETAILS
DRAWN	AF		
APPROVED	GD	DRAWING No.	12606-CC-CV-302
SCALE	AS SHOWN		REVISION B

GENERAL NOTES

1. ALL STRUCTURAL DRAWINGS SHALL BE READ IN CONJUNCTION WITH ARCHITECTURAL AND OTHER CONSULTANTS DRAWINGS AND SPECIFICATIONS. ANY DISCREPANCIES SHALL BE REPORTED PRIOR TO FABRICATION AND CONSTRUCTION.
2. CHECK ALL DIMENSIONS ON SITE. REPORT ALL DISCREPANCIES.
3. DIMENSIONS SHALL NOT BE SCALED FROM DRAWINGS.
4. ALL STANDARDS REFERRED TO SHALL BE CURRENT PUBLICATIONS INCLUDING THEIR LATEST REVISIONS.
5. DIMENSIONS ON THE STRUCTURAL DRAWINGS ARE EXCLUSIVE OF FINISHES.
6. THE CONTRACTOR IS RESPONSIBLE FOR THE CONSTRUCTION METHOD AND MAINTENANCE OF SAFETY DURING THE CONSTRUCTION. SHOULD ANY ELEMENT PRESENT ITSELF TO BE DIFFICULT WITH RESPECT TO CONSTRUCTABILITY OR SAFETY, THE ENGINEER IS TO BE NOTIFIED IMMEDIATELY TO ALLOW FOR DIRECTION TO BE GIVEN PRIOR TO PROCEEDING WITH WORKS.
7. ALL WORKS TO CONFORM TO THE NATIONAL CONSTRUCTION CODE "NCC".
8. THE STRUCTURE HAS BEEN DESIGNED TO MEET THE REQUIREMENTS OF THE RELEVANT CODE/STANDARD PROVISIONS FOR THE STRUCTURE IN ITS SERVICE CONDITION. THE CONTRACTOR IS RESPONSIBLE FOR THE STABILITY OF THE STRUCTURE & ADJACENT STRUCTURES DURING THE CONSTRUCTION PROCESS AND IS RESPONSIBLE TO ENSURE THAT NO STRUCTURAL ELEMENT IS IN ANY WAY OVERSTRESSED DURING THE CONSTRUCTION PROCESS. ANY TEMPORARY BRACING/SUPPORT WHICH IS REQUIRED IS TO BE DESIGNED AND INSTALLED BY APPROPRIATE SUB-CONTRACTORS.
9. THIS OFFICE DOES NOT ACCEPT ANY RESPONSIBILITY FOR THE DESIGN, NOMINATION, SPECIFICATION OR INSTALLATION OF ANY TEMPORARY RETAINING OR UNDERPINNING WORKS INCLUDING BUT NOT LIMITED TO GROUT INJECTION, SHORING OR SHEET PILING AS THIS IS CARRIED OUT BY SPECIALIST CONSULTANTS AND SUBCONTRACTORS.
10. CONTRACTOR SHALL ENSURE THAT THE STRUCTURE AND ADJACENT STRUCTURES ARE NOT UNDERMINED OR SURCHARGED.
11. WATERPROOFING OF STRUCTURAL ELEMENTS AS REQUIRED IS TO BE DESIGNED, NOMINATED, SPECIFIED & INSTALLED BY SPECIALIST SUBCONTRACTORS OR THE BUILDER. THIS OFFICE ACCEPTS NO RESPONSIBILITY FOR THE WATERPROOFING OF STRUCTURES.
12. THE DESIGN, NOMINATION & SPECIFICATION OF SITE DRAINAGE IS THE RESPONSIBILITY OF THE BUILDER OR SPECIALIST SUB CONSULTANTS.
13. ALL CONSTRUCTION SHALL BE UNDERTAKEN BY COMPETENT AND SUITABLY QUALIFIED PERSONS.
14. UNLESS DRAWINGS ARE ISSUED "REV 0 - ISSUED FOR CONSTRUCTION" THEY ARE NOT TO BE USED FOR CONSTRUCTION AND ARE FOR ADVICE AND REVIEW ONLY.

FOOTINGS

1. COMPACT ALL GRADES BELOW FOOTINGS AND SLAB ON GROUND TO ACHIEVE A MINIMUM PERTH SAND PENETROMETER (PSP) READING IN ACCORDANCE WITH AS1289.6.3.3 OF:
   - SINGLE STOREY: 6 BLOWS PER 300mm
   - MULTI STOREY: 7 BLOWS PER 300mm
2. ALL EARTHWORKS SHALL BE IN ACCORDANCE WITH AS3798 "GUIDELINES ON EARTHWORKS FOR COMMERCIAL AND RESIDENTIAL DEVELOPMENTS".
3. THE FOOTING DETAIL RECOMMENDED REQUIRES ONGOING MAINTENANCE OF THE SITE TO ENSURE ITS STRUCTURAL PERFORMANCE. REFER TO CSIRO PUBLICATION 10-91 "GUIDE TO HOME OWNERS ON FOUNDATION MAINTENANCE AND FOOTING PERFORMANCE" FOR DETAILS. THESE RECOMMENDATIONS AND FOOTING DETAILS PROVIDED ARE BASED ON PERFORMANCE AS DEFINED IN AS2870. MINOR FOUNDATION MOVEMENT IS TO BE EXPECTED WHICH CAN RESULT IN CRACKING RELATING TO DAMAGE CATEGORY '2'. THIS IS DEEMED TO BE NON-STRUCTURAL CRACKING.
4. ALL SAND SHALL BE CLEAN WELL GRADED SAND AND SHALL BE COMPACTED IN 300mm LAYERS. ALL SAND FILL SHALL BE CLEAN, FREE DRAINING, WELL GRADED SAND WITH NO MORE THAN 5% PASSING A 75 µM SIEVE. WHERE ENGINEER CONTROLLED FILL IS REQUIRED, THE SAND IS TO BE COMPACTED IN LAYERS OF 300mm TO ACHIEVE AT LEAST 7 PSP BLOWS FROM 150mm-450mm, 7 PSP BLOWS FROM 450mm-750mm AND 8PSP BLOWS FROM 750mm-1050mm.
5. POUR LOWER LEVEL FOOTINGS FIRST. DIFFERENCE IN FOUNDING LEVEL OF ADJACENT FOOTINGS SHALL NOT EXCEED HALF OF THE CLEAR DISTANCE BETWEEN THEM.
6. STEP FOOTINGS 514 (MAX) TO SUIT SITE LEVELS U.N.O.
7. ALL FOOTINGS AND GROUND SLABS ARE TO BE BUILT IN ACCORDANCE WITH
   - AS2870 - RESIDENTIAL SLABS AND FOOTINGS
   - AS3798 - GUIDELINES ON EARTHWORKS FOR COMMERCIAL AND RESIDENTIAL DEVELOPMENTS.
9. WHERE SERVICE PIPES PASS THROUGH THE FOOTINGS, SPECIFIED TOTAL THICKNESS OF ALL CONCRETE IS ALWAYS TO BE MAINTAINED. FOR CLASS 'M' & 'H1' SITES, PROVIDE A CLOSED CELL POLYETHYLENE PACKING OF AT LEAST 20MM AROUND ALL SERVICES PASSING THROUGH CONCRETE. FOR CLASS 'H2' & 'E' SITES PROVIDE A CLOSED CELL POLYETHYLENE PACKING OF AT LEAST 40MM AROUND ALL SERVICES PASSING THROUGH CONCRETE. VERTICAL PENETRATIONS DO NOT REQUIRE LAGGING.

CONCRETE

1. ALL CONCRETE SHALL BE IN ACCORDANCE WITH AS3600
2. CONCRETE QUALITY; REFER TO TABLE


ELEMENT	GRADE OF CONCRETE f'c (MPa)	MAX. AGGREGATE. SIZE (mm)	SLUMP (mm)
FOOTINGS	N20	20	80
SLAB ON GROUND - INTERNAL	N20	20	80
SLAB ON GROUND - EXTERNAL	N40	20	80
SUSPENDED SLAB - INTERNAL	N32	20	80
SUSPENDED SLAB - EXTERNAL	N40	20	80
COLUMNS	N40	14	80

   - INTERNAL - PROTECTED FROM WEATHER, CONTAINED WITHIN THE MAIN BUILDING BY WALLS & ROOF ETC.
   - EXTERNAL - EXPOSED/OPEN TO WEATHER EG: UNDERSIDE OF EXTERNAL CANTILEVER, BALCONY SLABS, SLAB OVER ALFRESCO AREAS ETC.
3. ALL CEMENT SHALL CONFORM TO AS 3972, ALL CEMENT TO BE USED GENERAL PURPOSE CEMENT "TYPE GP". BLENDED CEMENTS "TYPE GB" SHALL NOT BE USED WITHOUT THE PRIOR WRITTEN APPROVAL OF THE ENGINEER.
4. BUILD ALL FORMWORK FROM ARCHITECTURAL DRAWINGS. CONFIRM ANY CAST-IN ITEMS SUCH AS BOLTS, ANGLES, TIES, FLASHING, PLUMBING AND ELECTRICAL FITTINGS ETC.
5. ALL CONCRETE SHALL BE VIBRATED BY AN APPROVED IMMERSION TYPE VIBRATOR. THE FINISHED CONCRETE SHALL COMPLETELY FILL THE FORMWORK, ENCASE ALL REINFORCEMENT AND ENSURE SEGREGATION OF THE CONCRETE DOES NOT OCCUR.
6. POUR BEAMS AND SLABS MONOLITHICALLY.
7. CONSTRUCTION JOINT LOCATIONS SHALL BE APPROVED BY THE ENGINEER.
8. CAST-IN CONDUITS SHALL HAVE A MINIMUM 25mm CONCRETE COVER AND SHALL BE PLACED BETWEEN, NOT OUTSIDE, THE LAYERS OF REINFORCEMENT.
9. WHERE CONCRETE BEARS ON BRICKWORK, PROVIDE TWO LAYERS OF APPROVED BOND BREAKER BETWEEN WALLS AND SUSPENDED SLAB (ALSO APPLICABLE TO WALLS OVER SUSPENDED SLAB) U.N.O.
10. ALL CONCRETE SHALL BE MOIST CURED FOR 7 DAYS BY EITHER:
    - CONTINUOUS WATER PONDING
    - WET HESSIAN
    - APPROVED CURING MEMBRANE

    CURING COMPOUNDS ARE PERMITTED, PROVIDED THAT THEY COMPLY WITH AS3799 AND DO NOT EFFECT THE FLOOR FINISHES. THE USE OF PVA BASED COMPOUNDS IS NOT RECOMMENDED.
11. ALL REINFORCEMENT SHALL BE INSPECTED AND APPROVED BY THE ENGINEER BEFORE POURING CONCRETE.
12. ADMIXTURES SHALL NOT BE USED WITHOUT WRITTEN APPROVAL FROM THE DESIGN ENGINEER.
13. UNLESS STATED ON THE ATTACHED PLANS, IT IS ASSUMED THAT POLISHED, HONED OR EXPOSED FINISHES WILL NOT BE USED TO CONCRETE SURFACES. REFER TO THIS OFFICE FOR FURTHER ADVICE IF USING ANY OF THE FINISHES STATED ABOVE.

REINFORCEMENT

1. SYMBOLS DENOTED IN DRAWINGS FOR GRADE AND STRENGTH OF REINFORCEMENT
   - SL & RL - GRADE 500 WELDED WIRE REINFORCING MESH TO AS/NZS4671.
   - L - GRADE 500 STEEL REINFORCING WIRE TO AS/NZS4671.
   - N - GRADE 500 HOT ROLLED DEFORMED REINFORCING BAR TO AS/NZS4671
   - R - GRADE 250 R PLAIN BAR TO AS/NZS4671.
   - W - GRADE 500 L COLD DRAWN ROUND WIRE TO AS/NZS4671.
2. SPLICE REINFORCEMENT IN ACCORDANCE WITH AS3600.
   - MESH SHALL BE LAPPED SO THAT THE TWO OUTERMOST MAIN WIRES OF ONE SHEET OVERLAP THE TWO MOST OUTERMOST MAIN WIRES OF THE OTHER SHEET.



   - THE SPLICE LENGTH OF BARS SHALL BE AS GIVEN IN THE FOLLOWING TABLE, EXCEPT WHERE OTHER DIMENSIONS ARE STATED ON THE ACTUAL DETAILS.
   - BASIC TENSILE LAP LENGTH FOR GRADE 500N DEFORMED BARS (mm).

f'c (Mpa)	EXP CLASS	BAR TYPE					
		N12	N16	N20	N24	N28	N32
≥ 32	≥ A1	500	750	1000	1250	1500	1750

3. PROVIDE STANDARD HOOKS OR COGS TO BAR ENDS IN ACCORDANCE WITH AS3600.
4. ALL REINFORCEMENT SHALL BE ADEQUATELY AND ACCURATELY TIED AND SUPPORTED ON PLASTIC, OR PLASTIC TIPPED CHAIRS. FULL PLASTIC CHAIRS ARE TO BE FOR EXTERNAL CONCRETE WHEN LOCATED WITHIN 1km OF THE COAST.
5. THE FIRST CONCRETE BEAM LIGATURE SHALL BE POSITIONED NO MORE THEN 50mm FROM ANY ADJACENT SUPPORT FACE.
6. THE FIRST CONCRETE COLUMN TIE SHALL BE PLACED NO MORE THAN 50mm FOR ANY ADJACENT SUPPORT FACE
7. ALL REINFORCEMENT TO SLAB ON GROUND SHALL BE SUPPORTED BY PLASTIC BAR CHAIRS AT 600 CRS MAX. TO MAINTAIN TOP COVER.
8. STEEL NOTATION
   - UT - UPPER TOP
   - UB - UPPER BOTTOM
   - LT - LOWER TOP
   - LB - LOWER BOTTOM
9. REINFORCING SHALL NOT BE BENT OR HEATED ON SITE WITHOUT APPROVAL FROM THE DESIGN ENGINEER. INCLUDED LUGS TO CAST IN ELEMENTS.
10. THE REINFORCEMENT SPECIFIED WILL ASSIST IN CONTROLLING CRACKING OF THE CONCRETE BUT WILL NOT PREVENT FROM IT OCCURRING.
11. U.N.O CLEAR COVER TO REINFORCEMENT SHALL BE:

ELEMENT	REQUIRED COVER (mm)	
	INTERNAL	EXTERNAL
FOOTINGS	65	65
GROUND SLAB (TOP COVER)	25	45
SUSPENDED SLAB	REFER TO SUSPENDED SLAB PLAN FOR COVER REQUIREMENTS	
CONCRETE BEAM	REFER TO SUSPENDED SLAB PLAN FOR COVER REQUIREMENTS	
COLUMN (CONCRETE & FRC)	40 TO FITMENTS	
FOR ENVIRONMENTAL CLASSIFICATION OF "SEVERE", FULL PLASTIC CHAIRS SHOULD BE USED FOR ALL EXTERNAL CONCRETE		
U.N.O REQUIRED COVER INCLUDES TOP, BOTTOM & SIDE COVER.		

ANCHORS

10. ALL MECHANICAL AND CHEMICAL ANCHORS SHALL BE INSTALLED IN STRICT ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS.
11. THE FOLLOWING TABLE PROVIDES MINIMUM ANCHOR CAPACITY REQUIREMENTS FOR UNCRACKED SUBSTRATES

MINIMUM WORKING LOAD ANCHOR CAPACITY		
BRICKWORK SUBSTRATE	SHEAR (kN)	TENSION (kN)
MEDIUM DUTY	2.5	2.5
CONCRETE SUBSTRATE	SHEAR (kN)	TENSION (kN)
MEDIUM DUTY	9	7
HEAVY DUTY	18	17

STRUCTURAL STEEL

1. ALL STEELWORK SHALL BE FABRICATED AND ERECTED IN ACCORDANCE WITH AS4100 AND AS1554.
2. ALL STEELWORK SHALL BE NEW.
3. GRADE OF STEELWORK TO BE:
   - STRUCTURAL STEEL - GRADE 300 IN ACCORDANCE WITH AS/NZS3679
   - HOLLOW SECTIONS - CHS TO COMPLY WITH AS/NZS 1163-C250L0/C350L0
     - RHS/SHS TO COMPLY WITH AS/NZS1163-C450L0
   - PLATE - GRADE 300 IN ACCORDANCE WITH AS/NZS3678
   - FLAT BAR - GRADE 250 IN ACCORDANCE WITH AS/NZS3679
4. ALL HOLLOW SECTIONS SHALL BE FULLY SEALED USING 3mm SEAL PLATES.
5. GRADE 8.8 BOLTS SHALL BE TO AS1252. GRADE 4.6 BOLTS SHALL BE TO AS1111.
6. DO NOT WELD GRADE 8.8 BOLTS.
7. BOLT DESIGNATION (EXAMPLE) = 5-M20/S
   NUMBER OF BOLTS = 5 No
   SIZE = Ø 20mm
   TIGHTENING /S = SNUG TIGHTENED
   /TB = FULLY TENSIONED BEARING TYPE CONNECTION
   /TF = FULLY TENSIONED FRICTION TYPE CONNECTION
   'FINGER TIGHT' = TIGHTENED WITH HAND SPANNER THEN TURNED BACK HALF A TURN AGAINST AN APPROVED LOCK NUT.
8. UNLESS NOTED OTHERWISE ALL CLEATS, GUSSETS, AND STIFFENER PLATES SHALL BE 10mm THICK.
9. MINIMUM BOLTED CONNECTION SHALL BE 2-M16 8.8/S U.N.O. NO THREADS SHALL BE PERMITTED IN THE SHEAR PLANE. ALL /TB AND /TF BOLTS SHALL BE TIGHTENED IN ACCORDANCE WITH AS4100.
10. ALL BOLTS, NUTS AND ACCESSORIES SHALL BE HOT DIP GALVANIZED TO AS/NZS1214.
11. WELDING SHALL COMPLY WITH AS/NZS1554 AND SHALL HAVE A MINIMUM WELD CATEGORY OF GENERAL PURPOSE (GP). USE E48XX OR W50X WELDING CONSUMABLES U.N.O.
12. WELDS SHALL BE 6mm CONTINUOUS FILLET (6CFW) UNLESS OTHERWISE NOTED.
13. CFW DENOTES CONTINUOUS FILLET WELD TO AS/NZS1554. FSBW DENOTES PRE-QUALIFIED, FULL PENETRATION BUTT WELD TO AS/NZS1554.
13. ALL WELDING SHALL BE CARRIED OUT BY AN EXPERIENCED OPERATOR. STEELWORK SHALL BE CLEANED BACK TO WHITE METAL SURFACE AND FREE OF RUST, SCALE, ETC. PRIOR TO WELDING. PURLIN AND GIRT CLEATS SHALL BE CATEGORY GP WELDS, ALL OTHER WELDS SHALL BE CATEGORY SP UNLESS NOTED OTHERWISE. SUPERVISE AND TEST ALL CATEGORY SP WELDS IN ACCORDANCE WITH AS1554.
14. TOUCH UP ALL SITE WELDS WITH 2 COATS OF 'COLD GALV' ZINC RICH PAINT.
15. WELDING SYMBOLS ARE IN ACCORDANCE WITH AS1101.
15. SECTIONS SHALL NOT BE SPLICED OTHER THAN AT JOINTS SHOWN, UNLESS APPROVED BY THE ENGINEER.
16. THE CONTRACTOR SHALL PROVIDE ALL CLEATS AND HOLES WHETHER OR NOT SHOWN FOR FIXING NON STRUCTURAL ELEMENTS OF STEELWORK.
17. ALL SURFACE TREATMENT OF STRUCTURAL STEEL SHALL COMPLY WITH AS/NZS 2312 AND THE NATIONAL CONSTRUCTION CODE. MINIMUM SURFACE TREATMENT SHALL BE:

    EXTERNAL STEELWORK/STEELWORK CAST INTO CONCRETE:
    HOT DIP GALVANIZED IN ACCORDANCE WITH AS4680 AND AS1627.4 OR AS1627.5
    RATE 600gm/SqM

    INTERNAL STRUCTURAL STEELWORK:
    SAND BLAST TO CLASS 2.5 AND COAT WITHIN 4 HOURS WITH 2 COATS INORGANIC ZINC SILICATE
    (75 MICRONS DFT)

    STEELWORK IN CONTACT WITH SOIL:
    SUITABLY TREATED IN ACCORDANCE WITH THE NATIONAL CONSTRUCTION CODE & CORROSIONS SPECIALISTS RECOMMENDATIONS. CONTACT THIS OFFICE FOR FURTHER ADVICE.

    PURLINS AND GIRTS:
    ALL PURLINS AND GIRTS TO BE FROM G450 Z350 STEEL TO AS1397
18. PURLINS AND GIRTS ARE DESIGNED AND NOTED ON DRAWINGS IN ACCORDANCE WITH LYSAGHT BUILDING AND STRAMIT INDUSTRIES LITERATURE. SHOULD THE CONTRACTOR WISH TO ADOPT ALTERNATIVE PROPRIETARY BRANDS FULL DETAILS SHALL BE SUBMITTED TO THE ENGINEER FOR APPROVAL.
19. ALL PURLIN AND GIRT CLEATS AND BOLTING TO BE IN ACCORDANCE WITH PURLIN MANUFACTURER'S RECOMMENDED DETAILS UNLESS NOTED OTHERWISE.
20. ALL BOLTS AND ANCHORS SHALL COMPLY WITH MANUFACTURERS SPECIFICATIONS INSTALLED IN STRICT ACCORDANCE WITH THOSE SPECIFICATIONS. NO SUBSTITUTION PERMITTED WITHOUT ENGINEER APPROVAL.

MAINTENANCE

1. ALL STRUCTURES ARE REQUIRED TO BE INSPECTED & MAINTAINED BY SUITABLY QUALIFIED PERSONS DURING THEIR LIFE TO ENSURE THEY REMAIN SERVICEABLE & FIT FOR USE. THIS INCLUDES BUT IS NOT LIMITED TO SITE DRAINAGE, SIGNS OF CORROSION, CRACKING, EXCESSIVE DEFLECTION OR ANY OTHER INDICATION OF STRUCTURAL DISTRESS.
2. FOR 'S' SLIGHTLY REACTIVE SITES & GREATER, THE BUILDER / OWNER IS TO NOTIFY THE ENGINEER PRIOR TO PLANTING TREES OR SHRUBS WITHIN 2.5m OF THE BUILDING OR A DISTANCE EQUAL TO THE ANTICIPATED MAXIMUM HEIGHT OF THE TREE AS THIS WALL ALTER THE FOOTING DESIGN.

DESIGN CRITERIA

IMPORTANCE LEVEL	
IN ACCORDANCE WITH THE NATIONAL CONSTRUCTION CODE	1
SITE CLASSIFICATION	
IN ACCORDANCE WITH AS2870. BASED ON GEOLOGICAL CHARTS. ASSUMED ALLOWABLE BEARING PRESSURE: 150kPa	A
WIND CLASSIFICATION	
IN ACCORDANCE WITH AS1170.2	
WIND REGION	**A1**
TERRAIN CATEGORY	**TC2**
ULTIMATE LIMIT STATE REGIONAL WIND SPEED:	**41 m/s**
SERVICEABILITY LIMIT STATE REGIONAL WIND SPEED:	**34 m/s**
DURABILITY CLASSIFICATION	
FOR COMPONENTS BUILT INTO MASONRY IN ACCORDANCE WITH AS3700 AND AS2699	R4
ENVIRONMENT CLASSIFICATION	
FOR PROTECTION OF STEELWORK IN ACCORDANCE WITH SECTION 3.4.4.4 OF THE NATIONAL CONSTRUCTION CODE. FOR STRUCTURES OTHER THAN CLASS 1 AND 10 REFER TO AS2312.	MODERATE
IMPOSED ACTIONS	
IN ACCORDANCE WITH AS1170.1	
GENERAL AREAS	1.5kPa
BALCONIES	2.0kPa
ROOF (NON TRAFFICABLE)	0.25kPa

FOR INFORMATION ONLY

LALLI
CONSULTING ENGINEERS
9444 0171 | reception@lalli.com.au | www.lalli.com.au | 1/55 Howe street, Osborne Park

© Morema Nominees PTY LTD

REV	ISSUE DATE	DRAWN	ENG.	CHECK	DESCRIPTION
0	14-10-21	B.W	A.L	B.W	ISSUED FOR CONSTRUCTION


LOCATION
PROPOSED ENTRY STATEMENT
CATALINA ESTATE, CLARKSON

CLIENT
TIM DAVIES LANDSCAPING

TITLE
GENERAL NOTES

A.M. LALLI
BE (Hons) MIEAust CPEng NER
Membership No. 2879750
The Institution of Engineers Australia
MIE AUST


JOB NO. 21-4810
SCALE AT A3 N.T.S
SHEET NO. S1 OF 3




ENTRY STRUCTURE ELEVATION

- **NOT TO SCALE**

FOR INFORMATION ONLY



LIMESTONE WALL DETAIL



LOW WALL DETAIL

LIMESTONE RETAINING WALL NOTES

1. MINIMUM DRY DENSITY OF LIMESTONE BLOCKS TO BE 1800kg/m^3, WITH A MINIMUM CRUSHING STRENGTH OF AT LEAST 2MPa WHEN LAID IN A STRETCHER BOND PATTERN.
2. COMPACT GROUND UNDER AND IN FRONT OF RETAINING WALL TO RESIST SEVEN 6 BLOWS PER 300mm WHEN TESTED WITH A PERTH SAND PENETROMETER IN ACCORDANCE WITH AS 1289.63.3.
3. THESE WALLS ARE APPLICABLE TO SANDY SOILS ONLY.
4. BLOCKS TO BE FULLY BEDDED AND GROUTED IN MORTAR. USE M4 MORTAR WHEN WALL IS LOCATED LESS THAN 1km FROM COASTLINE OR 100m FROM LARGE BODIES OF SALT WATER (R4 REGIONS). USE M3 MORTAR FOR ALL OTHER AREAS.

LALLI
CONSULTING ENGINEERS
9444 0171 | reception@lalli.com.au | www.lalli.com.au | 1/55 Howe street, Osborne Park
© Marema Nominees PTY LTD

REV	ISSUE DATE	DRAWN	ENG.	CHECK	DESCRIPTION
0	14-10-21	B.W	A.L	B.W	ISSUED FOR CONSTRUCTION

LOCATION
PROPOSED ENTRY STATEMENT
CATALINA ESTATE, CLARKSON

CLIENT
TIM DAVIES LANDSCAPING


TITLE
ENTRY STRUCTURE ELEVATION AND DETAILS

A.M. LALLI
BE (Hons) MIEAust CPEng NER
Membership No. 2879750
The Institution of Engineers Australia
MIE AUST


JOB NO. 21-4810


SCALE AT A3 1:20

SHEET NO. S2 OF 3



04/302 ENTRY STATEMENT - NORTH WEST CORNER
ELEVATION 1:20 @ A1





NOTE

THIS OFFICE CAN CONFIRM THAT THE ADDITION OF THE BRICK TILES AND THE SIGNAGE WILL NOT STRUCTURALLY IMPACT THE EXISTING WALL.

FOR INFORMATION ONLY

LALLI
CONSULTING ENGINEERS
9444 0171 | reception@lalli.com.au | www.lalli.com.au | 1/55 Howe street, Osborne Park
© Marema Nominees PTY LTD

REV	ISSUE DATE	DRAWN	ENG.	CHECK	DESCRIPTION
0	14-10-21	B.W	A.L	B.W	ISSUED FOR CONSTRUCTION

LOCATION
PROPOSED ENTRY STATEMENT
CATALINA ESTATE, CLARKSON


CLIENT
TIM DAVIES LANDSCAPING

TITLE
EXISTING WALL DETAILS

A.M. LALLI
BE (Hons) MIEAust CPEng NER
Membership No. 2879750
The Institution of Engineers Australia
MIE AUST

JOB NO. 21-4810
SCALE AT A3 N.T.S
SHEET NO. S3 OF 3

CATALINA CONNOLLY ENTRY
IRRIGATION WORKS



CITY OF WANNEROO
PLAN APPROVAL
Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

AUTOCAD FILENAME: Catalina Connolly Entry Design IRev A1.dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	15/10/2021	ISSUED FOR APPROVAL	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

NewGround DESIGN SERVICES

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT : TDL

PROJECT : CATALINA CONNOLLY ENTRY
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
15/10/2021	18310-00	COVER PAGE

STATION DATA							VALVE DATA		
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N mm/hr	APP'N mm/week	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	2.35	250	–	40	11	TRANS.TREES	1	2.35	–
2	6.08	350	12	40	40	GARDEN	2	6.08	–
3	4.07	250	32	40	15	GARDEN	3	4.07	–
4	4.15	250	32	40	15	GARDEN	4	4.15	–
5	3.72	250	–	40	15	NEW TREES	5	3.72	–
6	6.10	350	12	40	40	GARDEN	6	6.10	–
7	6.19	250	32	40	15	GARDEN	7	6.19	–
8	6.25	350	12	40	40	GARDEN	8	6.25	–
9	4.17	250	–	40	15	NEW TREES	9	4.17	–
10	5.60	250	32	40	15	GARDEN	10	5.60	–
11	5.77	250	32	40	15	GARDEN	11	5.77	–
12	4.34	350	12	40	40	GARDEN	12	4.34	–
13	5.77	250	32	40	15	GARDEN	13	5.77	–
14	5.65	250	32	40	15	GARDEN	14	5.65	–
15	5.63	250	32	40	15	GARDEN	15	5.63	–


DAILY RUN TIME: 5 HRS & 21 MIN WEEKLY RUN TIME: 26 HRS & 45 MIN

SHEET 1 OF 8

SHEET 2 OF 8

CITY OF WANNEROO
PLAN APPROVAL
Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER



LEGEND:	"SPRINKLERS"					
SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1
	LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)					
200 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z 6P WITH BLUE FLEX 3.26 LPM @ 250 kPA					
1000 L	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA					
TRANSPLANT150 L	4-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 14.12 LPM @ 250 kPA					
TRANSPLANT300 L	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA					
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN					
	EXISTING BORE LOCATION					
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE					
	50mm MAINLINE FLUSHING VALVE					
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION					
	P2 CABLE PIT					
	LIGHTNING SURGE PROTECTION					
	DN110 PN12.5 PE100 MDPE POLY MAINLINE (UNDER STAGE 1 WORKS)					
	DN110 PN12.5 PE100 MDPE POLY MAINLINE					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR					
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR					
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)					
	EXISTING DN250 PVC SLEEVE					

VALVE LABEL LEGEND

FLOW (LPS)	2 ø50	VALVE SIZE
	3.29 32	PRECIPITATION RATE
	–	DECODER NO.

NOTE:

1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

0 2 4 6 8 10m
SCALE 1:200 ON A1

AUTOCAD FILENAME: Catalina Connolly Entry Design (Rev A).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	15/10/2021	ISSUED FOR APPROVAL	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

NewGround DESIGN SERVICES

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT : TDL


PROJECT : CATALINA CONNOLLY ENTRY
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
15/10/2021	18310-01	1 OF 8

SHEET 1 OF 8
SHEET 2 OF 8
SHEET 2 OF 8
SHEET 3 OF 8

CITY OF WANNEROO
PLAN APPROVAL
Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER



SHEET 1 OF 8
SHEET 2 OF 8
SHEET 2 OF 8
SHEET 3 OF 8

AUTOCAD FILENAME: Catalina Connolly Entry Design (Rev A1).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER
SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)

200 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z 6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
1000 L	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
TRANSPLANT150 L	4-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 14.12 LPM @ 250 kPA
TRANSPLANT300 L	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EXISTING BORE LOCATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE (UNDER STAGE 1 WORKS)
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING DN250 PVC SLEEVE

VALVE LABEL LEGEND

FLOW (LPS)	2	ø50 VALVE SIZE
	3.29	32 PRECIPITATION RATE
	-	DECODER NO.

NOTE:
1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	15/10/2021	ISSUED FOR APPROVAL	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


NewGround DESIGN SERVICES

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TDL

PROJECT :
CATALINA CONNOLLY ENTRY
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
15/10/2021	18310-02	2 OF 8



CITY OF WANNEROO
PLAN APPROVAL
Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

AUTOCAD FILENAME: Catalina Connolly Entry Design (Rev A).dwg

LEGEND:

"SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER
SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)

200 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z 6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
1000 L	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
TRANSPLANT150 L	4-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 14.12 LPM @ 250 kPA
TRANSPLANT300 L	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EXISTING BORE LOCATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE (UNDER STAGE 1 WORKS)
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING DN250 PVC SLEEVE

VALVE LABEL LEGEND

FLOW (LPS)	2	Ø50 VALVE SIZE
	3.29	32 PRECIPITATION RATE
	-	DECODER NO.

NOTE:
1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA LTD 6582

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	15/10/2021	ISSUED FOR APPROVAL	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

NewGround DESIGN SERVICES

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT : TDL

PROJECT : CATALINA CONNOLLY ENTRY IRRIGATION WORKS -

DATE :	DESIGN NO. :	SHEET NO. :
15/10/2021	18310-03	3 OF 8

SHEET 3 OF 8
SHEET 4 OF 8
SHEET 4 OF 8
SHEET 5 OF 8

CAP MAINLINE AT THIS LOCATION WITH 2-WIRE PATH

10	Ø50
5.60	32
-	

9	Ø40
4.17	-

2	Ø50
6.08	12
-	

3	Ø40
4.07	32
-	

4	Ø40
4.15	32
-	

5	Ø40
3.72	-
-	

1	Ø40
2.35	-
-	

CONNECT TO THE CAPPED GARDEN LATERAL UNDER STAGE 1 WORKS

CONNECT TO THE CAPPED MAINLINE UNDER STAGE 1 WORKS

CONNECT TO THE CAPPED GARDEN LATERAL UNDER STAGE 1 WORKS

CONNECT TO THE CAPPED GARDEN & TREE LATERAL UNDER STAGE 1 WORKS

8015

1049

1048

1047

SHEET 3 OF 8
SHEET 4 OF 8
SHEET 4 OF 8
SHEET 5 OF 8

CITY OF WANNEROO
PLAN APPROVAL
Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

AUTOCAD FILENAME: Catalina Connolly Entry Design (Rev A).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
200 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z 6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
1000 L	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
TRANSPLANT150 L	4-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 14.12 LPM @ 250 kPA
TRANSPLANT300 L	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EXISTING BORE LOCATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE (UNDER STAGE 1 WORKS)
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING DN250 PVC SLEEVE

VALVE LABEL LEGEND

FLOW (LPS)	2	Ø50	VALVE SIZE
	3.29	32	PRECIPITATION RATE
	-		DECODER NO.

NOTE:
1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	15/10/2021	ISSUED FOR APPROVAL	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TDL

PROJECT :
CATALINA CONNOLLY ENTRY
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
15/10/2021	18310-04	4 OF 8



CITY OF WANNEROO
PLAN APPROVAL
Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

AUTOCAD FILENAME: Catalina Connolly Entry Design (Rev A).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER
SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)

200 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z 6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
1000 L	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
TRANSPLANT150 L	4-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 14.12 LPM @ 250 kPA
TRANSPLANT300 L	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EXISTING BORE LOCATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE (UNDER STAGE 1 WORKS)
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING DN250 PVC SLEEVE

VALVE LABEL LEGEND

FLOW (LPS) | Ø50 VALVE SIZE | 32 PRECIPITATION RATE | - DECODER NO.

NOTE:
1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	15/10/2021	ISSUED FOR APPROVAL	R.V	J.S

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


NewGround DESIGN SERVICES

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT : TDL

PROJECT : CATALINA CONNOLLY ENTRY IRRIGATION WORKS -

DATE :	DESIGN NO. :	SHEET NO. :
15/10/2021	18310-05	5 OF 8



CITY OF WANNEROO
PLAN APPROVAL
Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

AUTOCAD FILENAME: Catalina Connolly Entry Design IRev A1.dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1
	LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)					
200 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z 6P WITH BLUE FLEX 3.26 LPM @ 250 kPA					
1000 L	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA					
TRANSPLANT150 L	4-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 14.12 LPM @ 250 kPA					
TRANSPLANT300 L	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA					
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN					
	EXISTING BORE LOCATION					
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE					
	50mm MAINLINE FLUSHING VALVE					
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION					
	P2 CABLE PIT					
	LIGHTNING SURGE PROTECTION					
	DN110 PN12.5 PE100 MDPE POLY MAINLINE (UNDER STAGE 1 WORKS)					
	DN110 PN12.5 PE100 MDPE POLY MAINLINE					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR					
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR					
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)					
	EXISTING DN250 PVC SLEEVE					

VALVE LABEL LEGEND

FLOW (LPS)	2	ø50 — VALVE SIZE
	3.29	32 — PRECIPITATION RATE
	–	DECODER NO.

NOTE:
1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER — IRRIGATION AUSTRALIA — IRRIGATION / TURF CONSULTANT

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	15/10/2021	ISSUED FOR APPROVAL	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


NewGround DESIGN SERVICES

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TDL


PROJECT :
CATALINA CONNOLLY ENTRY
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
15/10/2021	18310-06	6 OF 8



TYPICAL GLOBE PATTERN SOLENOID VALVE INSTALLATION

NOT TO SCALE



TYPICAL THRUST BLOCK DETAILS

NOT TO SCALE

NOTE:
MINIMUM BEARING AREA TO BE IN ACCORDANCE WITH TYPE OF FITTING AND SOIL TYPE AS PER PIPE MANUFACTURERS RECOMMENDATIONS





TABLE OF AIR VALVES	
MAINLINE SIZE (DN)†	AIR VALVE‡
LESS THAN 63	PN16 DN20 COMBINATION AIR VALVE
75-140	PN16 DN25 COMBINATION AIR VALVE
150-200	PN16 DN50 COMBINATION AIR VALVE
† SEE GENERAL LAYOUT DRAWING(S). ‡ SEE ALSO SPECIFICATION.	


TYPICAL AIR VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL MAINLINE ISOLATION VALVE INSTALLATION

NOT TO SCALE



TYPICAL ARRANGEMENT OF MULTIPLE PIPES IN A COMMON TRENCH

NOT TO SCALE

CITY OF WANNEROO
PLAN APPROVAL
Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

AUTOCAD FILENAME: Catalina Connolly Entry Design IRev A1.dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	15/10/2021	ISSUED FOR APPROVAL	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


NewGround DESIGN SERVICES

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TDL


PROJECT :
CATALINA CONNOLLY ENTRY
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
15/10/2021	18310-07	7 OF 8



TYPICAL FLUSHING (BALL) VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL POP-UP ROTOR SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE





TABLE OF SPRINKLER OFFSETS			
EDGE TYPE	DIMENSION A		
	SPRAY†	ROTOR†	
BACK OF KERB OR EDGE OF PAVEMENT.	100	300	
GARDEN WALL WITH NO MOWING STRIP.	200	200	
BUILDING FACADE WITH NO MOWING STRIP.	600	600	
† SPRINKLER TYPE. SEE GENERAL LAYOUT DRAWINGS.			


SPRINKLER AND LATERAL PIPE OFFSETS FROM LAWN AND GARDEN EDGES

NOT TO SCALE



TYPICAL POP-UP SPRAY SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE






TABLE OF TREE WATERING SYSTEMS†						
SYSTEM	PLANT STOCK‡	SYSTEM FLOW(L/MIN)	20MIN VOL (L)¥	PIPE (A)	PIPE (B)	PIPE (C)
-	-	0-6	-	DN19	-	DN19
-	-	6-15	-	DN19	-	DN25
-	-	15-30	-	DN25	-	DN25

† SYSTEM DESIGN BASED ON THE PEAK DAILY WATER REQUIREMENTS SUPPLIED BY NURSERY INDUSTRY SOURCES AND OTHERS
‡ BAG STOCK SIZE (L) AND/OR NOMINAL DIAMETER OF TRANSPLANT ROOT BALL (M).
¥ VOLUME PROVIDED BY A 20MIN RUN TIME. RUN TIME TO BE ADJUSTED IN ACCORDANCE WITH PLANT WATER REQUIREMENTS AND CLIMATIC CONDITIONS.

TREE WATERING SYSTEMS

NOT TO SCALE

CITY OF WANNEROO
PLAN APPROVAL
Mark Jumeaux

SENIOR LANDSCAPE
& CONSERVATION DEVELOPMENT OFFICER

AUTOCAD FILENAME: Catalina Connolly Entry Design (Rev A).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	15/10/2021	ISSUED FOR APPROVAL	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TDL

PROJECT :
CATALINA CONNOLLY ENTRY
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
15/10/2021	18310-08	8 OF 8

CATALINA

CLARKSON, WA

Catalina

STAGE 43 STREETSCAPES

LANDSCAPE CONTRACT: CAT-65


LANDSCAPE & IRRIGATION WORKS

CLIENT: CATALINA REGIONAL COUNCIL

ISSUE FOR: ***CONSTRUCTION***

DATE: **MARCH 2025**

SHEET LIST TABLE		
SHEET NUMBER	SHEET TITLE	REVISION
CAT-65-000	COVERSHEET	0
CAT-65-301	GRADING PLAN 1 OF 3	0
CAT-65-302	GRADING PLAN 2 OF 3	0
CAT-65-303	GRADING PLAN 3 OF 3	0
CAT-65-501	PLANTING PLAN 1 OF 3	0
CAT-65-502	PLANTING PLAN 2 OF 3	0
CAT-65-503	PLANTING PLAN 3 OF 3	0
CAT-65-900	TYPICAL DETAILS	0
CAT-65-980	TYPICAL NOTES	0



CATALINA Regional Council

emerge ASSOCIATES
Integrated Science & Design



LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- 0.00 PROPOSED CONTOURS
- RL +00.00 SPOT LEVELS
- TW 0.00 TOP WALL SPOT HEIGHTS
- PROPOSED RETAINING WALLS BY CIVIL
- EXISTING DRAIN BY OTHERS

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PREFERENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
0	04.03.25	YL	ISSUE FOR CONSTRUCTION
C	04.02.25	JL	REVISED FOR APPROVAL
B	08.08.24	JL	ISSUE FOR APPROVAL
A	02.02.24	JL	ISSUE OR AMENDMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 43 STREETSCAPES
DRAWING TITLE
GRADING PLAN 1 OF 3
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	02.02.2024		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER
CAT-65-301

REV
0

RE: U:\CURRENT PROJECTS\CATALINA, TAMALA PARK\C) DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 43 STREETSCAPES\CAT-65-301.DWG



LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- 0.00 PROPOSED CONTOURS
- RL +00.00 SPOT LEVELS
- TW 0.00 TOP WALL SPOT HEIGHTS
- PROPOSED RETAINING WALLS BY CIVIL
- EXISTING DRAIN BY OTHERS

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
0	04.03.25	YL	ISSUE FOR CONSTRUCTION
C	04.02.25	JL	REVISED FOR APPROVAL
B	08.08.24	JL	ISSUE FOR APPROVAL
A	02.02.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE:

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 43 STREETSCAPES
DRAWING TITLE
GRADING PLAN 2 OF 3
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	02.02.2024		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER
CAT-65-302

REV
0

DEF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLI DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 43 STREETSCAPES\ JOB NAME & STAGE\CATALINA STAGE 43STREETSCAPES_GRD.DWG



LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- 0.00 PROPOSED CONTOURS
- RL +00.00 SPOT LEVELS
- TW 0.00 TOP WALL SPOT HEIGHTS
- PROPOSED RETAINING WALLS BY CIVIL
- EXISTING DRAIN BY OTHERS

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PREFERENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
0	04.03.25	YL	ISSUE FOR CONSTRUCTION
C	04.02.25	JL	REVISED FOR APPROVAL
B	08.08.24	JL	ISSUE FOR APPROVAL
A	02.02.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 43 STREETSCAPES
DRAWING TITLE
GRADING PLAN 3 OF 3
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	02.02.2024		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER
CAT-65-303

REV
0

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLIENT DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 43 STREETSCAPES\JOB NAME ETAD\CAD FILES\CATALINA STAGE 43 STREETSCAPES_GRD.DWG



LEGEND

- EXTENT OF WORKS
- MIX 1 - GROUNDCOVERS (6 900) (7 900)
- MIX 2 - LOW SHRUBS (6 900) (7 900)
- MIX 3 - MEDIUM SHRUBS (6 900) (7 900)
- MULCH ONLY
- COLOURED CONCRETE - HOLCIM SANDSTONE (1 900)
- PROPOSED CONCRETE PATH (7 900)
- EXISTING DUAL USE PATH BY CIVIL
- SEATING BENCH (5 900)
- LIMESTONE BOULDERS (4 900)
- PROPOSED RETAINING WALLS, PENDING CONFIRMATION FROM CIVIL
- CONSERVATION FENCING (11 900)
- PROPOSED TREES (8 900) (9 900)
- EXISTING TREE TO BE RETAINED AND PROTECTED. OUTLINED WITH TYPICAL TPZ.

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
0	04.03.25	YL	ISSUE FOR CONSTRUCTION
C	04.02.25	JL	REVISED FOR APPROVAL
B	08.08.24	JL	ISSUE FOR APPROVAL
A	02.02.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 'I' OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 43 STREETSCAPES
DRAWING TITLE
PLANTING PLAN 1 OF 3
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	02.02.2024		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER CAT-65-501
REV 0

I:\SE1 LIVE\PROJECTS\CATALINA - TAMALA PARK\CLI DRAWINGS\DB CODE\ AUTOCAD\DB CODE\ LANDSCAPE\STAGE 43 STREETSCAPES\CAT-65-501_DB.DWG



LEGEND

- EXTENT OF WORKS
- MIX 1 - GROUNDCOVERS (6 900 / 7 900)
- MIX 2 - LOW SHRUBS (6 900 / 7 900)
- MIX 3 - MEDIUM SHRUBS (6 900 / 7 900)
- MULCH ONLY
- COLOURED CONCRETE - HOLCIM SANDSTONE (1 900)
- PROPOSED CONCRETE PATH (1 900)
- EXISTING DUAL USE PATH BY CIVIL
- SEATING BENCH (5 900)
- LIMESTONE BOULDERS (4 900)
- PROPOSED RETAINING WALLS, PENDING CONFIRMATION FROM CIVIL
- CONSERVATION FENCING (11 900)
- PROPOSED TREES (8 900 / 9 900)
- EXISTING TREE TO BE RETAINED AND PROTECTED. OUTLINED WITH TYPICAL TPZ.

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
0	04.03.25	YL	ISSUE FOR CONSTRUCTION
C	04.02.25	JL	REVISED FOR APPROVAL
B	08.08.24	JL	ISSUE FOR APPROVAL
A	02.02.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED 'REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 43 STREETSCAPES
DRAWING TITLE
PLANTING PLAN 2 OF 3
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THE DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	02.02.2024		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER
CAT-65-502

REV
0

I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CC_DRAWINGS\JOB CODE_MTOCAD\JOB CODE_LANDSCAPE\STAGE 43 STREETSCAPES\CAT-65-502.DWG
JOB NAME - STAGE\CATALINA STAGE 43 STREETSCAPES.DWG



JOINS CAT-65-502

MIX 1

Key	Botanic Name	Common Name	Pot	Quantity
Coac	Conostylis aculeata	Prickly Cottonhead	Tube	707
Hepu	Hemiandra pungens	Snakebush	Tube	707
Jase	Jacksonia sericea	Waldjumi	Tube	707
Kepr	Kennedia prostrata	Running Postman	Tube	707
Lebr	Leucophyta brownii	Cushion Bush	Tube	707
Olax	Olearia axillaris	Coastal Daisy-bush	Tube	707
Sccr	Scaevola crassifolia	Cushion Fan Flower	Tube	707
Tere	Templetonia refusa	Cocky's tongue	Tube	707

MIX 2

Key	Botanic Name	Common Name	Pot	Qty.
Acsa	Acacia saligna 'prostrate'	Wattle	14 cm	130
Adcy	Adenanthos cygnorum	Wooly Bush	14 cm	130
Tere	Templetonia refusa	Cockies Tongue	14 cm	130
Thba	Thryptomene baeckeacea	Myrtle	14 cm	130

MIX 3

Key	Botanic Name	Common Name	Pot	Qty.
Ancu	Angianthus cunninghamii	Coastal Angianthus	Tube	95
Atci	Atriplex cinerea	Grey Saltbush	Tube	95
Bada	Banksia dallanneyi	Couch Honeypot	Tube	95
Ergl	Eremophila glabra	Tar Bush	Tube	95

MIX 4

Key	Botanic Name	Common Name	Pot	Qty.
Anfl	Anigozanthos flavidus	Kangeroo Paw	Tube	76
Daci	Darwinia citriodora	Lemon-Scented Myrtle	Tube	76
Ergl	Eremophila glabra	Tar Bush	Tube	76
Grcr	Grevillea crithmifolia	Grevillea	Tube	76
Hepu	Hemiandra pungens	Snakebush	Tube	76
Hicu	Hibbertia cuneiformis	Cut-Leaf Hibbertia	Tube	76
Mypa	Myoporum parvifolium	Creeping Boobialla	Tube	76

MIX 5

Key	Botanic Name	Common Name	Pot	Qty.
Coab	Conostylis aculeata	Prickly Cottonhead	Tube	253
Coca	Conostylis candicans	Grey Cottonheads	Tube	253
Grob	Grevillea obtusifolia 'Prostrate'	Grevillea	Tube	253
Hira	Hibbertia racemosa	Stalked Guinea Flower	Tube	253
Paoc	Pattersonia occidentalis	Long Purple Flag	Tube	253
Sccr	Scaevola crassifolia	Cushion Fan Flower	Tube	253
Scth	Scaevola thesioides	Silky Scaevola	Tube	253

CONSERVATION PLANTING

Key	Botanic Name	Common Name	Pot	Qty.
Acla	Acacia lasiocarpa	Wattle	Tube	593
Acro	Acacia rostelliffera	Summer-scented Wattle	Tube	593
Babl	Banksia blechnifolia	Southern Blechnum Banksia	Tube	593
Drse	Dryandra sessilis	Parrot Bush	Tube	593
Euma	Eucalyptus macrocarpa	Mottlecah	Tube	593
Goto	Gomphrolobium tomentosum	Hairy Yellow Pea	Tube	593
Hali	Hakea lissocarpha	Honey Bush	Tube	593
Hepu	Hemiandra pungens	Snakebush	Tube	593
Hihy	Hibbertia hypericoides	Yellow Buttercups	Tube	593
Mehu	Melaleuca huegelii	Chenille Honey Myrtle	Tube	593

PLANT AND TREE NUMBERS IN SCHEDULE ARE TO BE USED AS GUIDE ONLY. TENDERERS TO REFER LABELS ON PLANS FOR NUMBERS. PLANT NUMBERS AND SPECIES ARE SUBJECT TO AVAILABILITY.

TREE SCHEDULE

Sym.	Key	Botanic Name	Common Name	Qty.	Pot
Coca	Coca	Corymbia calophylla	Marri	4	100 Litre
Eude	Eude	Eucalyptus decipiens	Red Heart Moit	17	100 Litre
Eule	Eule	Eucalyptus leocoxylon	Yellow Gum	14	100 Litre
Eusp	Eusp	Eucalyptus spathulata	Swamp Mallet	11	100 Litre
Euto	Euto	Eucalyptus torquata	Coral Gum	5	100 Litre
Euut	Euut	Eucalyptus utilis	Coastal Mort	4	100 Litre
Mequ	Mequ	Melaleuca quinquenervia	Broadleaved Paperbark	6	100 Litre
Pape	Pape	Parortla persica	Persian Ironwood	8	100 Litre
Pich	Pich	Pistacia chinemsis	Chinese Pistachio	1	100 Litre
Xapr	Xapr	Xanthorrhoea preissii	Grass Tree	5	Transplant

PLANT AND TREE NUMBERS IN SCHEDULE ARE TO BE USED AS GUIDE ONLY. TENDERERS TO REFER LABELS ON PLANS FOR NUMBERS. PLANT NUMBERS AND SPECIES ARE SUBJECT TO AVAILABILITY.

LEGEND

- EXTENT OF WORKS
- MIX 1 - GROUNDCOVERS (6/900, 7/900)
- MIX 2 - LOW SHRUBS (6/900, 7/900)
- MIX 3 - MEDIUM SHRUBS (6/900, 7/900)
- MULCH ONLY
- COLOURED CONCRETE - HOLCIM SANDSTONE (1/900)
- PROPOSED CONCRETE PATH (1/900)
- EXISTING DUAL USE PATH BY CIVIL
- SEATING BENCH (5/900)
- LIMESTONE BOULDERS (4/900)
- PROPOSED RETAINING WALLS, PENDING CONFIRMATION FROM CIVIL
- CONSERVATION FENCING (11/900)
- PROPOSED TREES (8/900, 9/900)
- EXISTING TREE TO BE RETAINED AND PROTECTED. OUTLINED WITH TYPICAL TPZ.

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
0	04.03.25	YL	ISSUE FOR CONSTRUCTION
C	04.02.25	JL	REVISED FOR APPROVAL
B	08.08.24	JL	ISSUE FOR APPROVAL
A	02.02.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 43 STREETSCAPES
DRAWING TITLE
PLANTING PLAN 3 OF 3
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED REUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	02.02.2024		


SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER CAT-65-503
REV. 0

REF: J:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLIENT DRAWINGS\JOB CODES\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 43 STREETSCAPES\CAT-65-503.DWG




COLOURED CONCRETE:
GEOSTONE 'SANDSTONE'




NOTES

1. FOUNDATION TO BE COMPACTED TO 95% MDD.
2. ALL CONCRETE FOOTPATH CONSTRUCTION TO BE A MIN 32MPa, 20mm AGGREGATE AND MAX SLUMP OF 80-100mm.
3. BEDDING - SAND (100mm MINIMUM).
4. EXPANSION JOINT EVERY 5.0M AS. SEE DETAIL 02/900
5. CONTRACTION JOINT EVERY 2.5M. SEE DETAIL 03/900
6. SURFACE TO BE BROOM FINISH, NON-SLIP, WITH SMOOTH EDGE APPROX 75mm WIDE AT EDGES AND JOINTS.
7. LONGITUDINAL GRADE SHOULD NOT EXCEED 1 IN 20.
8. WHERE LONGITUDINAL GRADE IS GREATER THAN 1 IN 14, LANDINGS WILL BE PROVIDED EVERY 6m.
9. VERTICAL CLEARANCES ALONG PATHS SHOULD BE A MINIMUM OF 2m.
10. WHERE STREET FURNITURE (POLES, BENCHES, RUBBISH BINS, POSTS, ETC) ARE LOCATED IN PATH, A MIN UNOBSTRUCTED WIDTH OF 1.2m MUST BE MAINTAINED.


1 / 900 INSITU CONCRETE FOOTPATH - TYPICAL
SECTION — SCALE 1:20



2 / 900 TYPICAL EXPANSION JOINT
SECTION — SCALE 1:5



3 / 900 TYPICAL CONTRACTION JOINT
SECTION — SCALE 1:5



NOTES


LIMESTONE BOULDERS TO BE SOURCED AND INSTALLED. MIN HEIGHT SIZE 450mm - MAX SIZE 800mm.
GENERALLY BOULDERS TO BE BURIED APPROX. 1/3 OF EXPOSED HEIGHT AND INSTALLED WITH A MORTAR BED

4 / 900 FEATURE BOULDERS
SECTION — SCALE 1:20




PRODUCT NAME	LINEA BENCH
PRODUCT SUPPLIER	STREET FURNITURE AUSTRALIA
PRODUCT CODE	LIB6 (1800mm)
PRODUCT FINISH	STAINLESS STEEL FRAME; ALUMINIUM WOODGRAIN BATTENS
PRODUCT COLOUR	TEXTURA MONUMENT FRAME; ALUMINIUM SPOTTED GUM BATTENS
PRODUCT FIXING	SURFACE FIXED


5 / 900 BENCH
IMAGE REFERENCE




6 / 900 TUBESTOCK - 200mm POT PLANTING
SECTION — SCALE 1:20




7 / 900 TYPICAL STAGGERED PLANTING PATTERN
PLAN — SCALE 1:20



8 / 900 TYPICAL 100 & 200 LITRE TREE PLANTING
SECTION — SCALE 1:25




9 / 900 XANTHORRHOEA TRANSPLANT
SECTION — SCALE 1:20



10 / 900 ROCK PTCHING
SECTION — SCALE 1:20

NOTES:
1. ALL ENDS, JOINS AND TIES TO BE FINISHED NEATLY WITH NO WIRE PROTRUSIONS.
2. WIRE TO BE WRAPPED AROUND PINE POSTS TWICE, THEN WOUND BACK AROUND WIRE THREE TIMES AND CUT OFF FLUSH.
3. FENCING WIRE TO BE FIXED TO OUTSIDE OF FENCE, EXCEPT WHERE PARK ADJOINS PRIVATE PROPERTY, IT SHOULD BE FIXED TO INSIDE OF FENCE.
4. FENCE TO SMOOTHLY FOLLOW THE OVERALL CONTOURS OF THE LAND AS FOR BOLLARDS (NOT TO HAVE SUDDEN DIPS AND RISES).



11 / 900 CONSERVATION FENCING
SECTION — SCALE 1:25

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS. THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
0	04.03.25	YL	ISSUE FOR CONSTRUCTION
C	04.02.25	JL	REVISED FOR APPROVAL
B	08.08.24	JL	ISSUE FOR APPROVAL
A	02.02.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 43 STREETSCAPES
.
DRAWING TITLE
TYPICAL DETAILS
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	02.02.2024		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT-65-900	REV	0

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLIENT\DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\LANDSCAPE\STAGE 43 STREETSCAPES\[JOB CODE]_JOB NAME_STAGE#_CATALINA STAGE 43 STREETSCAPES_SET.DWG

GENERAL NOTES

1. These drawings are to be read in conjunction with all architectural and other consultants' drawings and specifications and with such other written instructions as may be issued. Any discrepancies shall be referred to the superintendent for clarification before proceeding with work.
2. All dimensions are in millimetres and those relevant to setting out (excludes finishes) and offsite work shall be verified by the contractor before construction and fabrication are commenced. The engineer's drawings shall not be scaled.
3. All levels and grid co-ordinates are in metres.
4. During construction the contractor shall be responsible for maintaining the structure in a stable condition and no part shall be over stressed under construction activities.
5. Workmanship and materials shall be in accordance with the current edition of the relevant SAA codes and the by-laws and ordinances of the relevant building authority, except where varied by the contract documents.

DESIGN CRITERIA

1. Dead, live, wind and earthquake loads to AS1170.
2. Design Wind Speed
   Region A
   Terrain Category 2.5
   Regional Gust Wind Speed = 45m/sec (ULTIMATE LIMIT STATE)
   Regional Gust Wind Speed = 37m/sec (SERVICE LIMIT STATE)
3. Earthquake
   kp = 1.0
   Hazard Factor Z = 0.09 (Perth)
4. Foundations
   Foundations designed for Class 'S' site with minimum 150kPa allowable bearing pressure.
5. Live Loads

Decking:	3kPa to AS1170.1
Balustrade:	C3 to AS1170.1
Roof construction load:	0.25kPa to AS1170.1
Retaining Wall Surcharge:	3kPa to AS1170.1

BUILDER NOTE - COMPLIANCE INSPECTIONS

1. As part of the building licence for this project, the builder may be required to have the structural engineer certify the completed structure has been built in accordance with the approved drawings & /or with any subsequent written instructions.
2. If WA Structural Consulting are to provide this certification, the builder must arrange for WA Structural Consulting to inspect each of the structural items at appropriate stages. These items and stages include, but are not limited to the following:,
   2.1. Concrete reinforcement, prior to pouring of concrete in:
      2.1.1. Footing Excavations
      2.1.2. Slabs on ground
      2.1.3. Suspended slabs and beams
      2.1.4. Concrete columns and walls
      2.1.5. Retaining walls
   2.2. Structural steelwork prior to any cladding being fixed.
   2.3. Concrete wall panel connections.
3. The builder must provide appropriate evidence that the specified concrete has been supplied for each concrete element.
4. The builder must provide evidence that the required levels of foundation compaction have been achieved.
5. Where a geotechnical engineer has made specific recommendations, evidence that these have been achieved must be provided.
6. Unless fees for our inspections and certifications have been previously negotiated with WA Structural Consulting by others, these fees will be the builder's responsibility. It is required that the builder negotiate these fees with the engineer at a tender stage.
7. If the builder requires the fabrication drawings to be checked & certified by the project engineer, the costs associated with this will be the builder's responsibility, unless these fees have been previously negotiated with WA Structural Consulting by others. This must be confirmed by the builder.

CONCRETE AND REINFORCEMENT

1. All concrete works shall be in accordance with AS3600.
   Concrete specification shall be U.N.O.:

	F'C (MPA)	MAX.AGG SIZE (mm)	SLUMP (mm)
• Location			
• Footings	25	20	65
• Slab on Ground	25	20	65
• In Situ Retaining Walls	32	20	60
• Precast	32	20	80
• Cavity Fill	15	10	100

   Cover to Reinforcement shall be:

	Bottom (mm)	Top (mm)	Sides (mm)
• Location			
• Footing	70	50	50
• Slab on Ground	50	40	50
• In Situ Retaining Walls	32	20	60
• Precast	50	40	40
• Cavity Fill	50	50	20 U.N.O

2. Reinforcement shall be supported on approved plastic or plastic tipped wire chairs and hold rigidly in position as follows:
   a. Bars up to N12 and fabric - 800mm centres
   b. Bars N16 and larger - 1200mm centres
   * Welding reinforcement is not permitted unless approved by engineer.
3. Construction joints shall be scabbled, cleaned and coated with a cement/water slurry immediately prior to placing concrete.
4. Concrete shall be compacted using mechanical vibrators.
5. Concrete shall be cured for a minimum of 7 days by flooding, keeping continuously moist, the application of an approved curing compound or by other means approved by the engineer.
6. No holes or chases other than those shown on the drawings shall be made unless approved by engineer. Pipework passing through footing beams shall be to the approval of the engineer and shall be wrapped with a compressible material of minimum 6mm thickness.
7. Formwork and stripping times shall comply with AS3610. Remove formwork only when concrete has attained its design (f'c) strength unless otherwise instructed by the structural engineer.
8. Control, expansion and contraction joints shall be constructed as detailed. Saw cut joints shall be made within 12 hours of concrete placement.
9. All mesh to conform with AS1304.
10. Reinforcement shall be in accordance with the following standards:
    R Indicates plain reinforcing bar R250N to AS/NZS4671
    L Indicates plain or deformed wire R500L or D500L to AS/NZS4671
    RL Indicates deformed rectangular mesh D500L to AS/NZS4671
    SL Indicates deformed square mesh D500L to AS/NZS4671
    N Indicates deformed bars D500N to AS/NZS4671
    S Indicates deformed bars D250N to AS/NZS4671
    TM Suffix indicates trench mesh using deformed bars D500L to AS/NZS4671
11. All galvanized items which are cast into concrete are to be passivated in a 0.2% sodium dichromate solution or equivalent.
12. All formwork shall be rigidly constructed of approved material. Formwork and supports shall be designed to withstand all possible load combinations during construction.

BAR DIAMETER (LARGEST)	LAP
12	600
16	800
20	1000
24	1200
28	1400
32	1600

Note: To be used U.N.O

14. Chemset Anchors U.N.O to be M16 HCR 8.8 rods with HILTI-HIT-HY-200 Adheisive minimum 150mm embedment. Installed in accordance with Manufacturers Specification and Installation Procedure.

FOUNDATIONS

1. Design is based on an allowable bearing pressure of 150kPa. It is the builder's responsibility to confirm the foundation type prior to commencing construction. Should the foundation type or bearing capacity not satisfy the above criteria the builder shall immediately contact engineer prior to construction proceeding.
2. Builder to grub out and remove all organic material and debris from the building platform.
3. Any soft areas shall be dug out and replaced with approved non-plastic fill.
4. All site preparation works shall be in accordance with site specific Geotechnical report and requirements.
5. Ensure a minimum of 8 blows per 300mm is achieved with a calibrated Perth Sand Penetrometer in accordance with AS1289.6.3.3
6. The building platform is to be shaped to ensure it drains to its perimeter and that such drainage is taken away from the platform area.
7. Footings at the lowest level must be the first footings constructed.
8. Located plumbing lines over top of footings and step footings.

MASONRY

1. All blockwork and brickwork shall be in accordance with AS3700
2. Concrete blocks shall be in accordance with AS2733
3. Reinforcement and concrete core filling shall comply with the notes on "concrete and reinforcement".
4. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700.
5. Masonry units shall have a minimum compressive strength of 15MPa.
6. As follows:
   a. Bond beam reinforcement shall be continuous at intersecting walls and bars anchored and lapped to develop full tensile stress.
   b. Support reinforced brick lintels for 14 days minimum.
7. Cleanout blocks shall be provided at the base of all cores to be concrete filled. Alternatively the builder shall open such cores for cleaning by an approved method.
8. All cores to be concrete filled shall be cleaned out by hosing prior to final setting or mortar at all lifts or by rodding prior to concrete filling.
9. Retaining walls shall be fully core filled. Backfill to retaining walls shall not be carried out until 14 days after core filling.
10. Provide 10mm stack bonded control joints where shown. Control joint to consist of flexible masonry anchors every 3rd course. Brunswick type MFA 3/3. Apply flexible sealant over backing rod.
11. Cross walls shall be fully bonded for the full height of intersecting wall.
12. Horizontal chasing is not permitted without written approval from the engineer.
13. Lap wires 500mm at splices and around corners and COG 500mm into intersecting walls. 20mm cover to all wires.
14. All wires in external face of external leaf to be galvanised to AS/NZS4680.
15. Masonry ties are to be provided at no more than 600mm spacing in each direction, and max 300mm from top of wall, side of control joint or perimeter of opening.
16. Ties to be grade 316 stainless steel in corrosive environments.
17. Masonry abutting concrete footings to typically be isolated with 10mm Ableflex expansion foam or similar approved product UNO.

STRUCTURAL STEEL

1. All steelwork shall be in accordance with:
   AS4100 steel structures
   AS4600 cold formed steel structures
2. Fabricator to check all dimensions before cutting materials or manufacturing. fabrication to AS4100 UON. These drawing are to be read in conjunction with the project architectural and other consultants' drawings.
3. Unless noted otherwise all steel shall be:
   a. AS3678 grade 250 hot rolled plates
   b. AS3679.1 grade 300 hot rolled UB, PFC, TFC, TFB, EA, UA and FLATS
   c. AS3679.2 grade 300 WB and WC
   d. AS1163 grade 250 for circular hollow sections Ø165mm and less
   e. AS1163 grade 350 for circular hollow sections larger than Ø165mm and rectangular hollow sections.
   f. AS1397 500MPa for 1.2mm thick purlins and girts
   g. 450MPa for 1.6mm thick purlins and girts
   h. 450MPa for 1.0 thick CF Channels
   i. 450MPa for 1.6mm thick CF Channels
4. Galvanising shall be hot dipped to AS/NZS 4680
5. Bolts shall be galvanised and of sufficient length to exclude the thread from the shear plane. A suitable washer shall be used under all nuts, when tensioning is specified high strength bolts shall be fully tensioned with load indicating washers to the requirements of AS4100.
6. Bolt legend 4.6/S commercial grade 4.6 bolts snug tightened 8.8/S high strength grade 8.8 bolts snug tightened. 8.8/TB high strength grade 8.8 bolts tensioned bearing connection. 8.8/TF high strength grade 8.8 bolts tensioned friction connection.
7. Unless otherwise specified the following shall apply -
   a. Cleats, brackets, stiffeners etc. to be 10mm thick, ex-standard square edge flats U.N.O.
   b. Welding to be carried out in accordance with AS/NZS 1554. 1:1995 welding consumables to be E48XX or W50X U.N.O. all welds to be 6MM CFW SP category U.N.O CPBW to be SP category U.N.O.
   c. Inspection to be carried to AS/NZS 1554.1:1995. All GP/SP welds to be 100% visually scanned. SP welds allow for 25% visual examination U.N.O.
   d. 6mm end plates to all hollow sections (seal weld).
   e. Bolts to be G 8.8/S
   f. Bolt hole clearance 2mm
   g. Hold down bolt clearance 4mm
   h. Grout - a space for 40mm of 2:1 sand: cement mortar of damp earth consistency under all base plates.
   i. Connections - minimum of 2-M16 8.8/S bolts
   j. Bracing intersects on centrelines and centre of gravity for angles.
8. Fabricator shall allow for all cleats and other fixings required by the supervisor.
9. All column base plates shall be set on 20mm min. of 1:2 cement and sand grout.
10. Seal all open ends of pipes or RHS members. Grind off all visible welds and brand marks to neat appearance where specified.
11. See below:
   a. The contractor shall remain responsible at all times for providing all necessary temporary bracing and other supports during erection, to stabilise the partially constructed building.
   b. Particular attention must be paid to the buckling stability of beams and columns prior to the connection of purlins, girts, fly braces and other bracing elements.
   c. It is the responsibility of the builder to obtain proper technical advice wherever necessary to ensure the partially completed structure is safe from collapse.
12. Treatment:
    All steel connection plate and bolts to be hot dip galvanize (600 g/sqm)
    Holding down bolts - hot dip galvanize (600 g/sqm)
13. Bitumen paint all steelwork for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

STRUCTURAL TIMBER

1. Structural timber shall comply with AS1720 timber structure code.
2. All timber to be seasoned F14, class 2, strength group SD5, joint group JD2 and treated with creosote to hazard class H4 unless noted otherwise.
3. All timber work to be in accordance with :
- AS1684 - SAA timber framing code.
- AS1720 - SAA timber structures code.
4. All timber and steel connections to be in accordance with AS1720.
5. Ensure no knots or gum veins in timber used.
6. Coat all timber in contact with ground with bitumen paint or similar approved.
7. All structural details to be confirmed, checked and site measured by builder prior to construction. Report any discrepancies to structural engineer.
8. Treatment :
- H1 - Interior use, above ground.
- H2 - Interior use, above ground, subject to termites.
- H3 - Exterior use, above ground, subject to periodic wetting.
- H4 - Exterior use, in ground, subject to severe wetting.
- H5 - Exterior use, in ground, with or in fresh water.
- H6 - Exposed to marine water.
9. Required bending stress:
- MGP10 fb = 16 MPa
- MGP12 fb = 28 MPa
- F14 fb = 36 MPa
- GL17 fb = 40 MPa
- LVL13 fb = 48 MPa
- LVL15 fb = 59 MPa
- LVL18 fb = 72 MPa
10. All bolted timber connections to be re-tightened at end of project prior to completion, ensure no splitting of timber occurs.
11. All proprietary systems (floor/wall/roofing) to be installed in strict accordance with manufacturer's specifications and details.
12. Bush Poles :
- All timber to AS1720.
- Minimum F11 grade CCA / H4 treated seasoned softwood. S6 strength group.
- Free from decay, shakes & fractures,resin pockets and surface damage.
- Heartwood not to exceed 50% of the diameter at each end or be within 35mm from the surface.
13. Bitumen paint all timber posts/columns for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

LIMESTONE RETAINING WALL SPECIFICATION NOTES

1. Width 'b' at any height to be no less than half of retained height 'h'. step wall to suit
2. Walls to be built on compacted sand, compact ground under footing to resist 7 blows per 300mm of a standard 16mm dia penetrometer over a depth of 600mm.
3. These walls are applicable to well drained sandy soil conditions only.
4. Walls resisting clay soil pressures and/or hydrostatic pressures to be referred to the engineer.
5. All reconstituted limestone to be first grade quality & free from soft pockets.
6. Rubble shall not be used to fill voids.
7. Reconstituted limestone to have a dry density of at least 1600 kg/m3 and a crushing strength of at least 5mpa.
8. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700. All mortar joints to be 20mm thick and fully mortared.
9. All topsoil, vegetation and deleterious matter shall be removed from the foundation area.
10. Vertical thickness of wall to be adequately bonded by building in header blocks - refer cross section
11. No backfilling until 7 days after walls have been built.
12. All backfilling shall be carried out using material which shall generally be sandy in nature and free from large pieces of rock to the extent that the material can be compacted using a vibrating plate compactor to meet the requirements of the specification.
13. Backfill shall not be dumped behind wall in a manner which will cause shock loading on the wall
14. Backfill shall be clean sand compacted in shallow (300) layers using light compacting equipment
15. In all cases the backfill material shall be selected such that once compacted, the standard of compaction can be measured using a standard perth penetrometer.
16. Compaction of the backfill material to the front and back of the wall to be compacted 95% modified max dry density.
17. Prior to practical completion the contractor shall provide written certification from a practising structural engineer that the wall construction & backfill compaction has been carried out in accordance with this drawing and the specification.
18. Construction Joints (CJ) shall be constructed within the retaining wall where noted below:
(i) at max. 10m centres along wall face
(ii) where the angle between faces of two walls exceeds 180 degrees, in which case the CJ is to be located on one side of the change in direction, at a distance away from the direction change equal to the base width of the wall.
19. Construction joints shall be 15mm wide and filled with expanded polyethylene (100mm deep) covered with a 25mm deep mastic of colour to match wall mortar. joints are to extend through wall and any fences, but need not extend through base course of limestone wall.
20. Select blocks to ensure intact faces only visible in facework.

ALUMINIUM

1. All Aluminium shall be in accordance with AS1664.
2. All Aluminium welding shall comply with AS1664.
3. Unless noted otherwise, all aluminium to be:
- Plates: Grade 5083 H116/h321 or 5083 H112 Aluminium
- SHS/RHS/CHS: Grade 6060-t5 aluminium
- Fixings: grade 316 stainless steel
- Welds: 5mm continuous fillet, category sp, filler allow to be grade 5186,5356 or 5556 aluminium
4. All fixings into Aluminium members to be stainless steel (SS316) or equivalent capacity aluminium fixings.
5. Provide nylon washers and packers for all and any connections between steel and aluminium.
6. Adequate protective coatings are to be applied to aluminum cast into concrete.

PRECAST CONCRETE

1. All precast units shown are for service conditions only. The contractor is responsible for all casting,lifting, transportation and propping requirements and must satisfy himself that they have been constructed to meet the design criteria noted. Any queries regarding precast concrete units shall be flagged during the tender process. If in doubt, ask.
2. Contractor to obtain Engineer's Design Certification for all elements of precast concrete work as required to the relevant Australian Standards (Lifting, bracing, propping as required).
3. Panels are to be securely propped until designed connections have been installed and are sufficiently restraining panels.
4. U.N.O all chemical anchors fixed into concrete panels to be galvanised HILTI-HAS-E-F rods with HILTI-HIT-HY-200 adhesive.
5. All grout used for panels shall be non shrink high strength grout to achieve min 40mpa compressive strength typ.
6. Precast concrete strength is for final position. Contractor to confirm required lifting strength in accordance with lifting engineers requirements. Shall be no less than 15 MPA.

HDPE DECKING AND BOARDS

1. All HDPE battens and other HDPE members to be supplied and installed in strict accordance with manufacturers specification.

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS. THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
0	04.03.25	YL	ISSUE FOR CONSTRUCTION
C	04.02.25	JL	REVISED FOR APPROVAL
B	08.08.24	JL	ISSUE FOR APPROVAL
A	02.02.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE _____ EMERGE DIRECTOR _____ DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE. _____ EMERGE DIRECTOR _____ DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE _____ EMERGE DIRECTOR _____ DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159


PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 43 STREETSCAPES
.
DRAWING TITLE
TYPICAL NOTES
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	02.02.2024		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT-65-980	REV	0

SEE 'I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\.LANDSCAPE\STAGE 43 STREETSCAPES_DWG\JOB NAME-STAGE NO-CATALINA STAGE 43 STREETSCAPES_DET.DWG' FOR LATEST VERSION

CATALINA GREEN STAGE 43 STREETSCAPES
IRRIGATION WORKS



AUTOCAD FILENAME: Catalina Stage 43 Streetscapes Design (Rev C).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	10/07/2024	ISSUED FOR APPROVAL	R.V	J.S
B	23/07/2024	REVISED THE DESIGN TO SUIT THE NEW BORE IN POS 42	J.S	
C	20/02/2025	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES

PROJECT :
CATALINA GREEN STAGE 43 STREETSCAPES
IRRIGATION WORKS (KEY PLAN)
-

DATE :	DESIGN NO. :	SHEET NO. :
10/07/2024	18799-00	COVER PAGE



SHEET 1 OF 6

SHEET 2.1 OF 6

SHEET 1 OF 6

SHEET 2.1 OF 6

AUTOCAD FILENAME: Catalina Stage 43 Streetscapes Design (Rev C).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1
	FOR GARDEN AREAS REFER TO C.O.W. SPECIFICATION ITEM 1.6.2 SPRAY SPRINKLERS FOR DEFINING AREAS REQUIRING 570Z-12P'S					
200 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA					
	BERMAD 200 SERIES DATA VALVE SIZE AS SHOWN					
	EXISTING BORE 3 LOCATION					
	EXISTING BORE PUMP CUBICLE WITH A SIGNAL SDS-100					
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE					
	50mm MAINLINE FLUSHING VALVE					
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION					
	P2 CABLE PIT					
	SD-SL SURGE ARRESTOR					
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE					
	DN110 PN12.5 PE100 MDPE POLY MAINLINE WITH LILAC STRIPE OR PLAIN BLACK ALONG STREETSCAPES. IF THIS PIPEWORK IS UNAVAILABLE REFER TO NOTE 8					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
25	uPVC SWJ CLASS 9 LATERAL LINE FOR TREES SIZE AS SHOWN					
	DN110 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
	DN160 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
	DN200 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
A	IRRIGATION REVISION					

STATION DATA								VALVE DATA		
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N mm hr	APP'N mm week	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	7.89	250	32	40	15	GARDEN	1	7.89	-
2	7.66	250	32	40	15	GARDEN	2	7.66	-
3	2.88	250	-	-	15	TREES	3	2.23	-
							7	0.65	-
4	7.56	250	32	40	15	GARDEN	4	7.56	-
5	7.50	250	32	40	15	GARDEN	5	7.50	-
6	7.93	250	32	40	15	GARDEN	6	7.93	-
DAILY RUN TIME: 1 HRS & 30 MIN						WEEKLY RUN TIME: 7 HRS & 30 MIN			

VALVE LABEL LEGEND

VALVE NO / FLOW (LPS)

2	ϕ50	VALVE SIZE
3.29	32	PRECIPITATION RATE
-		DECODER NO.

NOTE:

1. THESE WORKS ARE TO BE INSTALLED TO MEET THE CITY OF WANNEROO IRRIGATION SPECIFICATIONS (JAN 2024 VERSION 1.0).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL SIGNAL 2-WIRE PATHS TO BE INSTALLED IN 40MD GREY CONDUIT.
6. ANY SPRINKLERS INSTALLED WITHIN TURF AREAS ON ROAD VERGES ARE TO BE INSTALLED WITH SQUARE CONCRETE SURROUNDS.
7. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SIGNAL SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
8. IF THE LILAC/PURPLE STRIPE OR PLAIN BLACK MAINLINE PIPEWORK IS UNAVAILABLE USE THE EQUIVALENT SIZED PN12.5 PE100 BLUE STRIPE. THE MAINLINE IS TO HAVE 150mm WIDE NON-DETECTABLE UNDERGROUND TAPE "WARNING IRRIGATION MAIN BELOW" BLUE WITH BLACK TEXT. INSTALL TAPE 100mm ABOVE THE TOP OF THE MAINLINE PIPEWORK.

CERTIFIED IRRIGATION DESIGNER – IRRIGATION AUSTRALIA – LANDSCAPE, TURF CONFERENCE

0 2 4 6 8 10m

SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	10/07/2024	ISSUED FOR APPROVAL	R.V	J.S
B	23/07/2024	REVISED THE DESIGN TO SUIT THE NEW BORE IN POS 42	J.S	
C	20/02/2025	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	


CLIENT :


EMERGE ASSOCIATES

PROJECT :

CATALINA GREEN STAGE 43 STREETSCAPES
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
10/07/2024	18799-01	1 OF 6





LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1
	FOR GARDEN AREAS REFER TO C.O.W. SPECIFICATION ITEM 1.6.2 SPRAY SPRINKLERS FOR DEFINING AREAS REQUIRING 570Z-12P'S					
200 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA					
	BERMAD 200 SERIES DATA VALVE SIZE AS SHOWN					
	EXISTING BORE 3 LOCATION					
	EXISTING BORE PUMP CUBICLE WITH A SIGNAL SDS-100					
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE					
	50mm MAINLINE FLUSHING VALVE					
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION					
	P2 CABLE PIT					
	SD-SL SURGE ARRESTOR					
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE					
	DN110 PN12.5 PE100 MDPE POLY MAINLINE WITH LILAC STRIPE OR PLAIN BLACK ALONG STREETSCAPES. IF THIS PIPEWORK IS UNAVAILABLE REFER TO NOTE 8					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
25	uPVC SWJ CLASS 9 LATERAL LINE FOR TREES SIZE AS SHOWN					
	DN110 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
	DN160 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
	DN200 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
C	IRRIGATION REVISION					

STATION DATA								VALVE DATA	
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N (mm/hr)	APP'N (mm/week)	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	7.89	250	32	40	15	GARDEN	1	7.89	–
2	7.66	250	32	40	15	GARDEN	2	7.66	–
3	2.88	250	–	–	15	TREES	3	2.23	–
							7	0.65	–
4	7.56	250	32	40	15	GARDEN	4	7.56	–
5	7.50	250	32	40	15	GARDEN	5	7.50	–
6	7.93	250	32	40	15	GARDEN	6	7.93	–

DAILY RUN TIME: 1 HRS & 30 MIN WEEKLY RUN TIME: 7 HRS & 30 MIN

VALVE LABEL LEGEND

VALVE NO / FLOW (LPS)

2	ø50 VALVE SIZE
3.29	32 PRECIPITATION RATE
–	DECODER NO.

NOTE:
1. THESE WORKS ARE TO BE INSTALLED TO MEET THE CITY OF WANNEROO IRRIGATION SPECIFICATIONS (JAN 2024 VERSION 1.0).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL SIGNAL 2-WIRE PATHS TO BE INSTALLED IN 40MD GREY CONDUIT.
6. ANY SPRINKLERS INSTALLED WITHIN TURF AREAS ON ROAD VERGES ARE TO BE INSTALLED WITH SQUARE CONCRETE SURROUNDS.
7. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SIGNAL SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
8. IF THE LILAC/PURPLE STRIPE OR PLAIN BLACK MAINLINE PIPEWORK IS UNAVAILABLE USE THE EQUIVALENT SIZED PN12.5 PE100 BLUE STRIPE. THE MAINLINE IS TO HAVE 150mm WIDE NON-DETECTABLE UNDERGROUND TAPE "WARNING IRRIGATION MAIN BELOW" BLUE WITH BLACK TEXT. INSTALL TAPE 100mm ABOVE THE TOP OF THE MAINLINE PIPEWORK.

CERTIFIED IRRIGATION DESIGNER – IRRIGATION AUSTRALIA – LANDSCAPE / TURF CONNECTION

0 2 4 6 8 10m
SCALE 1:200 ON A1

AUTOCAD FILENAME: Catalina Stage 43 Streetscapes Design (Rev C).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	10/07/2024	ISSUED FOR APPROVAL	R.V	J.S
B	23/07/2024	REVISED THE DESIGN TO SUIT THE NEW BORE IN POS 42	J.S	
C	20/02/2025	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT : EMERGE ASSOCIATES

PROJECT : CATALINA GREEN STAGE 43 STREETSCAPES IRRIGATION WORKS -

DATE :	DESIGN NO. :	SHEET NO. :
10/07/2024	18799-02	2 OF 6



LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	FOR GARDEN AREAS REFER TO C.O.W. SPECIFICATION ITEM 1.6.2 SPRAY SPRINKLERS FOR DEFINING AREAS REQUIRING 570Z-12P'S
200 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
	BERMAD 200 SERIES DATA VALVE SIZE AS SHOWN
	EXISTING BORE 3 LOCATION
	EXISTING BORE PUMP CUBICLE WITH A SIGNAL SDS-100
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	SD-SL SURGE ARRESTOR
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE
	DN110 PN12.5 PE100 MDPE POLY MAINLINE WITH LILAC STRIPE OR PLAIN BLACK ALONG STREETSCAPES. IF THIS PIPEWORK IS UNAVAILABLE REFER TO NOTE 8
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
25	uPVC SWJ CLASS 9 LATERAL LINE FOR TREES SIZE AS SHOWN
	DN110 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS
	DN160 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS
	DN200 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS
C	IRRIGATION REVISION

STATION DATA							VALVE DATA		
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N mm hr	APP'N mm week	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	7.89	250	32	40	15	GARDEN	1	7.89	-
2	7.66	250	32	40	15	GARDEN	2	7.66	-
3	2.88	250	-	-	15	TREES	3	2.23	-
							7	0.65	-
4	7.56	250	32	40	15	GARDEN	4	7.56	-
5	7.50	250	32	40	15	GARDEN	5	7.50	-
6	7.93	250	32	40	15	GARDEN	6	7.93	-

DAILY RUN TIME: 1 HRS & 30 MIN WEEKLY RUN TIME: 7 HRS & 30 MIN

VALVE LABEL LEGEND

VALVE NO / FLOW (LPS)

2	ø50 VALVE SIZE
3.29	32 PRECIPITATION RATE
-	DECODER NO.

NOTE:
1. THESE WORKS ARE TO BE INSTALLED TO MEET THE CITY OF WANNEROO IRRIGATION SPECIFICATIONS (JAN 2024 VERSION 1.0).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL SIGNAL 2-WIRE PATHS TO BE INSTALLED IN 40MD GREY CONDUIT.
6. ANY SPRINKLERS INSTALLED WITHIN TURF AREAS ON ROAD VERGES ARE TO BE INSTALLED WITH SQUARE CONCRETE SURROUNDS.
7. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SIGNAL SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
8. IF THE LILAC/PURPLE STRIPE OR PLAIN BLACK MAINLINE PIPEWORK IS UNAVAILABLE USE THE EQUIVALENT SIZED PN12.5 PE100 BLUE STRIPE. THE MAINLINE IS TO HAVE 150mm WIDE NON-DETECTABLE UNDERGROUND TAPE "WARNING IRRIGATION MAIN BELOW" BLUE WITH BLACK TEXT. INSTALL TAPE 100mm ABOVE THE TOP OF THE MAINLINE PIPEWORK.

CERTIFIED IRRIGATION DESIGNER — IRRIGATION AUSTRALIA — LANDSCAPE/TURF CONTRACTOR — WA CHAPTER

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	10/07/2024	ISSUED FOR APPROVAL	R.V	J.S
B	23/07/2024	REVISED THE DESIGN TO SUIT THE NEW BORE IN POS 42	J.S	
C	20/02/2025	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT : EMERGE ASSOCIATES

PROJECT : CATALINA GREEN STAGE 43 STREETSCAPES IRRIGATION WORKS -

DATE :	DESIGN NO. :	SHEET NO. :
10/07/2024	18799-03	3 OF 6

AUTOCAD FILENAME: Catalina Stage 43 Streetscapes Design (Rev C).dwg



AUTOCAD FILENAME: Catalina Stage 43 Streetscapes Design (Rev C).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	FOR GARDEN AREAS REFER TO C.O.W. SPECIFICATION ITEM 1.6.2 SPRAY SPRINKLERS FOR DEFINING AREAS REQUIRING 570Z-12P'S
200 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
	BERMAD 200 SERIES DATA VALVE SIZE AS SHOWN
	EXISTING BORE 3 LOCATION
	EXISTING BORE PUMP CUBICLE WITH A SIGNAL SDS-100
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	SD-SL SURGE ARRESTOR
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE
	DN110 PN12.5 PE100 MDPE POLY MAINLINE WITH LILAC STRIPE OR PLAIN BLACK ALONG STREETSCAPES. IF THIS PIPEWORK IS UNAVAILABLE REFER TO NOTE 8
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
25	uPVC SWJ CLASS 9 LATERAL LINE FOR TREES SIZE AS SHOWN
	DN110 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS
	DN160 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS
	DN200 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS
C	IRRIGATION REVISION

STATION DATA							VALVE DATA		
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N mm hr	APP'N mm week	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	7.89	250	32	40	15	GARDEN	1	7.89	–
2	7.66	250	32	40	15	GARDEN	2	7.66	–
3	2.88	250	–	–	15	TREES	3	2.23	–
							7	0.65	–
4	7.56	250	32	40	15	GARDEN	4	7.56	–
5	7.50	250	32	40	15	GARDEN	5	7.50	–
6	7.93	250	32	40	15	GARDEN	6	7.93	–

DAILY RUN TIME: 1 HRS & 30 MIN WEEKLY RUN TIME: 7 HRS & 30 MIN

VALVE LABEL LEGEND

VALVE NO	2	ϕ50 VALVE SIZE
FLOW (LPS)	3.29	32 PRECIPITATION RATE
	–	DECODER NO.

NOTE:
1. THESE WORKS ARE TO BE INSTALLED TO MEET THE CITY OF WANNEROO IRRIGATION SPECIFICATIONS (JAN 2024 VERSION 1.0).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL SIGNAL 2-WIRE PATHS TO BE INSTALLED IN 40MD GREY CONDUIT.
6. ANY SPRINKLERS INSTALLED WITHIN TURF AREAS ON ROAD VERGES ARE TO BE INSTALLED WITH SQUARE CONCRETE SURROUNDS.
7. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SIGNAL SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
8. IF THE LILAC/PURPLE STRIPE OR PLAIN BLACK MAINLINE PIPEWORK IS UNAVAILABLE USE THE EQUIVALENT SIZED PN12.5 PE100 BLUE STRIPE. THE MAINLINE IS TO HAVE 150mm WIDE NON-DETECTABLE UNDERGROUND TAPE "WARNING IRRIGATION MAIN BELOW" BLUE WITH BLACK TEXT. INSTALL TAPE 100mm ABOVE THE TOP OF THE MAINLINE PIPEWORK.

CERTIFIED IRRIGATION DESIGNER – IRRIGATION AUSTRALIA – IRRIGATION | TURF | COMMERCIAL

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	10/07/2024	ISSUED FOR APPROVAL	R.V	J.S
B	23/07/2024	REVISED THE DESIGN TO SUIT THE NEW BORE IN POS 42	J.S	
C	20/02/2025	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES


PROJECT :
CATALINA GREEN STAGE 43 STREETSCAPES
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
10/07/2024	18799-04	4 OF 6



TYPICAL GLOBE PATTERN SOLENOID VALVE INSTALLATION

NOT TO SCALE



TYPICAL THRUST BLOCK DETAILS

NOT TO SCALE

NOTE:
MINIMUM BEARING AREA TO BE IN ACCORDANCE WITH TYPE OF FITTING AND SOIL TYPE AS PER PIPE MANUFACTURERS RECOMMENDATIONS





TABLE OF AIR VALVES	
MAINLINE SIZE (DN)†	AIR VALVE‡
LESS THAN 63	PN16 DN20 COMBINATION AIR VALVE
75-140	PN16 DN25 COMBINATION AIR VALVE
150-200	PN16 DN50 COMBINATION AIR VALVE
† SEE GENERAL LAYOUT DRAWING(S). ‡ SEE ALSO SPECIFICATION.	


TYPICAL AIR VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL MAINLINE ISOLATION VALVE INSTALLATION

NOT TO SCALE



TYPICAL ARRANGEMENT OF MULTIPLE PIPES IN A COMMON TRENCH

NOT TO SCALE

AUTOCAD FILENAME: Catalina Stage 43 Streetscapes Design Rev C.dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	10/07/2024	ISSUED FOR APPROVAL	R.V	J.S
B	23/07/2024	REVISED THE DESIGN TO SUIT THE NEW BORE IN POS 42	J.S	
C	20/02/2025	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES


PROJECT :
CATALINA GREEN STAGE 43 STREETSCAPES
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
10/07/2024	18799-05	5 OF 6



TYPICAL FLUSHING (BALL) VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL POP-UP SPRAY SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE




TABLE OF SPRINKLER OFFSETS			
EDGE TYPE	DIMENSION A		
	SPRAY†	ROTOR†	
BACK OF KERB OR EDGE OF PAVEMENT.	100	300	
GARDEN WALL WITH NO MOWING STRIP.	200	200	
BUILDING FACADE WITH NO MOWING STRIP.	600	600	

† SPRINKLER TYPE. SEE GENERAL LAYOUT DRAWINGS.

SPRINKLER AND LATERAL PIPE OFFSETS FROM LAWN AND GARDEN EDGES

NOT TO SCALE




TABLE OF TREE WATERING SYSTEMS†						
SYSTEM	PLANT STOCK‡	SYSTEM FLOW(L/MIN)	20MIN VOL (L)¥	PIPE (A)	PIPE (B)	PIPE (C)
-	-	0-6	-	DN19	-	DN19
-	-	6-15	-	DN19	-	DN25
-	-	15-30	-	DN25	-	DN25

† SYSTEM DESIGN BASED ON THE PEAK DAILY WATER REQUIREMENTS SUPPLIED BY NURSERY INDUSTRY SOURCES AND OTHERS
‡ BAG STOCK SIZE (L) AND/OR NOMINAL DIAMETER OF TRANSPLANT ROOT BALL (M).
¥ VOLUME PROVIDED BY A 20MIN RUN TIME. RUN TIME TO BE ADJUSTED IN ACCORDANCE WITH PLANT WATER REQUIREMENTS AND CLIMATIC CONDITIONS.

TREE WATERING SYSTEMS

NOT TO SCALE

AUTOCAD FILENAME: Catalina Stage 43 Streetscapes Design (Rev C).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	10/07/2024	ISSUED FOR APPROVAL	R.V	J.S
B	23/07/2024	REVISED THE DESIGN TO SUIT THE NEW BORE IN POS 42	J.S	
C	20/02/2025	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES

PROJECT :
CATALINA GREEN STAGE 43 STREETSCAPES
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
10/07/2024	18799-06	6 OF 6



CATALINA

CLARKSON, W.A

STAGE 45 NATURE POS

LANDSCAPE CONTRACT: CAT75

LANDSCAPE & IRRIGATION WORKS

CLIENT: CATALINA REGIONAL COUNCIL

ISSUE FOR: ***APPROVAL***


DATE: **MAY 2025**

Sheet List Table

Sheet Number	Sheet Title	Revision
CAT-75-000	COVERPAGE	A
CAT-75-301	GRADING PLAN 1 OF 2	A
CAT-75-302	GRADING PLAN 2 OF 2	A
CAT-75-401	HARDSCAPE PLAN 1 OF 2	A
CAT-75-402	HARDSCAPE PLAN 2 OF 2	A
CAT-75-501	PLANTING PLAN 1 OF 2	A
CAT-75-502	PLANTING PLAN 2 OF 2	A
CAT-75-901	DETAILS	A
CAT-75-980	NOTES	A

CATALINA Regional Council

emerge ASSOCIATES
Integrated Science & Design



LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- 0.00 CIVIL PROPOSED CONTOURS
- 0.00 PROPOSED CONTOURS
- RL +00.00 SPOT LEVELS
- EXISTING VEGETATION TO BE RETAINED AND PROTECTED

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	09.05.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, W.A
STAGE OR PHASE
STAGE 45 NATURE POS
DRAWING TITLE
GRADING PLAN 1 OF 2
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.05.25		

SCALE 1: 500 @ A1 METRES
0 5 10 15 20 25

DRAWING NUMBER CAT-75-301
REV A

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\LDB CODE\LANDSCAPE\STAGE 45 NATURE POS\CAT-75-301 STAGE 45 NATURE POS_SIGS.DWG



LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- 0.00 CIVIL PROPOSED CONTOURS
- 0.00 PROPOSED CONTOURS
- RL +00.00 SPOT LEVELS
- EXISTING VEGETATION TO BE RETAINED AND PROTECTED

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	09.05.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, W.A
STAGE OR PHASE
STAGE 45 NATURE POS
DRAWING TITLE
GRADING PLAN 2 OF 2
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.05.25		

SCALE 1: 500 @ A1 METRES
0 5 10 15 20 25

DRAWING NUMBER
CAT-75-302

REV
A

REF: I:\JOBS\PROJECTS\CATALINA, TAMALA PARK\CLIENT DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 45 NATURE POS\CAT-75-302 STAGE 45 NATURE POS_DES.DWG



LEGEND

- EXTENT OF WORKS
- PROPOSED CONCRETE PATH — 1 901
- EXPOSED AGGREGATE HARDSTAND — 5 901
- PROPOSED PLANTING — 12-13 901
- EXISTING VEGETATION TO BE RETAINED AND PROTECTED
- CRUSHED LIMESTONE PATH — 6 901
- EXISTING FIREBREAK TO BE RETAINED
- BLUE METAL GRAVEL BY OTHERS
- CULVERT UNDER PATH — 11 901
- (S) INTERPRETIVE SIGNAGE — 11 901
- (B) RUBBISH BIN — 10 901
- FB DBCA & CoW BOUNDARY SIGNAGE
- MAINTENANCE & PEDESTRIAN GATE — 8&9 901
- EXISTING CONSERVATION FENCING
- PROPOSED CONSERVATION FENCING — 7 901
- STAR PICKET FENCING
- PROPOSED TREES
- EXISTING TREE TO BE RETAINED AND PROTECTED

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	09.05.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, W.A
STAGE OR PHASE
STAGE 45 NATURE POS
DRAWING TITLE
HARDSCAPE PLAN 1 OF 2
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.05.25		

SCALE 1: 500 @ A1 METRES
0 5 10 15 20 25

DRAWING NUMBER CAT-75-401
REV A

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

REF: U:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\LANDSCAPE\STAGE 45 NATURE POS\CAT-75-401 STAGE 45 NATURE POS_SKETCH.DWG



LEGEND

- EXTENT OF WORKS
- PROPOSED CONCRETE PATH — 1 901
- EXPOSED AGGREGATE HARDSTAND — 5 901
- PROPOSED PLANTING — 12-13 901
- EXISTING VEGETATION TO BE RETAINED AND PROTECTED
- CRUSHED LIMESTONE PATH — 6 901
- EXISTING FIREBREAK TO BE RETAINED
- BLUE METAL GRAVEL BY OTHERS
- CULVERT UNDER PATH — 11 901
- (S) INTERPRETIVE SIGNAGE — 11 901
- (B) RUBBISH BIN — 10 901
- FB DBCA & CoW BOUNDARY SIGNAGE
- MAINTENANCE & PEDESTRIAN GATE — 8&9 901
- EXISTING CONSERVATION FENCING
- PROPOSED CONSERVATION FENCING — 7 901
- STAR PICKET FENCING
- PROPOSED TREES
- EXISTING TREE TO BE RETAINED AND PROTECTED

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	09.05.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, W.A
STAGE OR PHASE
STAGE 45 NATURE POS
DRAWING TITLE
HARDSCAPE PLAN 2 OF 2
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THE DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.05.25		

SCALE 1: 500 @ A1 METRES
0 5 10 15 20 25

DRAWING NUMBER
CAT-75-402

REV
A

I:\EE_PROJECTS\CATALINA, TAMALA PARK\CAD_DRAWINGS\JOB CODE\ JAMS\JOB CODE\ LANDSCAPE\STAGE 45 NATURE POS\CAT-75-402 STAGE 45 NATURE POS_DES.DWG



Tree List

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
Agfl	Agfl	Agonis flexuosa	Willow Myrtle	100 Litre	5
Coca	Coca	Corymbia calophylla	Marri	100 Litre	13
Eude	Eude	Eucalyptus decipiens	Red Heart Moit	100 Litre	20
Eule	Eule	Eucalyptus leocoxylon	Yellow Gum	100 Litre	8
Eusp	Eusp	Eucalyptus spathulata	Swamp Mallet	100 Litre	11
Euto	Euto	Eucalyptus torquata	Coral Gum	100 Litre	12
Euut	Euut	Eucalyptus utilis	Coastal Moort	100 Litre	13
Mevi	Mevi	Melaleuca viridiflora	Broad-leaved Paperbark	100 Litre	6

Conservation Buffer

Key	Botanic Name	Common Name	Pot	Quantity
Acla	Acacia lasiocarpa	Wattle	Tube	2765
Acro	Acacia rostelliifera	Summer-Scented Wattle	Tube	2765
Babl	Banksia blechnifolia	Southern Blechnum Banksia	Tube	2765
Drse	Dryandra sessilis	Parrot Bush	Tube	2765
Euma	Eucalyptus macrocarpa	Mottlecah	Tube	2765
Goto	Gompholobium tomentosum	Hairy Yellow Pea	Tube	2765
Hali	Hakea lissocarpha	Honey Bush	Tube	2765
Hepu	Hemiandra pungens	Snakebush	Tube	2765
Hihy	Hibbertia hypericoides	Yellow Buttercups	Tube	2765
Mehu	Melaleuca huegelii	Chenille Honey Myrtle	Tube	2765

Infill Mix

Key	Botanic Name	Common Name	Pot	Quantity
Coac	Conostylis aculeata	Prickly Cottonhead	Tube	1070
Hepu	Hemiandra pungens	Snakebush	Tube	1070
Jase	Jacksonia sericea	Waldjumi	Tube	1070
Kepr	Kennedia prostrata	Running Postman	Tube	1070
Lebr	Leucophyta browii	Cushion Bush	Tube	1070
Olax	Olearia axillaris	Coastal Daisy Bush	Tube	1070
Sccr	Scaevola crassifolia	Cushion Fan Flower	Tube	1070
Tere	Templetonia refusa	Cocky's Tongue	Tube	1070

Swale Batter

Key	Botanic Name	Common Name	Pot	Quantity
Atis	Atriplex isatidea	Coastal Saltbush	Tube	431
Bame	Banksia menziesii	Firewood Banksia	Tube	431
Caqu	Calothamnus quadrifidus 'Clean and Green'	One Sided Bottlebrush	Tube	431
Hapr	Hakea prostrata	Harsh Hakea	Tube	431
Jase	Jacksonia sericea	Waldjumi	Tube	431
Legl	Lepidosperma gladiatum	Coast-Sword Sedge	Tube	431
Splo	Spinifex longifolius	Beach Spinifex	Tube	431

Swale Mix

Key	Botanic Name	Common Name	Pot	Quantity
Anfl	Anigozanthos flavidus	Tall Kangeroo Paw	Tube	294
Coac	Conostylis aculeata	Prickly conostylis	Tube	294
Hepu	Hemiandra pungens	Snakebush	Tube	294
Lelo	Lepidosperma longitudinale	Pithy Sword Sedge	Tube	294

PLANT AND TREE NUMBERS IN SCHEDULE ARE TO BE USED AS GUIDE ONLY. TENDERERS TO REFER LABELS ON PLANS FOR NUMBERS. PLANT NUMBERS AND SPECIES ARE SUBJECT TO AVAILABILITY.

LEGEND

- EXTENT OF WORKS
- CONSERVATION BUFFER PROPOSED PLANTING (12-13, 901)
- INFILL PROPOSED PLANTING (12-13, 901)
- SWALE BATTER PROPOSED PLANTING (12-13, 901)
- SWALE PROPOSED PLANTING (12-13, 901)
- PROPOSED TREES (14, 901)
- EXISTING TREE TO BE RETAINED AND PROTECTED

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	09.05.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, W.A
STAGE OR PHASE
STAGE 45 NATURE POS
DRAWING TITLE
PLANTING PLAN 1 OF 2
CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.05.25		

SCALE 1: 500 @ A1 METRES
0 5 10 15 20 25

DRAWING NUMBER CAT-75-501
REV A

REF: U:\CURRENT PROJECTS\CATALINA, TAMALA PARK\C) DRAWINGS\JB CODE\ AUTOCAD\JB CODE\ LANDSCAPE\STAGE 45 NATURE POS\CAT-75-501_STAGE 45 NATURE POS_DESIGN.DWG



LEGEND

- EXTENT OF WORKS
- CONSERVATION BUFFER PROPOSED PLANTING (12-13 901)
- INFILL PROPOSED PLANTING (12-13 901)
- SWALE BATTER PROPOSED PLANTING (12-13 901)
- SWALE PROPOSED PLANTING (12-13 901)
- PROPOSED TREES (14 901)
- EXISTING TREE TO BE RETAINED AND PROTECTED

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	09.05.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE ____ EMERGE DIRECTOR ____ DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE ____ EMERGE DIRECTOR ____ DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE ____ EMERGE DIRECTOR ____ DATE

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, W.A
STAGE OR PHASE
STAGE 45 NATURE POS
DRAWING TITLE
PLANTING PLAN 2 OF 2
CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.05.25		

SCALE 1: 500 @ A1 METRES
0 5 10 15 20 25

DRAWING NUMBER CAT-75-502
REV A


SEE 141CURRENT PROJECTS\CATALINA, TAMALA PARK\CLI DRAWINGS\LDR CODE\ LANDSCAPE\STAGE 45 NATURE POS\ CAT-75-502 STAGE 45 NATURE POS_SHEET 2.DWG




NOTES

1. FOUNDATION TO BE COMPACTED TO 95% MDD.
2. ALL CONCRETE FOOTPATH CONSTRUCTION TO BE A MIN 25MPa, 20mm AGGREGATE AND MAX SLUMP OF 80-100mm.
3. BEDDING - SAND (100mm MINIMUM).
4. EXPANSION JOINT EVERY 5.0M AS. SEE DETAIL 02/901
5. CONTRACTION JOINT EVERY 2.5M. SEE DETAIL 03/901
6. SURFACE TO BE BROOM FINISH, NON-SLIP, WITH SMOOTH EDGE APPROX 75mm WIDE AT EDGES AND JOINTS.
7. LONGITUDINAL GRADE SHOULD NOT EXCEED 1 IN 20.
8. WHERE LONGITUDINAL GRADE IS GREATER THAN 1 IN 14, LANDINGS WILL BE PROVIDED EVERY 6m.
9. VERTICAL CLEARANCES ALONG PATHS SHOULD BE A MINIMUM OF 2m.
10. WHERE STREET FURNITURE (POLES, BENCHES, RUBBISH BINS, POSTS, ETC) ARE LOCATED IN PATH, A MIN UNOBSTRUCTED WIDTH OF 1.2m MUST BE MAINTAINED.


1 / 901 INSITU CONCRETE FOOTPATH - TYPICAL
SECTION — SCALE 1:20



2 / 901 TYPICAL EXPANSION JOINT
SECTION — SCALE 1:5




3 / 901 TYPICAL CONTRACTION JOINT
SECTION — SCALE 1:5



NOTES:

1. ALL CONCRETE TO BE 32MPa @ 28 DAYS
2. CONTRACTION JOINTS: RULED / STAMPED AT 2.0M INTERVALS
3. EXPANSION JOINTS: 6.0M INTERVALS TO LINE UP WITH FOOTPATH JOINTS.

4 / 901 MOWING KERB
SECTION — SCALE 1:10




FINISH:
EXPOSED AGGREGATE BY HOLCIM


KANGEROO PAW


EUCALYPTUS WHITE


5 / 901 EXPOSED AGGREGATE HARDSTAND
SECTION — SCALE 1:20




6 / 901 EMULSION STABILISED LIMESTONE
SECTION — SCALE 1:20

NOTES:


1. ALL ENDS, JOINS AND TIES TO BE FINISHED NEATLY WITH NO WIRE PROTRUSIONS.
2. WIRE TO BE WRAPPED AROUND PINE POSTS TWICE, THEN WOUND BACK AROUND WIRE THREE TIMES AND CUT OFF FLUSH.
3. FENCING WIRE TO BE FIXED TO OUTSIDE OF FENCE, EXCEPT WHERE PARK ADJOINS PRIVATE PROPERTY, IT SHOULD BE FIXED TO INSIDE OF FENCE.
4. FENCE TO SMOOTHLY FOLLOW THE OVERALL CONTOURS OF THE LAND AS FOR BOLLARDS (NOT TO HAVE SUDDEN DIPS AND RISES).



7 / 901 CONSERVATION FENCING
SECTION — SCALE 1:25




8 / 901 MAINTENANCE GATE - CoW STANDARD
SECTION — SCALE 1:25




9 / 901 PEDESTRIAN GATE - CoW STANDARD
SECTION — SCALE 1:25

CITY OF WANNEROO RECOMMENDED SUPPLIER:
GC SALES
Contact: Paul Homes -92483726
WEB http://www.gcsales.com.au/



10 / 901 240L WHEELED BIN & STAND DETAIL
SECTION — SCALE 1:20




IMPORTANT NOTE:


1. ALL STEEL PLATE TO BE 8mm THICK.
2. PLATE TO BE PAINTED:
   GREEN (BUSHLAND AND WETLAND) PMS300 OR DULUX MISSLETOE
   OR
   BLUE (COASTAL FORESHORE) PMS300 OR DULUX BLAZE BLUE.
3. STRUCTURE TO BE COATED WITH APPROVED ANTI-GRAFFITI SURFACE/ COATING.
4. CONCRETE SHALL ACHIEVE A MINIMUM COMPRESSIVE STRENGTH OF 20 MP AT 28 DAYS.

NOTE: TEXT TO BE PROVIDED BY THE CoW.


11 / 901 INTERPRETIVE SIGNAGE - CoW STANDARD
PLAN & ELEVATIONS — SCALE 1:20



12 / 901 TUBESTOCK - 200mm POT PLANTING
SECTION — SCALE 1:20



13 / 901 TYPICAL STAGGERED PLANTING PATTERN
PLAN — SCALE 1:20



14 / 901 TYPICAL 100 & 200 LITRE TREE PLANTING
SECTION — SCALE 1:25



PRODUCT NAME	LINEA TABLE
PRODUCT SUPPLIER	STREET FURNITURE AUSTRALIA
PRODUCT CODE	LIT10-DDA, LIB6
PRODUCT FINISH	POWDER COATED ALUMINIUM
PRODUCT COLOUR	LEGS: MONUMENT, BATTENS: ALUMINIUM SPOTTED GUM
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATIONS

15 / 901 LINEA PICNIC TABLE
IMAGE REFERENCE — NTS



PRODUCT NAME	LINEA SEATING BENCH
PRODUCT SUPPLIER	STREET FURNITURE AUSTRALIA
PRODUCT CODE	LIS10
PRODUCT FINISH	POWDER COATED ALUMINIUM
PRODUCT COLOUR	LEGS: MONUMENT, BATTENS: ALUMINIUM SPOTTED GUM
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATIONS

16 / 901 LINEA SEATING BENCH
IMAGE REFERENCE — NTS

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS. THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	09.05.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, W.A
STAGE OR PHASE
STAGE 45 NATURE POS
.
DRAWING TITLE
DETAILS
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.05.25		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT-75-901	REV	A

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

REF: U:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLIENT\DRAWINGS\DWG CODE\ AUTOCAD\DWG CODE\ LANDSCAPE\STAGE 45 NATURE POS\CAT-75-901 STAGE 45 NATURE POS_DET.DWG

GENERAL NOTES

1. These drawings are to be read in conjunction with all architectural and other consultants' drawings and specifications and with such other written instructions as may be issued. Any discrepancies shall be referred to the superintendent for clarification before proceeding with work.
2. All dimensions are in millimetres and those relevant to setting out (excludes finishes) and offsite work shall be verified by the contractor before construction and fabrication are commenced. The engineer's drawings shall not be scaled.
3. All levels and grid co-ordinates are in metres.
4. During construction the contractor shall be responsible for maintaining the structure in a stable condition and no part shall be over stressed under construction activities.
5. Workmanship and materials shall be in accordance with the current edition of the relevant SAA codes and the by-laws and ordinances of the relevant building authority, except where varied by the contract documents.

DESIGN CRITERIA

1. Dead, live, wind and earthquake loads to AS1170.
2. Design Wind Speed
   Region A
   Terrain Category 2.5
   Regional Gust Wind Speed = 45m/sec (ULTIMATE LIMIT STATE)
   Regional Gust Wind Speed = 37m/sec (SERVICE LIMIT STATE)
3. Earthquake
   kp = 1.0
   Hazard Factor Z = 0.09 (Perth)
4. Foundations
   Foundations designed for Class 'S' site with minimum 150kPa allowable bearing pressure.
5. Live Loads

Decking:	3kPa to AS1170.1
Balustrade:	C3 to AS1170.1
Roof construction load:	0.25kPa to AS1170.1
Retaining Wall Surcharge:	3kPa to AS1170.1

BUILDER NOTE - COMPLIANCE INSPECTIONS

1. As part of the building licence for this project, the builder may be required to have the structural engineer certify the completed structure has been built in accordance with the approved drawings & /or with any subsequent written instructions.
2. If WA Structural Consulting are to provide this certification, the builder must arrange for WA Structural Consulting to inspect each of the structural items at appropriate stages. These items and stages include, but are not limited to the following:,
   2.1. Concrete reinforcement, prior to pouring of concrete in:
      2.1.1. Footing Excavations
      2.1.2. Slabs on ground
      2.1.3. Suspended slabs and beams
      2.1.4. Concrete columns and walls
      2.1.5. Retaining walls
   2.2. Structural steelwork prior to any cladding being fixed.
   2.3. Concrete wall panel connections.
3. The builder must provide appropriate evidence that the specified concrete has been supplied for each concrete element.
4. The builder must provide evidence that the required levels of foundation compaction have been achieved.
5. Where a geotechnical engineer has made specific recommendations, evidence that these have been achieved must be provided.
6. Unless fees for our inspections and certifications have been previously negotiated with WA Structural Consulting by others, these fees will be the builder's responsibility. It is required that the builder negotiate these fees with the engineer at a tender stage.
7. If the builder requires the fabrication drawings to be checked & certified by the project engineer, the costs associated with this will be the builder's responsibility, unless these fees have been previously negotiated with WA Structural Consulting by others. This must be confirmed by the builder.

CONCRETE AND REINFORCEMENT

1. All concrete works shall be in accordance with AS3600.
   Concrete specification shall be U.N.O.:

	F'C (MPA)	MAX.AGG SIZE (mm)	SLUMP (mm)
• Location			
• Footings	25	20	65
• Slab on Ground	25	20	65
• In Situ Retaining Walls	32	20	60
• Precast	32	20	80
• Cavity Fill	15	10	100

   Cover to Reinforcement shall be:

	Bottom (mm)	Top (mm)	Sides (mm)
• Location			
• Footing	70	50	50
• Slab on Ground	50	40	50
• In Situ Retaining Walls	32	20	60
• Precast	50	40	40
• Cavity Fill	50	50	20 U.N.O

2. Reinforcement shall be supported on approved plastic or plastic tipped wire chairs and hold rigidly in position as follows:
   a. Bars up to N12 and fabric - 800mm centres
   b. Bars N16 and larger - 1200mm centres
   * Welding reinforcement is not permitted unless approved by engineer.
3. Construction joints shall be scabbled, cleaned and coated with a cement/water slurry immediately prior to placing concrete.
4. Concrete shall be compacted using mechanical vibrators.
5. Concrete shall be cured for a minimum of 7 days by flooding, keeping continuously moist, the application of an approved curing compound or by other means approved by the engineer.
6. No holes or chases other than those shown on the drawings shall be made unless approved by engineer. Pipework passing through footing beams shall be to the approval of the engineer and shall be wrapped with a compressible material of minimum 6mm thickness.
7. Formwork and stripping times shall comply with AS3610. Remove formwork only when concrete has attained its design (f'c) strength unless otherwise instructed by the structural engineer.
8. Control, expansion and contraction joints shall be constructed as detailed. Saw cut joints shall be made within 12 hours of concrete placement.
9. All mesh to conform with AS1304.
10. Reinforcement shall be in accordance with the following standards:
    R Indicates plain reinforcing bar R250N to AS/NZS4671
    L Indicates plain or deformed wire R500L or D500L to AS/NZS4671
    RL Indicates deformed rectangular mesh D500L to AS/NZS4671
    SL Indicates deformed square mesh D500L to AS/NZS4671
    N Indicates deformed bars D500N to AS/NZS4671
    S Indicates deformed bars D250N to AS/NZS4671
    TM Suffix indicates trench mesh using deformed bars D500L to AS/NZS4671
11. All galvanized items which are cast into concrete are to be passivated in a 0.2% sodium dichromate solution or equivalent.
12. All formwork shall be rigidly constructed of approved material. Formwork and supports shall be designed to withstand all possible load combinations during construction.

BAR DIAMETER (LARGEST)	LAP
12	600
16	800
20	1000
24	1200
28	1400
32	1600

Note: To be used U.N.O

14. Chemset Anchors U.N.O to be M16 HCR 8.8 rods with HILTI-HIT-HY-200 Adheisive minimum 150mm embedment. Installed in accordance with Manufacturers Specification and Installation Procedure.

FOUNDATIONS

1. Design is based on an allowable bearing pressure of 150kPa. It is the builder's responsibility to confirm the foundation type prior to commencing construction. Should the foundation type or bearing capacity not satisfy the above criteria the builder shall immediately contact engineer prior to construction proceeding.
2. Builder to grub out and remove all organic material and debris from the building platform.
3. Any soft areas shall be dug out and replaced with approved non-plastic fill.
4. All site preparation works shall be in accordance with site specific Geotechnical report and requirements.
5. Ensure a minimum of 8 blows per 300mm is achieved with a calibrated Perth Sand Penetrometer in accordance with AS1289.6.3.3
6. The building platform is to be shaped to ensure it drains to its perimeter and that such drainage is taken away from the platform area.
7. Footings at the lowest level must be the first footings constructed.
8. Located plumbing lines over top of footings and step footings.

MASONRY

1. All blockwork and brickwork shall be in accordance with AS3700
2. Concrete blocks shall be in accordance with AS2733
3. Reinforcement and concrete core filling shall comply with the notes on "concrete and reinforcement".
4. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700.
5. Masonry units shall have a minimum compressive strength of 15MPa.
6. As follows:
   a. Bond beam reinforcement shall be continuous at intersecting walls and bars anchored and lapped to develop full tensile stress.
   b. Support reinforced brick lintels for 14 days minimum.
7. Cleanout blocks shall be provided at the base of all cores to be concrete filled. Alternatively the builder shall open such cores for cleaning by an approved method.
8. All cores to be concrete filled shall be cleaned out by hosing prior to final setting or mortar at all lifts or by rodding prior to concrete filling.
9. Retaining walls shall be fully core filled. Backfill to retaining walls shall not be carried out until 14 days after core filling.
10. Provide 10mm stack bonded control joints where shown. Control joint to consist of flexible masonry anchors every 3rd course. Brunswick type MFA 3/3. Apply flexible sealant over backing rod.
11. Cross walls shall be fully bonded for the full height of intersecting wall.
12. Horizontal chasing is not permitted without written approval from the engineer.
13. Lap wires 500mm at splices and around corners and COG 500mm into intersecting walls. 20mm cover to all wires.
14. All wires in external face of external leaf to be galvanised to AS/NZS4680.
15. Masonry ties are to be provided at no more than 600mm spacing in each direction, and max 300mm from top of wall, side of control joint or perimeter of opening.
16. Ties to be grade 316 stainless steel in corrosive environments.
17. Masonry abutting concrete footings to typically be isolated with 10mm Ableflex expansion foam or similar approved product UNO.

STRUCTURAL STEEL

1. All steelwork shall be in accordance with:
   AS4100 steel structures
   AS4600 cold formed steel structures
2. Fabricator to check all dimensions before cutting materials or manufacturing. fabrication to AS4100 UON. These drawing are to be read in conjunction with the project architectural and other consultants' drawings.
3. Unless noted otherwise all steel shall be:
   a. AS3678 grade 250 hot rolled plates
   b. AS3679.1 grade 300 hot rolled UB, PFC, TFC, TFB, EA, UA and FLATS
   c. AS3679.2 grade 300 WB and WC
   d. AS1163 grade 250 for circular hollow sections Ø165mm and less
   e. AS1163 grade 350 for circular hollow sections larger than Ø165mm and rectangular hollow sections.
   f. AS1397 500MPa for 1.2mm thick purlins and girts
   g. 450MPa for 1.6mm thick purlins and girts
   h. 450MPa for 1.0 thick CF Channels
   i. 450MPa for 1.6mm thick CF Channels
4. Galvanising shall be hot dipped to AS/NZS 4680
5. Bolts shall be galvanised and of sufficient length to exclude the thread from the shear plane. A suitable washer shall be used under all nuts, when tensioning is specified high strength bolts shall be fully tensioned with load indicating washers to the requirements of AS4100.
6. Bolt legend 4.6/S commercial grade 4.6 bolts snug tightened 8.8/S high strength grade 8.8 bolts snug tightened. 8.8/TB high strength grade 8.8 bolts tensioned bearing connection. 8.8/TF high strength grade 8.8 bolts tensioned friction connection.
7. Unless otherwise specified the following shall apply -
   a. Cleats, brackets, stiffeners etc. to be 10mm thick, ex-standard square edge flats U.N.O.
   b. Welding to be carried out in accordance with AS/NZS 1554. 1:1995 welding consumables to be E48XX or W50X U.N.O. all welds to be 6MM CFW SP category U.N.O CPBW to be SP category U.N.O.
   c. Inspection to be carried to AS/NZS 1554.1:1995. All GP/SP welds to be 100% visually scanned. SP welds allow for 25% visual examination U.N.O.
   d. 6mm end plates to all hollow sections (seal weld).
   e. Bolts to be G 8.8/S
   f. Bolt hole clearance 2mm
   g. Hold down bolt clearance 4mm
   h. Grout - a space for 40mm of 2:1 sand: cement mortar of damp earth consistency under all base plates.
   i. Connections - minimum of 2-M16 8.8/S bolts
   j. Bracing intersects on centrelines and centre of gravity for angles.
8. Fabricator shall allow for all cleats and other fixings required by the supervisor.
9. All column base plates shall be set on 20mm min. of 1:2 cement and sand grout.
10. Seal all open ends of pipes or RHS members. Grind off all visible welds and brand marks to neat appearance where specified.
11. See below:
    a. The contractor shall remain responsible at all times for providing all necessary temporary bracing and other supports during erection, to stabilise the partially constructed building.
    b. Particular attention must be paid to the buckling stability of beams and columns prior to the connection of purlins, girts, fly braces and other bracing elements.
    c. It is the responsibility of the builder to obtain proper technical advice wherever necessary to ensure the partially completed structure is safe from collapse.
12. Treatment:
    All steel connection plate and bolts to be hot dip galvanize (600 g/sqm)
    Holding down bolts - hot dip galvanize (600 g/sqm)
13. Bitumen paint all steelwork for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

STRUCTURAL TIMBER

1. Structural timber shall comply with AS1720 timber structure code.
2. All timber to be seasoned F14, class 2, strength group SD5, joint group JD2 and treated with creosote to hazard class H4 unless noted otherwise.
3. All timber work to be in accordance with :
- AS1684 - SAA timber framing code.
- AS1720 - SAA timber structures code.
4. All timber and steel connections to be in accordance with AS1720.
5. Ensure no knots or gum veins in timber used.
6. Coat all timber in contact with ground with bitumen paint or similar approved.
7. All structural details to be confirmed, checked and site measured by builder prior to construction. Report any discrepancies to structural engineer.
8. Treatment :
- H1 - Interior use, above ground.
- H2 - Interior use, above ground, subject to termites.
- H3 - Exterior use, above ground, subject to periodic wetting.
- H4 - Exterior use, in ground, subject to severe wetting.
- H5 - Exterior use, in ground, with or in fresh water.
- H6 - Exposed to marine water.
9. Required bending stress:
- MGP10 fb = 16 MPa
- MGP12 fb = 28 MPa
- F14 fb = 36 MPa
- GL17 fb = 40 MPa
- LVL13 fb = 48 MPa
- LVL15 fb = 59 MPa
- LVL18 fb = 72 MPa
10. All bolted timber connections to be re-tightened at end of project prior to completion, ensure no splitting of timber occurs.
11. All proprietary systems (floor/wall/roofing) to be installed in strict accordance with manufacturer's specifications and details.
12. Bush Poles :
- All timber to AS1720.
- Minimum F11 grade CCA / H4 treated seasoned softwood. S6 strength group.
- Free from decay, shakes & fractures,resin pockets and surface damage.
- Heartwood not to exceed 50% of the diameter at each end or be within 35mm from the surface.
13. Bitumen paint all timber posts/columns for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

LIMESTONE RETAINING WALL SPECIFICATION NOTES

1. Width 'b' at any height to be no less than half of retained height 'h'. step wall to suit
2. Walls to be built on compacted sand, compact ground under footing to resist 7 blows per 300mm of a standard 16mm dia penetrometer over a depth of 600mm.
3. These walls are applicable to well drained sandy soil conditions only.
4. Walls resisting clay soil pressures and/or hydrostatic pressures to be referred to the engineer.
5. All reconstituted limestone to be first grade quality & free from soft pockets.
6. Rubble shall not be used to fill voids.
7. Reconstituted limestone to have a dry density of at least 1600 kg/m3 and a crushing strength of at least 5mpa.
8. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700. All mortar joints to be 20mm thick and fully mortared.
9. All topsoil, vegetation and deleterious matter shall be removed from the foundation area.
10. Vertical thickness of wall to be adequately bonded by building in header blocks - refer cross section
11. No backfilling until 7 days after walls have been built.
12. All backfilling shall be carried out using material which shall generally be sandy in nature and free from large pieces of rock to the extent that the material can be compacted using a vibrating plate compactor to meet the requirements of the specification.
13. Backfill shall not be dumped behind wall in a manner which will cause shock loading on the wall
14. Backfill shall be clean sand compacted in shallow (300) layers using light compacting equipment
15. In all cases the backfill material shall be selected such that once compacted, the standard of compaction can be measured using a standard perth penetrometer.
16. Compaction of the backfill material to the front and back of the wall to be compacted 95% modified max dry density.
17. Prior to practical completion the contractor shall provide written certification from a practising structural engineer that the wall construction & backfill compaction has been carried out in accordance with this drawing and the specification.
18. Construction Joints (CJ) shall be constructed within the retaining wall where noted below:
(i) at max. 10m centres along wall face
(ii) where the angle between faces of two walls exceeds 180 degrees, in which case the CJ is to be located on one side of the change in direction, at a distance away from the direction change equal to the base width of the wall.
19. Construction joints shall be 15mm wide and filled with expanded polyethylene (100mm deep) covered with a 25mm deep mastic of colour to match wall mortar. joints are to extend through wall and any fences, but need not extend through base course of limestone wall.
20. Select blocks to ensure intact faces only visible in facework.

ALUMINIUM

1. All Aluminium shall be in accordance with AS1664.
2. All Aluminium welding shall comply with AS1664.
3. Unless noted otherwise, all aluminium to be:
- Plates: Grade 5083 H116/h321 or 5083 H112 Aluminium
- SHS/RHS/CHS: Grade 6060-t5 aluminium
- Fixings: grade 316 stainless steel
- Welds: 5mm continuous fillet, category sp, filler allow to be grade 5186,5356 or 5556 aluminium
4. All fixings into Aluminium members to be stainless steel (SS316) or equivalent capacity aluminium fixings.
5. Provide nylon washers and packers for all and any connections between steel and aluminium.
6. Adequate protective coatings are to be applied to aluminum cast into concrete.

PRECAST CONCRETE

1. All precast units shown are for service conditions only. The contractor is responsible for all casting,lifting, transportation and propping requirements and must satisfy himself that they have been constructed to meet the design criteria noted. Any queries regarding precast concrete units shall be flagged during the tender process. If in doubt, ask.
2. Contractor to obtain Engineer's Design Certification for all elements of precast concrete work as required to the relevant Australian Standards (Lifting, bracing, propping as required).
3. Panels are to be securely propped until designed connections have been installed and are sufficiently restraining panels.
4. U.N.O all chemical anchors fixed into concrete panels to be galvanised HILTI-HAS-E-F rods with HILTI-HIT-HY-200 adhesive.
5. All grout used for panels shall be non shrink high strength grout to achieve min 40mpa compressive strength typ.
6. Precast concrete strength is for final position. Contractor to confirm required lifting strength in accordance with lifting engineers requirements. Shall be no less than 15 MPA.

HDPE DECKING AND BOARDS

1. All HDPE battens and other HDPE members to be supplied and installed in strict accordance with manufacturers specification.

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS. THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	09.05.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE _____ EMERGE DIRECTOR DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE. _____ EMERGE DIRECTOR DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE _____ EMERGE DIRECTOR DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, W.A
STAGE OR PHASE
STAGE 45 NATURE POS
DRAWING TITLE
NOTES
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.05.25		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT-75-980	REV	A

SEE 'I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\ LANDSCAPE\STAGE 45\NATURE POS\CAT-75-980 - STAGE 45 NATURE POS, DWG' FOR CURRENT VERSION

CATALINA STAGE 45 NATURE POS
IRRIGATION WORKS



AUTOCAD FILENAME: Catalina Stage 45 POS Design (Rev A).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	20/05/2025	ISSUED FOR APPROVAL	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES

PROJECT :
CATALINA STAGE 45 NATURE POS
IRRIGATION WORKS (KEY PLAN)
-

DATE :	DESIGN NO. :	SHEET NO. :
20/25/2025	18950-00	COVER PAGE



AUTOCAD FILENAME: Catalina Stage 45 POS Design (Rev A).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-12	6.0	350	24.5	13.1
	HUNTER	I-20-12	3.0	350	12.3	11.9
	HUNTER	I-20-12	2.5	350	9.7	10.7
	HUNTER	I-20-12	4.5LA	350	16.6	10.7
	HUNTER	I-20-12	2.0LA	350	8	8.5
	HUNTER	I-20-12	1.0SR	350	3.8	5.5
	TORO	570Z-12P	12	250	3.63	3.7
	TORO	570Z-12P	10	250	1.25-2.50	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

ALL GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER OR TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)

100 L — 2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA

BERMAD 200 SERIES DATA VALVE SIZE AS SHOWN

EXISTING BORE LOCATION

EXISTING BORE PUMP CUBICLE WITH A SIGNAL SDS-100

50mm MAINLINE FLUSHING VALVE

DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION

P2 CABLE PIT

SD-SL SURGE ARRESTOR

EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE

DN110 PN12.5 PE100 MDPE POLY MAINLINE WITH LILAC STRIPE OR PLAIN BLACK ALONG STREETSCAPES. IF THIS PIPEWORK IS UNAVAILABLE REFER TO NOTE 8

25 — uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN

25 — uPVC SWJ CLASS 9 LATERAL LINE FOR TREES SIZE AS SHOWN

DN110 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS

DN160 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS

DN200 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS

STATION DATA							VALVE DATA	
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N mm hr	APP'N mm week	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	7.66	350	12	40	40	GARDEN	1	7.66	-
2	7.78	350	12	40	40	GARDEN	2	7.78	-
3	7.82	350	12	40	40	GARDEN	5	7.82	-
4	7.60	350	12	40	40	GARDEN	7	7.60	-
5	4.97	250	32	40	15	GARDEN	4	2.71	-
							6	2.26	-
6	4.78	250	-	-	15	TREES	3	4.78	-

DAILY RUN TIME: 3 HRS & 10 MIN — WEEKLY RUN TIME: 15 HRS & 50 MIN

VALVE LABEL LEGEND

VALVE NO / FLOW (LPS): 2 Ø50 / 3.29 32 / - — VALVE SIZE; PRECIPITATION RATE; DECODER NO.

NOTE:

1. THESE WORKS ARE TO BE INSTALLED TO MEET THE CITY OF WANNEROO IRRIGATION SPECIFICATIONS (JAN 2024 VERSION 1.0).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL SIGNAL 2-WIRE PATHS TO BE INSTALLED IN 40MD GREY CONDUIT.
6. ANY SPRINKLERS INSTALLED WITHIN TURF AREAS ON ROAD VERGES ARE TO BE INSTALLED WITH SQUARE CONCRETE SURROUNDS.
7. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SIGNAL SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW--
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
8. IF THE LILAC/PURPLE STRIPE OR PLAIN BLACK MAINLINE PIPEWORK IS UNAVAILABLE USE THE EQUIVALENT SIZED PN12.5 PE100 BLUE STRIPE. THE MAINLINE IS TO HAVE 150mm WIDE NON-DETECTABLE UNDERGROUND TAPE "WARNING IRRIGATION MAIN BELOW" BLUE WITH BLACK TEXT. INSTALL TAPE 100mm ABOVE THE TOP OF THE MAINLINE PIPEWORK.

CERTIFIED IRRIGATION DESIGNER — IRRIGATION AUSTRALIA — DESIGNSCAPE FUTURE COMMUNITIES — CP24161

0 2.5 5 7.5 10 12.5m
SCALE 1:250 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	20/05/2025	ISSUED FOR APPROVAL	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


SCALE :	1 : 250 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES

PROJECT :
CATALINA STAGE 45 NATURE POS
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
20/25/2025	18950-01	1 OF 5





LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-12	6.0	350	24.5	13.1
	HUNTER	I-20-12	3.0	350	12.3	11.9
	HUNTER	I-20-12	2.5	350	9.7	10.7
	HUNTER	I-20-12	4.5LA	350	16.6	10.7
	HUNTER	I-20-12	2.0LA	350	8	8.5
	HUNTER	I-20-12	1.0SR	350	3.8	5.5
	TORO	570Z-12P	12	250	3.63	3.7
	TORO	570Z-12P	10	250	1.25-2.50	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1
	ALL GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A ø20x300mm POLY ARTIC RISER OR TORO 570Z-12P'S (PART & FULL CIRCLES) ON A ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)					
100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA					
	BERMAD 200 SERIES DATA VALVE SIZE AS SHOWN					
	EXISTING BORE LOCATION					
	EXISTING BORE PUMP CUBICLE WITH A SIGNAL SDS-100					
	50mm MAINLINE FLUSHING VALVE					
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION					
	P2 CABLE PIT					
	SD-SL SURGE ARRESTOR					
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE					
	DN110 PN12.5 PE100 MDPE POLY MAINLINE WITH LILAC STRIPE OR PLAIN BLACK ALONG STREETSCAPES. IF THIS PIPEWORK IS UNAVAILABLE REFER TO NOTE 8					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
25	uPVC SWJ CLASS 9 LATERAL LINE FOR TREES SIZE AS SHOWN					
	DN110 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
	DN160 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
	DN200 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					

STATION DATA							VALVE DATA		
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N (mm hr)	APP'N (mm week)	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	7.66	350	12	40	40	GARDEN	1	7.66	–
2	7.78	350	12	40	40	GARDEN	2	7.78	–
3	7.82	350	12	40	40	GARDEN	5	7.82	–
4	7.60	350	12	40	40	GARDEN	7	7.60	–
5	4.97	250	32	40	15	GARDEN	4	2.71	–
							6	2.26	–
6	4.78	250	–	–	15	TREES	3	4.78	–

DAILY RUN TIME: 3 HRS & 10 MIN WEEKLY RUN TIME: 15 HRS & 50 MIN

VALVE LABEL LEGEND

VALVE NO. / FLOW (LPS) | 2 | ø50 | VALVE SIZE
3.29 | 32 | PRECIPITATION RATE
– | DECODER NO.

NOTE:
1. THESE WORKS ARE TO BE INSTALLED TO MEET THE CITY OF WANNEROO IRRIGATION SPECIFICATIONS (JAN 2024 VERSION 1.0).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL SIGNAL 2-WIRE PATHS TO BE INSTALLED IN 40MD GREY CONDUIT.
6. ANY SPRINKLERS INSTALLED WITHIN TURF AREAS ON ROAD VERGES ARE TO BE INSTALLED WITH SQUARE CONCRETE SURROUNDS.
7. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SIGNAL SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
8. IF THE LILAC/PURPLE STRIPE OR PLAIN BLACK MAINLINE PIPEWORK IS UNAVAILABLE USE THE EQUIVALENT SIZED PN12.5 PE100 BLUE STRIPE. THE MAINLINE IS TO HAVE 150mm WIDE NON-DETECTABLE UNDERGROUND TAPE "WARNING IRRIGATION MAIN BELOW" BLUE WITH BLACK TEXT. INSTALL TAPE 100mm ABOVE THE TOP OF THE MAINLINE PIPEWORK.

CERTIFIED IRRIGATION DESIGNER – IRRIGATION AUSTRALIA – IDC4114

0 2.5 5 7.5 10 12.5m
SCALE 1:250 ON A1

AUTOCAD FILENAME: Catalina Stage 45 POS Design (Rev A).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	20/05/2025	ISSUED FOR APPROVAL	R.V	J.S

N

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


NewGround DESIGN SERVICES

SCALE :	1 : 250 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT : EMERGE ASSOCIATES

PROJECT : CATALINA STAGE 45 NATURE POS IRRIGATION WORKS -

DATE :	DESIGN NO. :	SHEET NO. :
20/25/2025	18950-02	2 OF 5



AUTOCAD FILENAME: Catalina Stage 45 POS Design (Rev A).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
○	HUNTER	I-20-12	6.0	350	24.5	13.1
	HUNTER	I-20-12	3.0	350	12.3	11.9
	HUNTER	I-20-12	2.5	350	9.7	10.7
⊕	HUNTER	I-20-12	4.5LA	350	16.6	10.7
	HUNTER	I-20-12	2.0LA	350	8	8.5
	HUNTER	I-20-12	1.0SR	350	3.8	5.5
	TORO	570Z-12P	12	250	3.63	3.7
	TORO	570Z-12P	10	250	1.25-2.50	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1
	ALL GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A ø20x300mm POLY ARTIC RISER OR TORO 570Z-12P'S (PART & FULL CIRCLES) ON A ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)					
⑦ 100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA					
	BERMAD 200 SERIES DATA VALVE SIZE AS SHOWN					
	EXISTING BORE LOCATION					
	EXISTING BORE PUMP CUBICLE WITH A SIGNAL SDS-100					
	50mm MAINLINE FLUSHING VALVE					
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION					
⊠	P2 CABLE PIT					
	SD-SL SURGE ARRESTOR					
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE					
	DN110 PN12.5 PE100 MDPE POLY MAINLINE WITH LILAC STRIPE OR PLAIN BLACK ALONG STREETSCAPES. IF THIS PIPEWORK IS UNAVAILABLE REFER TO NOTE 8					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
25	uPVC SWJ CLASS 9 LATERAL LINE FOR TREES SIZE AS SHOWN					
	DN110 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
	DN160 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
	DN200 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					

STATION DATA							VALVE DATA		
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N (mm/hr)	APP'N (mm/week)	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	7.66	350	12	40	40	GARDEN	1	7.66	–
2	7.78	350	12	40	40	GARDEN	2	7.78	–
3	7.82	350	12	40	40	GARDEN	5	7.82	–
4	7.60	350	12	40	40	GARDEN	7	7.60	–
5	4.97	250	32	40	15	GARDEN	4	2.71	–
							6	2.26	–
6	4.78	250	–	–	15	TREES	3	4.78	–

DAILY RUN TIME: 3 HRS & 10 MIN WEEKLY RUN TIME: 15 HRS & 50 MIN

VALVE LABEL LEGEND

VALVE NO. / FLOW (LPS) | 2 | ø50 | VALVE SIZE
3.29 | 32 | PRECIPITATION RATE
– | DECODER NO.

NOTE:
1. THESE WORKS ARE TO BE INSTALLED TO MEET THE CITY OF WANNEROO IRRIGATION SPECIFICATIONS (JAN 2024 VERSION 1.0).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL SIGNAL 2-WIRE PATHS TO BE INSTALLED IN 40MD GREY CONDUIT.
6. ANY SPRINKLERS INSTALLED WITHIN TURF AREAS ON ROAD VERGES ARE TO BE INSTALLED WITH SQUARE CONCRETE SURROUNDS.
7. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SIGNAL SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
8. IF THE LILAC/PURPLE STRIPE OR PLAIN BLACK MAINLINE PIPEWORK IS UNAVAILABLE USE THE EQUIVALENT SIZED PN12.5 PE100 BLUE STRIPE. THE MAINLINE IS TO HAVE 150mm WIDE NON-DETECTABLE UNDERGROUND TAPE "WARNING IRRIGATION MAIN BELOW" BLUE WITH BLACK TEXT. INSTALL TAPE 100mm ABOVE THE TOP OF THE MAINLINE PIPEWORK.

CERTIFIED IRRIGATION DESIGNER – IRRIGATION AUSTRALIA – DESIGNER/TURF COMMERCIAL

0 2.5 5 7.5 10 12.5m
SCALE 1:250 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	20/05/2025	ISSUED FOR APPROVAL	R.V	J.S

N

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


NewGround DESIGN SERVICES

SCALE :	1 : 250 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT : EMERGE ASSOCIATES


PROJECT : CATALINA STAGE 45 NATURE POS IRRIGATION WORKS -

DATE :	DESIGN NO. :	SHEET NO. :
20/25/2025	18950-03	3 OF 5



TYPICAL GLOBE PATTERN SOLENOID VALVE INSTALLATION

NOT TO SCALE



TYPICAL THRUST BLOCK DETAILS

NOT TO SCALE

NOTE:
MINIMUM BEARING AREA TO BE IN ACCORDANCE WITH TYPE OF FITTING AND SOIL TYPE AS PER PIPE MANUFACTURERS RECOMMENDATIONS





TABLE OF AIR VALVES	
MAINLINE SIZE (DN)†	AIR VALVE‡
LESS THAN 63	PN16 DN20 COMBINATION AIR VALVE
75-140	PN16 DN25 COMBINATION AIR VALVE
150-200	PN16 DN50 COMBINATION AIR VALVE
† SEE GENERAL LAYOUT DRAWING(S). ‡ SEE ALSO SPECIFICATION.	


TYPICAL AIR VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL MAINLINE ISOLATION VALVE INSTALLATION

NOT TO SCALE



TYPICAL ARRANGEMENT OF MULTIPLE PIPES IN A COMMON TRENCH

NOT TO SCALE

AUTOCAD FILENAME: Catalina Stage 45 POS Design (Rev A).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	20/05/2025	ISSUED FOR APPROVAL	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES


PROJECT :
CATALINA STAGE 45 NATURE POS
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
20/25/2025	18950-04	4 OF 5



TYPICAL FLUSHING (BALL) VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL POP-UP ROTOR SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE





TABLE OF SPRINKLER OFFSETS			
EDGE TYPE	DIMENSION A		
	SPRAY†	ROTOR†	
BACK OF KERB OR EDGE OF PAVEMENT.	100	300	
GARDEN WALL WITH NO MOWING STRIP.	200	200	
BUILDING FACADE WITH NO MOWING STRIP.	600	600	
† SPRINKLER TYPE. SEE GENERAL LAYOUT DRAWINGS.			


SPRINKLER AND LATERAL PIPE OFFSETS FROM LAWN AND GARDEN EDGES

NOT TO SCALE



TYPICAL POP-UP SPRAY SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE






TABLE OF TREE WATERING SYSTEMS†						
SYSTEM	PLANT STOCK‡	SYSTEM FLOW(L/MIN)	20MIN VOL (L)¥	PIPE (A)	PIPE (B)	PIPE (C)
-	-	0-6	-	DN19	-	DN19
-	-	6-15	-	DN19	-	DN25
-	-	15-30	-	DN25	-	DN25

† SYSTEM DESIGN BASED ON THE PEAK DAILY WATER REQUIREMENTS SUPPLIED BY NURSERY INDUSTRY SOURCES AND OTHERS
‡ BAG STOCK SIZE (L) AND/OR NOMINAL DIAMETER OF TRANSPLANT ROOT BALL (M).
¥ VOLUME PROVIDED BY A 20MIN RUN TIME. RUN TIME TO BE ADJUSTED IN ACCORDANCE WITH PLANT WATER REQUIREMENTS AND CLIMATIC CONDITIONS.

TREE WATERING SYSTEMS

NOT TO SCALE

AUTOCAD FILENAME: Catalina Stage 45 POS Design (Rev A).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	20/05/2025	ISSUED FOR APPROVAL	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES

PROJECT :
CATALINA STAGE 45 NATURE POS
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
20/25/2025	18950-05	5 OF 5

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY



LOCATION PLAN
1:1000 @ A1

CATALINA

CLARKSON, WA

Catalina

STAGE 44-47 STREETSCAPES

LANDSCAPE CONTRACT: CAT-79

LANDSCAPE & IRRIGATION WORKS

CLIENT: CATALINA REGIONAL COUNCIL

ISSUE FOR: ***APPROVAL***

DATE: **SEPTEMBER 2025**

Sheet List Table		
Sheet Number	Sheet Title	Revision
CAT-79-000	COVERPAGE	A
CAT-79-201	OVERALL PLAN	A
CAT-79-301	LANDSCAPE PLAN 1 OF 3	A
CAT-79-302	LANDSCAPE PLAN 2 OF 3	A
CAT-79-303	LANDSCAPE PLAN 3 OF 3	A
CAT-79-901	DETAILS	A
CAT-79-981	NOTES	A

CATALINA Regional Council

emerge ASSOCIATES
Integrated Science & Design

PAGE CAT-79-301

PAGE CAT-79-302

PAGE CAT-79-303

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	12.09.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 44-47 STREETSCAPES
DRAWING TITLE
OVERALL PLAN
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	11.08.25		

SCALE 1: 500 @A1 METRES
0 5 10 15 20 25

DRAWING NUMBER
CAT-79-201

REV
A

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLI\DRAWINGS\JOB CODE\ LANDSCAPE\STAGE 44-47\CAT-79-201.DWG

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

NEERABUP ROAD

EXISTING DUAL USE FOOTPATH

MULCH ONLY (8/901)

EXISTING SIGNAGE

Plant Mix 1
3914.3m²@3/m²
1174xAdcu
1174xAogr
1174xAtci
1174xGrepr
1174xGrob
1174xGrpr
1174xMehu
1174xOlax
1174xOleax
1174xWeda

Feature Mix 3
157.1m²@3/m²
94xBrib
94xDire
94xHepu
94xOrla
94xPaoc

Feature Mix 1
50.2m²@3/m²
50xAcla
50xCoac
50xCoca

Feature Mix 3
157.1m²@3/m²
94xBrib
94xDire
94xHepu
94xOrla
94xPaoc

Feature Mix 1
14.6m²@3/m²
15xAcla
15xCoac
15xCoca

Feature Mix 2
19.0m²@3/m²
29xAnhu
29xAnma

Edge Mix
26m²@3/m²
26xCoac
26xDire
26xLoma

Edge Mix
129.4m²@3/m²
129xCoac
129xDire
129xLoma

Plant Mix 3
82.6m²@3/m²
41xCaqu
41xErgl
41xGrcr
41xKepr
41xPhsp
41xTere

Feature Mix 2
56.2m²@3/m²
84xAnhu
84xAnma

EXISTING ENTRY STATEMENT

FUTURE GROUP HOUSING SITE

GRAMPIANS DRIVE

3113

3097

JOIN LINE. REFER PAGE CAT-79-303

JOIN LINE. REFER PAGE CAT-79-302

LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- PROPOSED CONCRETE PATH (1/901)
- COLOURED CONCRETE FOOTPATH CCS: DRIFTWOOD (1/901)
- EXISTING FOOTPATH BY CIVIL
- EXISTING DUP BY CIVIL
- PLANTING MIX 1 (4-5/901)
- PLANTING MIX 2 (4-5/901)
- PLANTING MIX 3 (4-5/901)
- FEATURE PLANTING MIX 1 (4-5/901)
- FEATURE PLANTING MIX 2 (4-5/901)
- FEATURE PLANTING MIX 3 (4-5/901)
- EDGE PLANTING MIX (600mm WIDE) (4-5/901)
- MULCH ONLY (600mm WIDE) (8/901)
- BENCH SEAT (7/901)
- FEATURE BOULDER (9/901)
- PROPOSED TREES (6/901)
- EXISTING TREE TO BE RETAINED AND PROTECTED
- EXISTING TREE CANOPY

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	12.09.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE ____ EMERGE DIRECTOR ____ DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE. ____ EMERGE DIRECTOR ____ DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE ____ EMERGE DIRECTOR ____ DATE

emerge ASSOCIATES
Integrated Science & Design

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 44-47 STREETSCAPES
DRAWING TITLE
LANDSCAPE PLAN 1 OF 3
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE, FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	11.08.25		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER CAT-79-301
REV A

SEE 'I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLIENT\DRAWINGS\JOB CODE\ LANDSCAPE\STAGE 44-47\CAT_CATALINA_STAGE44-47.DWG

JOIN LINE. REFER PAGE CAT-79-301

JOIN LINE. REFER PAGE CAT-79-303

FUTURE GROUP HOUSING SITE

MITCHELL FREEWAY

Plant Mix 2
45.2m²@3/m²
17xBoer
17xCasa
17xDrli
17xFino
17xGaca
17xMetr
17xScni
17xThmu

Plant Mix 3
45.3m²@3/m²
23xCaqu
23xErgl
23xGrcr
23xKepr
23xPhsp
23xTere

Plant Mix 3
61.3m²@3/m²
31xCaqu
31xErgl
31xGrcr
31xKepr
31xPhsp
31xTere

Edge Mix
11.6m²@3/m²
12xCoac
12xDire
12xLoma

Plant Mix 2
105.3m²@3/m²
39xBoer
39xCasa
39xDrli
39xFino
39xGaca
39xMetr
39xScni
39xThmu

Edge Mix
2.5m²@3/m²
2xCoac
2xDire
2xLoma

Plant Mix 3
61.2m²@3/m²
30xCaqu
30xErgl
30xGrcr
30xKepr
30xPhsp
30xTere

Plant Mix 2
14.1m²@3/m²
5xBoer
5xCasa
5xDrli
5xFino
5xGaca
5xMetr
5xScni
5xThmu

Edge Mix
6.8m²@3/m²
7xCoac
7xDire
7xLoma

Plant Mix 2
36.9m²@3/m²
14xBoer
14xCasa
14xDrli
14xFino
14xGaca
14xMetr
14xScni
14xThmu

Plant Mix 2
45.2m²@3/m²
17xBoer
17xCasa
17xDrli
17xFino
17xGaca
17xMetr
17xScni
17xThmu

Edge Mix
15.1m²@3/m²
15xCoac
15xDire
15xLoma

Edge Mix
59.2m²@3/m²
59xCoac
59xDire
59xLoma

Edge Mix
64.8m²@3/m²
65xCoac
65xDire
65xLoma

Plant Mix 3
80.5m²@3/m²
40xCaqu
40xErgl
40xGrcr
40xKepr
40xPhsp
40xTere

Plant Mix 3
66m²@3/m²
33xCaqu
33xErgl
33xGrcr
33xKepr
33xPhsp
33xTere

Plant Mix 2
237.2m²@3/m²
89xBoer
89xCasa
89xDrli
89xFino
89xGaca
89xMetr
89xScni
89xThmu

BENCH SEAT 7/901

Plant Mix 2
330.8m²@3/m²
124xBoer
124xCasa
124xDrli
124xFino
124xGaca
124xMetr
124xScni
124xThmu

Plant Mix 3
40.3m²@3/m²
20xCaqu
20xErgl
20xGrcr
20xKepr
20xPhsp
20xTere

21.50
21.50
21.50
21.50
21.00
20.00

Euto Xapr Barne Euut Alfr Agfl Baat Acor

LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- PROPOSED CONCRETE PATH (1/901)
- COLOURED CONCRETE FOOTPATH CCS: DRIFTWOOD (1/901)
- EXISTING FOOTPATH BY CIVIL
- EXISTING DUP BY CIVIL
- PLANTING MIX 1 (4-5/901)
- PLANTING MIX 2 (4-5/901)
- PLANTING MIX 3 (4-5/901)
- FEATURE PLANTING MIX 1 (4-5/901)
- FEATURE PLANTING MIX 2 (4-5/901)
- FEATURE PLANTING MIX 3 (4-5/901)
- EDGE PLANTING MIX (600mm WIDE) (4-5/901)
- MULCH ONLY (600mm WIDE) (8/901)
- BENCH SEAT (7/901)
- FEATURE BOULDER (9/901)
- PROPOSED TREES (6/901)
- EXISTING TREE TO BE RETAINED AND PROTECTED
- EXISTING TREE CANOPY

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	12.09.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE ____ EMERGE DIRECTOR ____ DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE ____ EMERGE DIRECTOR ____ DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE ____ EMERGE DIRECTOR ____ DATE

emerge ASSOCIATES
Integrated Science & Design

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 44-47 STREETSCAPES
DRAWING TITLE
LANDSCAPE PLAN 2 OF 3
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	11.08.25		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER CAT-79-302
REV A

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

RE: V:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\LANDSCAPE\STAGE 44+\CAT CATALINA STAGE 44-47_2A3.DWG



LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- PROPOSED CONCRETE PATH (1 901)
- COLOURED CONCRETE FOOTPATH CCS: DRIFTWOOD (1 901)
- EXISTING FOOTPATH BY CIVIL
- EXISTING DUP BY CIVIL
- PLANTING MIX 1 (4-5 901)
- PLANTING MIX 2 (4-5 901)
- PLANTING MIX 3 (4-5 901)
- FEATURE PLANTING MIX 1 (4-5 901)
- FEATURE PLANTING MIX 2 (4-5 901)
- FEATURE PLANTING MIX 3 (4-5 901)
- EDGE PLANTING MIX (600mm WIDE) (4-5 901)
- MULCH ONLY (600mm WIDE) (8 901)
- BENCH SEAT (7 901)
- FEATURE BOULDER (9 901)
- PROPOSED TREES (6 901)
- EXISTING TREE TO BE RETAINED AND PROTECTED
- EXISTING TREE CANOPY

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	12.09.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 44-47 STREETSCAPES
DRAWING TITLE
LANDSCAPE PLAN 3 OF 3
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	11.08.25		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER CAT-79-303
REV A

DEF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CC_DRAWINGS\JOB CODE\ JOB CODE\ LANDSCAPE\STAGE 44-47\DWG\CATALINA STAGE 44-47.DWG

Trees

Sym.	Key	Botanic Name	Common Name	Pot	Qty
	Agfl	Agonis flexuosa	Willow Myrtle	100 Litre	11
	Alfr	Allocasuarina fraseriana	Common Sheoak	100 Litre	29
	Baat	Banksia attenuata	Candle Banksia	100 Litre	50
	Bame	Banksia menzeisii	Firewood Banksia	100 Litre	7
	Eugo	Eucalyptus gomphocephala	Tuart	100 Litre	2
	Euto	Eucalyptus todtiana	Coastal Blackbutt	100 Litre	5
	Euut	Eucalyptus utilis	Coastal Moort	100 Litre	10
	Xapr	Xanthorrhoea preissii	Grass Tree	100 Litre	13

Feature Mix 1

Sym.	Key	Botanic Name	Common Name	Pot	Spacing	Qty
	Acla	Acacia lasiocarpa	Dune Moses	14 cm	3 / m²	65
	Coac	Conostylis aculeata	Prickly Conostylis	14 cm	3 / m²	65
	Coca	Conostylis candicans	Grey Cottonheads	14 cm	3 / m²	65

Feature Mix 2

Sym.	Key	Botanic Name	Common Name	Pot	Spacing	Qty
	Anhu	Anigozanthos humilis	Catspaw	14 cm	3 / m²	113
	Anma	Anigozanthos manglesii	Mangles Kangeroo Paw	14 cm	3 / m²	113

Feature Mix 3

Sym.	Key	Botanic Name	Common Name	Pot	Spacing	Qty
	Brib	Brachyscome iberidifolia	Swan River Daisy	14 cm	3 / m²	188
	Dire	Dianella revoluta	Blue-Flax Lily	14 cm	3 / m²	188
	Hepu	Hemiandra pungens	Snake Bush	14 cm	3 / m²	188
	Orla	Orthrosanthus laxus	Morning Iris	14 cm	3 / m²	188
	Paoc	Patersonia occidentalis	Western Patersonia	14 cm	3 / m²	188

Plant Mix 1

Sym.	Key	Botanic Name	Common Name	Pot	Spacing	Qty
	Adcu	Adenanthus cuneatus 'Coral Carpet'	Jug Flower	14 cm	3 / m²	1174
	Aogr	Actus gracillima	Slender Actus	14 cm	3 / m²	1174
	Atci	Atriplex cinerea	Grey Saltbush	14 cm	3 / m²	1174
	Grepr	Grevillea preissii 'Mini Marvel'	Spider Net Grevillea	14 cm	3 / m²	1174
	Grob	Grevillea obtusifolia 'Gingin Gem'	Spider Flower	14 cm	3 / m²	1174
	Grpr	Grevillea preissii	Spider Net Grevillea	14 cm	3 / m²	1174
	Mehu	Melaleuca huegelii	Chenile Honeymyrtle	14 cm	3 / m²	1174
	Olax	Olearia axillaris 'Little Smokie'	Coastal Daisy Bush	14 cm	3 / m²	1174
	Oleax	Olearia axillaris	Coastal Daisybush	14 cm	3 / m²	1174
	Weda	Westringia dampieri	Coastal Rosemary	14 cm	3 / m²	1174

Plant Mix 2

Sym.	Key	Botanic Name	Common Name	Pot	Spacing	Qty
	Boer	Bossiaea eriocarpa	Common Brown Pea	14 cm	3 / m²	683
	Casa	Calothamnus sanguineus	Silky Leaved Blood Flower	14 cm	3 / m²	683
	Drli	Dryandra lindleyana	Couch Honeypot	14 cm	3 / m²	683
	Fino	Ficinia nodosa	Knobby Club-Rush	14 cm	3 / m²	683
	Gaca	Gastrolobium capitatum	Bacon and Eggs	14 cm	3 / m²	683
	Metr	Melaleuca trichophylla	Pretty Honey-Myrtle	14 cm	3 / m²	683
	Scni	Scaevola nitida	Shining Fan Flower	14 cm	3 / m²	683
	Thmu	Thysanotus multiflorus	Many Flowered Fringed Lily	14 cm	3 / m²	683

Plant Mix 3


Sym.	Key	Botanic Name	Common Name	Pot	Spacing	Qty
	Caqu	Calothamnus quadrifidus	One-Sided Bottlebrush	14 cm	3 / m²	490
	Ergl	Eremophila glabra	Tar Bush	14 cm	3 / m²	490
	Grcr	Grevillea crithmifolia	Grevillea	14 cm	3 / m²	490
	Kepr	Kennedia prostrata	Running Postman	14 cm	3 / m²	490
	Phsp	Philotheca spicata	Salt and Pepper	14 cm	3 / m²	490
	Tere	Templetonia retusa	Cockies Tongues	14 cm	3 / m²	490

Edge Mix

Sym.	Key	Botanic Name	Common Name	Pot	Spacing	Qty
	Coac	Conostylis aculeata	Prickly Cottonhead	14 cm	3 / m²	667
	Dire	Dianella revoluta	Blue Flax-Lily	14 cm	3 / m²	667
	Loma	Lomandra maritima	Maritime Mat Rush	14 cm	3 / m²	667

PLANT AND TREE NUMBERS IN SCHEDULE ARE TO BE USED AS GUIDE ONLY. TENDERERS TO REFER LABELS ON PLANS FOR NUMBERS. PLANT NUMBERS AND SPECIES ARE SUBJECT TO AVAILABILITY.


CCS DRIFTWOOD




NOTES

1. FOUNDATION TO BE COMPACTED TO 95% MDD.
2. ALL CONCRETE FOOTPATH CONSTRUCTION TO BE A MIN 25MPa, 20mm AGGREGATE AND MAX SLUMP OF 80-100mm.
3. BEDDING - SAND (100mm MINIMUM).
4. EXPANSION JOINT EVERY 5.0M AS. SEE DETAIL 2/901
5. CONTRACTION JOINT EVERY 2.5M. SEE DETAIL 3/901
6. SURFACE TO BE BROOM FINISH, NON-SLIP, WITH SMOOTH EDGE APPROX 75mm WIDE AT EDGES AND JOINTS.
7. LONGITUDINAL GRADE SHOULD NOT EXCEED 1 IN 20.
8. WHERE LONGITUDINAL GRADE IS GREATER THAN 1 IN 14, LANDINGS WILL BE PROVIDED EVERY 6m.
9. VERTICAL CLEARANCES ALONG PATHS SHOULD BE A MINIMUM OF 2m.
10. WHERE STREET FURNITURE (POLES, BENCHES, RUBBISH BINS, POSTS, ETC) ARE LOCATED IN PATH, A MIN UNOBSTRUCTED WIDTH OF 1.2m MUST BE MAINTAINED.


1 / 901 CONCRETE FOOTPATH
SECTION — SCALE 1:20




2 / 901 TYPICAL EXPANSION JOINT
SECTION — SCALE 1:5




3 / 901 TYPICAL CONTRACTION JOINT
SECTION — SCALE 1:5



4 / 901 TUBESTOCK - 200mm POT PLANTING
SECTION — SCALE 1:20



5 / 901 TYPICAL STAGGERED PLANTING PATTERN
PLAN — SCALE 1:20




NOTES:
1. EXCAVATE A HOLE FOR THE NEW TREE TO TWICE THE DEPTH AND WIDTH OF THE ROOT BALL, ENSURING THE PIT BASE IS FRACTURED.
2. INSTALL THE TREE TO CENTER OF THE HOLE, ENSURING THE TOP OF ROOT BALL IS 100mm BELOW THE SURROUNDING GROUND LEVEL.
3. BACKFILL THE HOLE TO HALF ITS DEPTH WITH 3:1 MIXTURE OF SITE SOIL AND CONDITIONED SOIL, THEN LIGHTLY MOUND AND COMPACT.
4. ENSURE FERTILIZER SUCH AS TERRACOTTEM IS APPLIED AND MIXED THROUGHOUT THE SOIL MIXTURE AS PER RECOMMENDED RATES FOR SOIL TYPE AND SIZE OF HOLE.
5. COMPLETE BACKFILLING WITH REMAINING SOIL MIX AROUND THE ROOT BALL, WITH LIGHT COMPACTING.
6. TWO 1800x38x38mm HARDWOOD STAKES SHALL BE DRIVEN A MINIMUM OF 600mm AND A MAXIMUM OF 700mm BELOW FINISHED GROUND LEVEL, WITH ONE TO EACH SIDE OF THE PLANTING HOLE.
7. ENSURING THAT STAKES ARE CLEAR OF THE ROOT BALL, INSTALL ONE 12mm SIZE TREE TIE TUBE – BLACK RUBBOX, (OR SIMILAR APPROVED) ENSURE THAT THE TREE TIE IS SECURING THE STRAIGHT LEADER BETWEEN THE TWO STAKES.
8. TREE TIES SHALL BE DOUBLE KNOTTED ON THE STAKES AND FASTENED WITH 2 TWISTS, ON EITHER SIDE OF THE TREE, TO ALLOW FOR SLIGHT MOVEMENT WHILE ASSISTING THE TREE TO REMAIN STRAIGHT.
9. IMMEDIATELY AFTER PLANTING, SLOWLY APPLY A MINIMUM OF 40 LITRES WATER TO ROOT BALL AREA AVOIDING EROSION AND EXPOSING THE ROOT BALL.
10. INSTALL A THICK LAYER OF MULCH TO A MINIMUM DEPTH OF 75mm MOUNDED AT THE EDGES TO FORM A CIRCULAR WATERING BASIN AROUND THE TREE. AVOID ANY CONTACT OF THE MULCH WITH THE BASE STEM OF THE TREE (A MINIMUM OF 50mm FROM THE BASE STEM).
11. ENSURE THE EXCESS EXCAVATED SOIL IS DISPOSED OFF SITE TO AN APPROVED WASTE FACILITY.
12. TREE SPECIMEN SHALL HAVE A DEFINED CENTRAL LEADER. IN TREE SPECIES THAT DO NOT FORM A DOMINANT CENTRAL LEADER, EG. WALEE, WEEPING TREES, ALL TERMINAL BUDS ARE TO BE HEALTHY.
13. THE ROOTBALL SHALL REMAIN INTACT ON REMOVAL FROM THE CONTAINER WITH NO GREATER THAN 10% LOSS OF THE SOIL MEDIUM.

6 / 901 CITY OF WANNEROO - TYPICAL TREE PLANTING
SECTION — SCALE 1:20




PRODUCT NAME	LINEA SEAT WITH ARMREST
PRODUCT SUPPLIER	STREET FURNITURE AUSTRALIA
PRODUCT CODE	LIS10 (1800mm)
PRODUCT FINISH	ALUMINIUM WOODGRAIN FINISH
PRODUCT COLOUR	BATTENS: SPOTTED GUM, FRAME: DULUX MONUMENT
PRODUCT FIXING	SURFACE FIX AS PER MANUFACTURER'S SPECIFICATIONS

7 / 901 BENCH SEAT
SECTION — SCALE 1:25



8 / 901 MULCH ONLY
SECTION — SCALE 1:10



9 / 901 FEATURE BOULDERS
SECTION — SCALE 1:20

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS. THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	12.09.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 44-47 STREETSCAPES
DRAWING TITLE
DETAILS
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	11.08.25		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT-79-901	REV	A

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

REF: J:\CURRENT PROJECTS\CATALINA, YANGA PARK\CLI DRAWINGS\LDR CODE\ LANDCAD\LDR CODE\ AUTOCAD\LDR CODE\ LANDCAD\STAGE 44-47\CAT-CATALINA STAGE 44-47_DET.DWG

GENERAL NOTES

1. These drawings are to be read in conjunction with all architectural and other consultants' drawings and specifications and with such other written instructions as may be issued. Any discrepancies shall be referred to the superintendent for clarification before proceeding with work.
2. All dimensions are in millimetres and those relevant to setting out (excludes finishes) and offsite work shall be verified by the contractor before construction and fabrication are commenced. The engineer's drawings shall not be scaled.
3. All levels and grid co-ordinates are in metres.
4. During construction the contractor shall be responsible for maintaining the structure in a stable condition and no part shall be over stressed under construction activities.
5. Workmanship and materials shall be in accordance with the current edition of the relevant SAA codes and the by-laws and ordinances of the relevant building authority, except where varied by the contract documents.

DESIGN CRITERIA

1. Dead, live, wind and earthquake loads to AS1170.
2. Design Wind Speed
   Region A
   Terrain Category 2.5
   Regional Gust Wind Speed = 45m/sec (ULTIMATE LIMIT STATE)
   Regional Gust Wind Speed = 37m/sec (SERVICE LIMIT STATE)
3. Earthquake
   kp = 1.0
   Hazard Factor Z = 0.09 (Perth)
4. Foundations
   Foundations designed for Class 'S' site with minimum 150kPa allowable bearing pressure.
5. Live Loads

Decking:	3kPa to AS1170.1
Balustrade:	C3 to AS1170.1
Roof construction load:	0.25kPa to AS1170.1
Retaining Wall Surcharge:	3kPa to AS1170.1

BUILDER NOTE - COMPLIANCE INSPECTIONS

1. As part of the building licence for this project, the builder may be required to have the structural engineer certify the completed structure has been built in accordance with the approved drawings & /or with any subsequent written instructions.
2. If WA Structural Consulting are to provide this certification, the builder must arrange for WA Structural Consulting to inspect each of the structural items at appropriate stages. These items and stages include, but are not limited to the following:,
   2.1. Concrete reinforcement, prior to pouring of concrete in:
      2.1.1. Footing Excavations
      2.1.2. Slabs on ground
      2.1.3. Suspended slabs and beams
      2.1.4. Concrete columns and walls
      2.1.5. Retaining walls
   2.2. Structural steelwork prior to any cladding being fixed.
   2.3. Concrete wall panel connections.
3. The builder must provide appropriate evidence that the specified concrete has been supplied for each concrete element.
4. The builder must provide evidence that the required levels of foundation compaction have been achieved.
5. Where a geotechnical engineer has made specific recommendations, evidence that these have been achieved must be provided.
6. Unless fees for our inspections and certifications have been previously negotiated with WA Structural Consulting by others, these fees will be the builder's responsibility. It is required that the builder negotiate these fees with the engineer at a tender stage.
7. If the builder requires the fabrication drawings to be checked & certified by the project engineer, the costs associated with this will be the builder's responsibility, unless these fees have been previously negotiated with WA Structural Consulting by others. This must be confirmed by the builder.

CONCRETE AND REINFORCEMENT

1. All concrete works shall be in accordance with AS3600.
   Concrete specification shall be U.N.O.:

Location	F'C (MPA)	MAX.AGG SIZE (mm)	SLUMP (mm)
Footings	25	20	65
Slab on Ground	25	20	65
In Situ Retaining Walls	32	20	60
Precast	32	20	80
Cavity Fill	15	10	100

   Cover to Reinforcement shall be:

Location	Bottom (mm)	Top (mm)	Sides (mm)
Footing	70	50	50
Slab on Ground	50	40	50
In Situ Retaining Walls	32	20	60
Precast	50	40	40
Cavity Fill	50	50	20 U.N.O

2. Reinforcement shall be supported on approved plastic or plastic tipped wire chairs and hold rigidly in position as follows:
   a. Bars up to N12 and fabric - 800mm centres
   b. Bars N16 and larger - 1200mm centres
   * Welding reinforcement is not permitted unless approved by engineer.
3. Construction joints shall be scabbled, cleaned and coated with a cement/water slurry immediately prior to placing concrete.
4. Concrete shall be compacted using mechanical vibrators.
5. Concrete shall be cured for a minimum of 7 days by flooding, keeping continuously moist, the application of an approved curing compound or by other means approved by the engineer.
6. No holes or chases other than those shown on the drawings shall be made unless approved by engineer. Pipework passing through footing beams shall be to the approval of the engineer and shall be wrapped with a compressible material of minimum 6mm thickness.
7. Formwork and stripping times shall comply with AS3610. Remove formwork only when concrete has attained its design (f'c) strength unless otherwise instructed by the structural engineer.
8. Control, expansion and contraction joints shall be constructed as detailed. Saw cut joints shall be made within 12 hours of concrete placement.
9. All mesh to conform with AS1304.
10. Reinforcement shall be in accordance with the following standards:
    R Indicates plain reinforcing bar R250N to AS/NZS4671
    L Indicates plain or deformed wire R500L or D500L to AS/NZS4671
    RL Indicates deformed rectangular mesh D500L to AS/NZS4671
    SL Indicates deformed square mesh D500L to AS/NZS4671
    N Indicates deformed bars D500N to AS/NZS4671
    S Indicates deformed bars D250N to AS/NZS4671
    TM Suffix indicates trench mesh using deformed bars D500L to AS/NZS4671
11. All galvanized items which are cast into concrete are to be passivated in a 0.2% sodium dichromate solution or equivalent.
12. All formwork shall be rigidly constructed of approved material. Formwork and supports shall be designed to withstand all possible load combinations during construction.

BAR DIAMETER (LARGEST)	LAP
12	600
16	800
20	1000
24	1200
28	1400
32	1600

Note: To be used U.N.O

14. Chemset Anchors U.N.O to be M16 HCR 8.8 rods with HILTI-HIT-HY-200 Adheisive minimum 150mm embedment. Installed in accordance with Manufacturers Specification and Installation Procedure.

FOUNDATIONS

1. Design is based on an allowable bearing pressure of 150kPa. It is the builder's responsibility to confirm the foundation type prior to commencing construction. Should the foundation type or bearing capacity not satisfy the above criteria the builder shall immediately contact engineer prior to construction proceeding.
2. Builder to grub out and remove all organic material and debris from the building platform.
3. Any soft areas shall be dug out and replaced with approved non-plastic fill.
4. All site preparation works shall be in accordance with site specific Geotechnical report and requirements.
5. Ensure a minimum of 8 blows per 300mm is achieved with a calibrated Perth Sand Penetrometer in accordance with AS1289.6.3.3
6. The building platform is to be shaped to ensure it drains to its perimeter and that such drainage is taken away from the platform area.
7. Footings at the lowest level must be the first footings constructed.
8. Located plumbing lines over top of footings and step footings.

MASONRY

1. All blockwork and brickwork shall be in accordance with AS3700
2. Concrete blocks shall be in accordance with AS2733
3. Reinforcement and concrete core filling shall comply with the notes on "concrete and reinforcement".
4. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700.
5. Masonry units shall have a minimum compressive strength of 15MPa.
6. As follows:
   a. Bond beam reinforcement shall be continuous at intersecting walls and bars anchored and lapped to develop full tensile stress.
   b. Support reinforced brick lintels for 14 days minimum.
7. Cleanout blocks shall be provided at the base of all cores to be concrete filled. Alternatively the builder shall open such cores for cleaning by an approved method.
8. All cores to be concrete filled shall be cleaned out by hosing prior to final setting or mortar at all lifts or by rodding prior to concrete filling.
9. Retaining walls shall be fully core filled. Backfill to retaining walls shall not be carried out until 14 days after core filling.
10. Provide 10mm stack bonded control joints where shown. Control joint to consist of flexible masonry anchors every 3rd course. Brunswick type MFA 3/3. Apply flexible sealant over backing rod.
11. Cross walls shall be fully bonded for the full height of intersecting wall.
12. Horizontal chasing is not permitted without written approval from the engineer.
13. Lap wires 500mm at splices and around corners and COG 500mm into intersecting walls. 20mm cover to all wires.
14. All wires in external face of external leaf to be galvanised to AS/NZS4680.
15. Masonry ties are to be provided at no more than 600mm spacing in each direction, and max 300mm from top of wall, side of control joint or perimeter of opening.
16. Ties to be grade 316 stainless steel in corrosive environments.
17. Masonry abutting concrete footings to typically be isolated with 10mm Ableflex expansion foam or similar approved product UNO.

STRUCTURAL STEEL

1. All steelwork shall be in accordance with:
   AS4100 steel structures
   AS4600 cold formed steel structures
2. Fabricator to check all dimensions before cutting materials or manufacturing. fabrication to AS4100 UON. These drawing are to be read in conjunction with the project architectural and other consultants' drawings.
3. Unless noted otherwise all steel shall be:
   a. AS3678 grade 250 hot rolled plates
   b. AS3679.1 grade 300 hot rolled UB, PFC, TFC, TFB, EA, UA and FLATS
   c. AS3679.2 grade 300 WB and WC
   d. AS1163 grade 250 for circular hollow sections Ø165mm and less
   e. AS1163 grade 350 for circular hollow sections larger than Ø165mm and rectangular hollow sections.
   f. AS1397 500MPa for 1.2mm thick purlins and girts
   g. 450MPa for 1.6mm thick purlins and girts
   h. 450MPa for 1.0 thick CF Channels
   i. 450MPa for 1.6mm thick CF Channels
4. Galvanising shall be hot dipped to AS/NZS 4680
5. Bolts shall be galvanised and of sufficient length to exclude the thread from the shear plane. A suitable washer shall be used under all nuts, when tensioning is specified high strength bolts shall be fully tensioned with load indicating washers to the requirements of AS4100.
6. Bolt legend 4.6/S commercial grade 4.6 bolts snug tightened 8.8/S high strength grade 8.8 bolts snug tightened. 8.8/TB high strength grade 8.8 bolts tensioned bearing connection. 8.8/TF high strength grade 8.8 bolts tensioned friction connection.
7. Unless otherwise specified the following shall apply -
   a. Cleats, brackets, stiffeners etc. to be 10mm thick, ex-standard square edge flats U.N.O.
   b. Welding to be carried out in accordance with AS/NZS 1554. 1:1995 welding consumables to be E48XX or W50X U.N.O. all welds to be 6MM CFW SP category U.N.O CPBW to be SP category U.N.O.
   c. Inspection to be carried to AS/NZS 1554.1:1995. All GP/SP welds to be 100% visually scanned. SP welds allow for 25% visual examination U.N.O.
   d. 6mm end plates to all hollow sections (seal weld).
   e. Bolts to be G 8.8/S
   f. Bolt hole clearance 2mm
   g. Hold down bolt clearance 4mm
   h. Grout - a space for 40mm of 2:1 sand: cement mortar of damp earth consistency under all base plates.
   i. Connections - minimum of 2-M16 8.8/S bolts
   j. Bracing intersects on centrelines and centre of gravity for angles.
8. Fabricator shall allow for all cleats and other fixings required by the supervisor.
9. All column base plates shall be set on 20mm min. of 1:2 cement and sand grout.
10. Seal all open ends of pipes or RHS members. Grind off all visible welds and brand marks to neat appearance where specified.
11. See below:
   a. The contractor shall remain responsible at all times for providing all necessary temporary bracing and other supports during erection, to stabilise the partially constructed building.
   b. Particular attention must be paid to the buckling stability of beams and columns prior to the connection of purlins, girts, fly braces and other bracing elements.
   c. It is the responsibility of the builder to obtain proper technical advice wherever necessary to ensure the partially completed structure is safe from collapse.
12. Treatment:
   All steel connection plate and bolts to be hot dip galvanize (600 g/sqm)
   Holding down bolts - hot dip galvanize (600 g/sqm)
13. Bitumen paint all steelwork for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

STRUCTURAL TIMBER

1. Structural timber shall comply with AS1720 timber structure code.
2. All timber to be seasoned F14, class 2, strength group SD5, joint group JD2 and treated with creosote to hazard class H4 unless noted otherwise.
3. All timber work to be in accordance with :
- AS1684 - SAA timber framing code.
- AS1720 - SAA timber structures code.
4. All timber and steel connections to be in accordance with AS1720.
5. Ensure no knots or gum veins in timber used.
6. Coat all timber in contact with ground with bitumen paint or similar approved.
7. All structural details to be confirmed, checked and site measured by builder prior to construction. Report any discrepancies to structural engineer.
8. Treatment :
- H1 - Interior use, above ground.
- H2 - Interior use, above ground, subject to termites.
- H3 - Exterior use, above ground, subject to periodic wetting.
- H4 - Exterior use, in ground, subject to severe wetting.
- H5 - Exterior use, in ground, with or in fresh water.
- H6 - Exposed to marine water.
9. Required bending stress:
- MGP10 fb = 16 MPa
- MGP12 fb = 28 MPa
- F14 fb = 36 MPa
- GL17 fb = 40 MPa
- LVL13 fb = 48 MPa
- LVL15 fb = 59 MPa
- LVL18 fb = 72 MPa
10. All bolted timber connections to be re-tightened at end of project prior to completion, ensure no splitting of timber occurs.
11. All proprietary systems (floor/wall/roofing) to be installed in strict accordance with manufacturer's specifications and details.
12. Bush Poles :
- All timber to AS1720.
- Minimum F11 grade CCA / H4 treated seasoned softwood. S6 strength group.
- Free from decay, shakes & fractures,resin pockets and surface damage.
- Heartwood not to exceed 50% of the diameter at each end or be within 35mm from the surface.
13. Bitumen paint all timber posts/columns for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

LIMESTONE RETAINING WALL SPECIFICATION NOTES

1. Width 'b' at any height to be no less than half of retained height 'h'. step wall to suit
2. Walls to be built on compacted sand, compact ground under footing to resist 7 blows per 300mm of a standard 16mm dia penetrometer over a depth of 600mm.
3. These walls are applicable to well drained sandy soil conditions only.
4. Walls resisting clay soil pressures and/or hydrostatic pressures to be referred to the engineer.
5. All reconstituted limestone to be first grade quality & free from soft pockets.
6. Rubble shall not be used to fill voids.
7. Reconstituted limestone to have a dry density of at least 1600 kg/m3 and a crushing strength of at least 5mpa.
8. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700. All mortar joints to be 20mm thick and fully mortared.
9. All topsoil, vegetation and deleterious matter shall be removed from the foundation area.
10. Vertical thickness of wall to be adequately bonded by building in header blocks - refer cross section
11. No backfilling until 7 days after walls have been built.
12. All backfilling shall be carried out using material which shall generally be sandy in nature and free from large pieces of rock to the extent that the material can be compacted using a vibrating plate compactor to meet the requirements of the specification.
13. Backfill shall not be dumped behind wall in a manner which will cause shock loading on the wall
14. Backfill shall be clean sand compacted in shallow (300) layers using light compacting equipment
15. In all cases the backfill material shall be selected such that once compacted, the standard of compaction can be measured using a standard perth penetrometer.
16. Compaction of the backfill material to the front and back of the wall to be compacted 95% modified max dry density.
17. Prior to practical completion the contractor shall provide written certification from a practising structural engineer that the wall construction & backfill compaction has been carried out in accordance with this drawing and the specification.
18. Construction Joints (CJ) shall be constructed within the retaining wall where noted below:
(i) at max. 10m centres along wall face
(ii) where the angle between faces of two walls exceeds 180 degrees, in which case the CJ is to be located on one side of the change in direction, at a distance away from the direction change equal to the base width of the wall.
19. Construction joints shall be 15mm wide and filled with expanded polyethylene (100mm deep) covered with a 25mm deep mastic of colour to match wall mortar. joints are to extend through wall and any fences, but need not extend through base course of limestone wall.
20. Select blocks to ensure intact faces only visible in facework.

ALUMINIUM

1. All Aluminium shall be in accordance with AS1664.
2. All Aluminium welding shall comply with AS1664.
3. Unless noted otherwise, all aluminium to be:
- Plates: Grade 5083 H116/h321 or 5083 H112 Aluminium
- SHS/RHS/CHS: Grade 6060-t5 aluminium
- Fixings: grade 316 stainless steel
- Welds: 5mm continuous fillet, category sp, filler allow to be grade 5186,5356 or 5556 aluminium
4. All fixings into Aluminium members to be stainless steel (SS316) or equivalent capacity aluminium fixings.
5. Provide nylon washers and packers for all and any connections between steel and aluminium.
6. Adequate protective coatings are to be applied to aluminum cast into concrete.

PRECAST CONCRETE

1. All precast units shown are for service conditions only. The contractor is responsible for all casting,lifting, transportation and propping requirements and must satisfy himself that they have been constructed to meet the design criteria noted. Any queries regarding precast concrete units shall be flagged during the tender process. If in doubt, ask.
2. Contractor to obtain Engineer's Design Certification for all elements of precast concrete work as required to the relevant Australian Standards (Lifting, bracing, propping as required).
3. Panels are to be securely propped until designed connections have been installed and are sufficiently restraining panels.
4. U.N.O all chemical anchors fixed into concrete panels to be galvanised HILTI-HAS-E-F rods with HILTI-HIT-HY-200 adhesive.
5. All grout used for panels shall be non shrink high strength grout to achieve min 40mpa compressive strength typ.
6. Precast concrete strength is for final position. Contractor to confirm required lifting strength in accordance with lifting engineers requirements. Shall be no less than 15 MPA.

HDPE DECKING AND BOARDS

1. All HDPE battens and other HDPE members to be supplied and installed in strict accordance with manufacturers specification.

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS. THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	12.09.25	JL	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE. — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 'I' OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 44-47 STREETSCAPES
DRAWING TITLE
NOTES
CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	11.08.25		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT-79-981	REV	A

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

SEE 'I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\ LANDSCAPE\STAGE 44-47\CAT-79-981.DWG' DATE: 12/09/2025 11:44:47 CATALINA STAGE 44-47 - CAT-79-981.DWG

CATALINA GREEN STAGE 36
IRRIGATION WORKS



AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TIM DAVIES LANDSCAPING

PROJECT :
CATALINA GREEN STAGE 36
IRRIGATION WORKS (KEY PLAN)
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-00	COVER PAGE



AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	4.0	350	16.2	12.2
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	HUNTER	I-20-04-SS	1.5SR	350	5.6	7.6
	HUNTER	I-20-04-SS	1.0SR	350	3.8	5.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Φ20x300mm POLY ARTIC RISER SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Φ15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
1 45 L	1-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 1.63 LPM @ 250 kPA
2 200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
2 500 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 7.06 LPM @ 250 kPA
4 TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EQUIP BORE WITH NEW GRUNDFOS PUMP: WITH VFD TO BE TO CITY OF WANNEROO SPECIFICATION
	NEW BORE PUMP CUBICLE WITH A HUNTER ACC-99-D TWO-WIRE IRRIGATION CONTROLLER TO CITY OF WANNEROO SPECIFICATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING SLEEVE

VALVE LABEL LEGEND

VALVE NO — 2 | Φ50 — VALVE SIZE
FLOW (LPS) — 3.29 | 32 — PRECIPITATION RATE
– — DECODER NO.

NOTE:

1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER — IRRIGATION AUSTRALIA — LICENSE

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TIM DAVIES LANDSCAPING

PROJECT :
CATALINA GREEN STAGE 36
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-01	1 OF 13



AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

LEGEND:

"SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	4.0	350	16.2	12.2
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	HUNTER	I-20-04-SS	1.5SR	350	5.6	7.6
	HUNTER	I-20-04-SS	1.0SR	350	3.8	5.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	LARGE GARDEN AREAS – TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER SMALL GARDEN AREAS – TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
1 45 L	1-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 1.63 LPM @ 250 kPA
2 200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
2 500 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 7.06 LPM @ 250 kPA
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EQUIP BORE WITH NEW GRUNDFOS PUMP: WITH VFD TO BE TO CITY OF WANNEROO SPECIFICATION
	NEW BORE PUMP CUBICLE WITH A HUNTER ACC-99-D TWO-WIRE IRRIGATION CONTROLLER TO CITY OF WANNEROO SPECIFICATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING SLEEVE

VALVE LABEL LEGEND

VALVE NO	2	Ø50	VALVE SIZE
FLOW (LPS)	3.29	32	PRECIPITATION RATE
	–		DECODER NO.

NOTE:

1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:–
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER – IRRIGATION AUSTRALIA – IRRIGATION | LANDSCAPE | TURF COMMERCIAL

0 2 4 6 8 10m

SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

N

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

NewGround DESIGN SERVICES

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :

TIM DAVIES LANDSCAPING

PROJECT :

CATALINA GREEN STAGE 36
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-02	2 OF 13

SHEET 2 OF 13
SHEET 3 OF 13

15	Ø50
5.32	12
15	

16	Ø25
0.56	32
16	

CAP MAINLINE AT THIS LOCATION WITH 2-WIRE PATH

IRRIGATION WORKS UNDER ENTRY STATEMENTS (GROUP HOUSING LOT -LS602)

GARDEN AND TREES IN THIS SECTION TO BE LINKED INTO THE IRRIGATION UNDER ENTRY STATEMENTS

3111

3112

3113

AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

SHEET 2 OF 13
SHEET 3 OF 13

LEGEND:

"SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	4.0	350	16.2	12.2
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	HUNTER	I-20-04-SS	1.5SR	350	5.6	7.6
	HUNTER	I-20-04-SS	1.0SR	350	3.8	5.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
① 45 L	1-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 1.63 LPM @ 250 kPA
② 200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
② 500 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 7.06 LPM @ 250 kPA
④ TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EQUIP BORE WITH NEW GRUNDFOS PUMP: WITH VFD TO BE TO CITY OF WANNEROO SPECIFICATION
	NEW BORE PUMP CUBICLE WITH A HUNTER ACC-99-D TWO-WIRE IRRIGATION CONTROLLER TO CITY OF WANNEROO SPECIFICATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING SLEEVE

VALVE LABEL LEGEND

VALVE NO	2	Ø50	VALVE SIZE
FLOW (LPS)	3.29	32	PRECIPITATION RATE
	-		DECODER NO.

NOTE:

1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER — IRRIGATION AUSTRALIA — LICENSE

0 2 4 6 8 10m

SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TIM DAVIES LANDSCAPING

PROJECT :
CATALINA GREEN STAGE 36
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-03	3 OF 13

SHEET 1 OF 13
SHEET 4 OF 13



SHEET 1 OF 13
SHEET 4 OF 13

SHEET 4 OF 13
SHEET 5 OF 13

SHEET 4 OF 13
SHEET 5 OF 13

AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

LEGEND:

"SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	4.0	350	16.2	12.2
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	HUNTER	I-20-04-SS	1.5SR	350	5.6	7.6
	HUNTER	I-20-04-SS	1.0SR	350	3.8	5.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Φ20x300mm POLY ARTIC RISER SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Φ15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
1 45 L	1-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 1.63 LPM @ 250 kPA
2 200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
2 500 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 7.06 LPM @ 250 kPA
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EQUIP BORE WITH NEW GRUNDFOS PUMP: WITH VFD TO BE TO CITY OF WANNEROO SPECIFICATION
	NEW BORE PUMP CUBICLE WITH A HUNTER ACC-99-D TWO-WIRE IRRIGATION CONTROLLER TO CITY OF WANNEROO SPECIFICATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING SLEEVE

VALVE LABEL LEGEND

VALVE NO	2	Φ50	VALVE SIZE
FLOW (LPS)	3.29	32	PRECIPITATION RATE
	-		DECODER NO.

NOTE:

1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER — IRRIGATION AUSTRALIA — IDDWA — IRRIGATION & DRAINAGE / TURF COMMISSION

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TIM DAVIES LANDSCAPING

PROJECT :
CATALINA GREEN STAGE 36
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-04	4 OF 13

SHEET 4 OF 13
SHEET 5 OF 13



SHEET 5 OF 13
SHEET 6 OF 13

AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	4.0	350	16.2	12.2
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	HUNTER	I-20-04-SS	1.5SR	350	5.6	7.6
	HUNTER	I-20-04-SS	1.0SR	350	3.8	5.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Φ20x300mm POLY ARTIC RISER SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Φ15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
1 45 L	1-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 1.63 LPM @ 250 kPA
2 200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
2 500 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 7.06 LPM @ 250 kPA
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EQUIP BORE WITH NEW GRUNDFOS PUMP: WITH VFD TO BE TO CITY OF WANNEROO SPECIFICATION
	NEW BORE PUMP CUBICLE WITH A HUNTER ACC-99-D TWO-WIRE IRRIGATION CONTROLLER TO CITY OF WANNEROO SPECIFICATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING SLEEVE

VALVE LABEL LEGEND

VALVE NO	2	Φ50	VALVE SIZE
FLOW (LPS)	3.29	32	PRECIPITATION RATE
	-		DECODER NO.

NOTE:
1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

N

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


NewGround DESIGN SERVICES

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TIM DAVIES LANDSCAPING

PROJECT :
CATALINA GREEN STAGE 36
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-05	5 OF 13



AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	4.0	350	16.2	12.2
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	HUNTER	I-20-04-SS	1.5SR	350	5.6	7.6
	HUNTER	I-20-04-SS	1.0SR	350	3.8	5.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Φ20x300mm POLY ARTIC RISER SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Φ15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
1 45 L	1-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 1.63 LPM @ 250 kPA
2 200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
2 500 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 7.06 LPM @ 250 kPA
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EQUIP BORE WITH NEW GRUNDFOS PUMP: WITH VFD TO BE TO CITY OF WANNEROO SPECIFICATION
	NEW BORE PUMP CUBICLE WITH A HUNTER ACC-99-D TWO-WIRE IRRIGATION CONTROLLER TO CITY OF WANNEROO SPECIFICATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING SLEEVE

VALVE LABEL LEGEND

VALVE NO	2	Φ50	VALVE SIZE
FLOW (LPS)	3.29	32	PRECIPITATION RATE
	-		DECODER NO.

NOTE:

1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA IA CID

0 2 4 6 8 10m

SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	


CLIENT :

TIM DAVIES LANDSCAPING

PROJECT :

CATALINA GREEN STAGE 36
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-06	6 OF 13



LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	4.0	350	16.2	12.2
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	HUNTER	I-20-04-SS	1.5SR	350	5.6	7.6
	HUNTER	I-20-04-SS	1.0SR	350	3.8	5.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
1 45 L	1-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 1.63 LPM @ 250 kPA
2 200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
2 500 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 7.06 LPM @ 250 kPA
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EQUIP BORE WITH NEW GRUNDFOS PUMP: WITH VFD TO BE TO CITY OF WANNEROO SPECIFICATION
	NEW BORE PUMP CUBICLE WITH A HUNTER ACC-99-D TWO-WIRE IRRIGATION CONTROLLER TO CITY OF WANNEROO SPECIFICATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING SLEEVE

VALVE LABEL LEGEND

VALVE NO	2	Ø50	VALVE SIZE
FLOW (LPS)	3.29	32	PRECIPITATION RATE
	-		DECODER NO.

NOTE:
1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA LICENSE IRRIGATION & TURF COMMISSION

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TIM DAVIES LANDSCAPING

PROJECT :
CATALINA GREEN STAGE 36
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-07	7 OF 13

SHEET 6 OF 13
SHEET 8 OF 13



SHEET 8 OF 13
SHEET 10.1 OF 13

SHEET 6 OF 13
SHEET 8 OF 13

3128

COMMERCIAL LOT

SHEET 8 OF 13
SHEET 9 OF 13

SHEET 8 OF 13
SHEET 10.1 OF 13

AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	4.0	350	16.2	12.2
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	HUNTER	I-20-04-SS	1.5SR	350	5.6	7.6
	HUNTER	I-20-04-SS	1.0SR	350	3.8	5.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Φ20x300mm POLY ARTIC RISER SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Φ15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
1 45 L	1-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 1.63 LPM @ 250 kPA
2 200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
2 500 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 7.06 LPM @ 250 kPA
4 TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EQUIP BORE WITH NEW GRUNDFOS PUMP: WITH VFD TO BE TO CITY OF WANNEROO SPECIFICATION
	NEW BORE PUMP CUBICLE WITH A HUNTER ACC-99-D TWO-WIRE IRRIGATION CONTROLLER TO CITY OF WANNEROO SPECIFICATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING SLEEVE

VALVE LABEL LEGEND

VALVE NO	2	Φ50 VALVE SIZE
FLOW (LPS)	3.29	32 PRECIPITATION RATE
	-	DECODER NO.

NOTE:
1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA LANDSCAPE/TURF CONNECTION

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TIM DAVIES LANDSCAPING

PROJECT :
CATALINA GREEN STAGE 36
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-08	8 OF 13



LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	4.0	350	16.2	12.2
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	HUNTER	I-20-04-SS	1.5SR	350	5.6	7.6
	HUNTER	I-20-04-SS	1.0SR	350	3.8	5.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
1 45 L	1-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 1.63 LPM @ 250 kPA
2 200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
2 500 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 7.06 LPM @ 250 kPA
4 TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EQUIP BORE WITH NEW GRUNDFOS PUMP: WITH VFD TO BE TO CITY OF WANNEROO SPECIFICATION
	NEW BORE PUMP CUBICLE WITH A HUNTER ACC-99-D TWO-WIRE IRRIGATION CONTROLLER TO CITY OF WANNEROO SPECIFICATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING SLEEVE

VALVE LABEL LEGEND

VALVE NO	2	Ø50	VALVE SIZE
FLOW (LPS)	3.29	32	PRECIPITATION RATE
	-		DECODER NO.

NOTE:

1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA LANDSCAPE TURF COMMISSION

0 2 4 6 8 10m

SCALE 1:200 ON A1

AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	


CLIENT :


TIM DAVIES LANDSCAPING

PROJECT :

CATALINA GREEN STAGE 36
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-09	9 OF 13





AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-20-04-SS	6.0	350	24.5	13.1
	HUNTER	I-20-04-SS	4.0	350	16.2	12.2
	HUNTER	I-20-04-SS	3.0	350	12.3	11.9
	HUNTER	I-20-04-SS	2.5	350	9.7	10.7
	HUNTER	I-20-04-SS	4.5LA	350	16.6	10.7
	HUNTER	I-20-04-SS	2.0LA	350	8	8.5
	HUNTER	I-20-04-SS	3.0SR	350	11.2	7.6
	HUNTER	I-20-04-SS	1.5SR	350	5.6	7.6
	HUNTER	I-20-04-SS	1.0SR	350	3.8	5.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	LARGE GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Φ20x300mm POLY ARTIC RISER SMALL GARDEN AREAS - TO HAVE TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Φ15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
1 45 L	1-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 1.63 LPM @ 250 kPA
2 200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
2 500 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 7.06 LPM @ 250 kPA
4 TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CONTROL VALVE SIZE AS SHOWN
	EQUIP BORE WITH NEW GRUNDFOS PUMP: WITH VFD TO BE TO CITY OF WANNEROO SPECIFICATION
	NEW BORE PUMP CUBICLE WITH A HUNTER ACC-99-D TWO-WIRE IRRIGATION CONTROLLER TO CITY OF WANNEROO SPECIFICATION
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN150 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR
	DN200 SLEEVE INSTALLED BY LANDSCAPE CONTRACTOR (UNLESS OTHERWISE NOTED)
	EXISTING SLEEVE

VALVE LABEL LEGEND

VALVE NO	2	Φ50	VALVE SIZE
FLOW (LPS)	3.29	32	PRECIPITATION RATE
	-		DECODER NO.

NOTE:
1. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
2. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
3. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
4. ALL 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TIM DAVIES LANDSCAPING

PROJECT :
CATALINA GREEN STAGE 36
IRRIGATION WORKS
-


DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-10	10 OF 13

STATION DATA							VALVE DATA	
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N ㎡	APP'N mm/week	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	6.30	350	12	4.0	4.0	TURF	7	6.30	7
2	7.03	350	12	4.0	4.0	TURF	12	7.03	12
3	10.37	350	12	4.0	4.0	GARDEN	2	5.06	2
							4	5.31	4
4	10.79	350	12	4.0	4.0	GARDEN	5	5.00	5
							8	5.79	8
5	10.37	350	12	4.0	4.0	GARDEN	10	5.17	10
							11	5.20	11
6	10.28	350	12	4.0	4.0	GARDEN	13	5.48	13
							17	4.09	17
7	10.75	350	12	4.0	4.0	GARDEN	15	5.32	15
							19	5.43	19
8	9.77	350	12	4.0	4.0	GARDEN	21	4.03	21
							24	5.74	24
9	10.97	250	32	4.0	15	GARDEN	1	2.74	1
							6	1.90	6
							26	3.81	26
10	9.77	250	32	4.0	15	GARDEN	16	0.56	16
							22	2.87	22
							23	6.34	23
11	10.10	250	–	–	15	TREES	3	5.50	3
							18	4.60	18
12	10.93	250	–	–	15	TREES	20	2.77	20
							25	2.55	25
							27	5.61	27
13	8.22	250			15	TREES	14	3.82	14
							9	4.56	9
DAILY RUN TIME: 6 HRS & 20 MIN							WEEKLY RUN TIME: 31 HRS & 40 MIN		


PIPE SIZE.	DIMENSIONS (mm)							CONCRETE PLINTH
	A.	B.	C.	D.	E.	F.	G.	
Ø50	300	150	500	150	1305	Ø25	50	Ø650 x 450
Ø80	600	200	800	200	1430	Ø25	80	Ø650 x 600
Ø100	600	200	1000	250	1430	Ø50	100	Ø750 x 600

ITEM DESCRIPTION
1. DISCHARGE FLANGE ASSEMBLY.
2. TE SLIP FLANGE
3. 90° LONG RADIUS FLANGED ELBOW.
4. 90° LONG RADIUS BUTTWELD ELBOW.
5. AUTOMATIC AIR/VACUUM RELEASE VALVE - METAL CONSTRUCTION.
6. STANDARD WT. BUTWELD TE FLANGED TEE.
7. TE BLANK FLANGE.
8. ARAD OCTAVE FLOW METER SIZED TO DISCHARGE Ø.
9. HEAVY DUTY ELECTRICAL CONDUIT.
10. CONCRETE PLINTH.
11. PRESSURE TUBE.
12. STEEL JUNCTION BOXES.
13. BORE CASING.
14. LOCKABLE COMMERCIAL VALVE BOX TO HOLD ARAD OCTAVE METER.
15. CONCRETE THRUST BLOCK.
16. C.I. FLANGE TO SOCKET CONNECTOR.
17. P.V.C. MAINLINE.
18. BSP SOCKET AND NIPPLE.
19. MILNES GUNMETAL TAPPING BAND. INSTALL HUNTER FLOW CLICK WHERE SPECIFIED. PLUG IF SOCKET NOT USED.
20. BUTTERFLY VALVE WITH NOTCH PLATE AND HANDLE. REMOVE HANDLE AND STORE IN PUMP CUBICLE.
21. TABLE "E" FLANGE SET.
22. GALVANISED STEEL DISCHARGE PIPE.
23. MILNES GUNMETAL TAPPING BAND. INSTALL FLOW SWITCH WHERE SPECIFIED. PLUG IF SOCKET NOT USED.
24. RAINBIRD MAXI JUMBO RECTANGULAR VALVE BOX (VB-MAX 102.4X68.8X45.7 CM)
25. DRILL & TAP FOR PRESSURE TAKE OFF TUBE. RUN TUBE BACK TO PRESSURE GAUGE IN CONTROL CABINET.
26. DUAL FLAP CHECK VALVE
27. LOCKABLE GALVANISED METER ENCLOSURE.
28. PUMP COLUMN.
29. 200NB GALVANISED STEEL FABRICATED DOSING TEE WITH 80NB INLET.
30. STUD BOLTS TO SUIT TABLE "D" FLANGE.
31. NOT ALLOCATED.
32. NOT ALLOCATED.

NOTES:
1. DIMENSIONS ARE IN MILLIMETRES UNLESS OTHERWISE STATED.
2. ALL STEEL PIPEWORK TO BE SCHEDULE 40.
3. ALL FLANGES TO BE TABLE "E".
4. ALL STEEL PIPEWORK AND FITTINGS TO BE HOT DIPPED GALVANISED AFTER FABRICATION.
5. ALL BOLTS STUDS AND NUTS TO BE GALVANISED, ALL BOLT TREADS TO PROTRUDE PAST NUT AFTER INSTALLATION.
6. ALL BOLTS USED IN CONCRETE TO BE "RAMSET CHEMSET" MASONRY ANCHORS UNLESS OTHERWISE STATED.
7. ALL BURIED STEEL PIPE TO BE "DENSO" WRAPPED AS PER MANUFACTURERS SPECIFICATIONS.
8. BUTTERFLY VALVES TO BE FITTED WITH STAINLESS STEEL DISC AND PADLOCK TAB.
9. ALL UNUSED SOCKETS TO BE FITTED WITH STEEL PLUG.
10. FLOW METER AND BUTTERFLY VALVE TO BE SAME SIZE AS PIPEWORK.
11. HIGH, LOW PRESSURE AND NO FLOW FITTINGS NOT SHOWN.



STANDARD DOSING TEE ASSEMBLY DETAIL - ITEM 29.




STANDARD DISCHARGE FLANGE ASSEMBLY DETAIL - ITEM 1.


PIPE SIZE.	DIMENSIONS (mm)							CONCRETE PLINTH
	A.	B.	C.	D.	E.	F.	G.	
Ø50	300	150	500	150	1305	Ø25	50	Ø650 x 450
Ø80	600	200	800	200	1430	Ø25	80	Ø650 x 600
Ø100	600	200	1000	250	1430	Ø50	100	Ø750 x 600

ITEM DESCRIPTION
1. DISCHARGE FLANGE ASSEMBLY.
2. TE SLIP FLANGE
3. 90° LONG RADIUS FLANGED ELBOW.
4. 90° LONG RADIUS BUTTWELD ELBOW.
5. AUTOMATIC AIR/VACUUM RELEASE VALVE - METAL CONSTRUCTION.
6. STANDARD WT. BUTWELD TE FLANGED TEE.
7. TE BLANK FLANGE.
8. ARAD OCTAVE FLOW METER SIZED TO DISCHARGE Ø.
9. HEAVY DUTY ELECTRICAL CONDUIT.
10. CONCRETE PLINTH.
11. PRESSURE TUBE.
12. STEEL JUNCTION BOXES.
13. BORE CASING.
14. LOCKABLE COMMERCIAL VALVE BOX TO HOLD ARAD OCTAVE METER.
15. CONCRETE THRUST BLOCK.
16. C.I. FLANGE TO SOCKET CONNECTOR.
17. P.V.C. MAINLINE.
18. BSP SOCKET AND NIPPLE.
19. MILNES GUNMETAL TAPPING BAND. INSTALL HUNTER FLOW CLICK WHERE SPECIFIED. PLUG IF SOCKET NOT USED.
20. BUTTERFLY VALVE WITH NOTCH PLATE AND HANDLE. REMOVE HANDLE AND STORE IN PUMP CUBICLE.
21. TABLE "E" FLANGE SET.
22. GALVANISED STEEL DISCHARGE PIPE.
23. MILNES GUNMETAL TAPPING BAND. INSTALL FLOW SWITCH WHERE SPECIFIED. PLUG IF SOCKET NOT USED.
24. RAINBIRD MAXI JUMBO RECTANGULAR VALVE BOX (VB-MAX 102.4X68.8X45.7 CM)
25. DRILL & TAP FOR PRESSURE TAKE OFF TUBE. RUN TUBE BACK TO PRESSURE GAUGE IN CONTROL CABINET.
26. DUAL FLAP CHECK VALVE.
27. LOCKABLE GALVANISED METER ENCLOSURE.
28. PUMP COLUMN.
29. 200NB GALVANISED STEEL FABRICATED DOSING TEE WITH 80NB INLET.
30. STUD BOLTS TO SUIT TABLE "D" FLANGE.
31. NOT ALLOCATED.
32. NOT ALLOCATED.

NOTES:
1. DIMENSIONS ARE IN MILLIMETRES UNLESS OTHERWISE STATED.
2. ALL STEEL PIPEWORK TO BE SCHEDULE 40.
3. ALL FLANGES TO BE TABLE "E".
4. ALL STEEL PIPEWORK AND FITTINGS TO BE HOT DIPPED GALVANISED AFTER FABRICATION.
5. ALL BOLTS STUDS AND NUTS TO BE GALVANISED, ALL BOLT TREADS TO PROTRUDE PAST NUT AFTER INSTALLATION.
6. ALL BOLTS USED IN CONCRETE TO BE "RAMSET CHEMSET" MASONRY ANCHORS UNLESS OTHERWISE STATED.
7. ALL BURIED STEEL PIPE TO BE "DENSO" WRAPPED AS PER MANUFACTURERS SPECIFICATIONS.
8. BUTTERFLY VALVES TO BE FITTED WITH STAINLESS STEEL DISC AND PADLOCK TAB.
9. ALL UNUSED SOCKETS TO BE FITTED WITH STEEL PLUG.
10. FLOW METER AND BUTTERFLY VALVE TO BE SAME SIZE AS PIPEWORK.
11. HIGH, LOW PRESSURE AND NO FLOW FITTINGS NOT SHOWN.



STANDARD BORE DISCHARGE ASSEMBLY
PLAN VIEW (JUNCTION BOXES ROTATED FOR CLARITY)



STANDARD BORE DISCHARGE ASSEMBLY
SECTIONAL VIEW

AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TIM DAVIES LANDSCAPING


PROJECT :
CATALINA GREEN STAGE 36
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-11	11 OF 13



TYPICAL GLOBE PATTERN SOLENOID VALVE INSTALLATION

NOT TO SCALE



TYPICAL THRUST BLOCK DETAILS

NOT TO SCALE

NOTE:
MINIMUM BEARING AREA TO BE IN ACCORDANCE WITH TYPE OF FITTING AND SOIL TYPE AS PER PIPE MANUFACTURERS RECOMMENDATIONS





TABLE OF AIR VALVES	
MAINLINE SIZE (DN)†	AIR VALVE‡
LESS THAN 63	PN16 DN20 COMBINATION AIR VALVE
75-140	PN16 DN25 COMBINATION AIR VALVE
150-200	PN16 DN50 COMBINATION AIR VALVE
† SEE GENERAL LAYOUT DRAWING(S). ‡ SEE ALSO SPECIFICATION.	


TYPICAL AIR VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL MAINLINE ISOLATION VALVE INSTALLATION

NOT TO SCALE



TYPICAL ARRANGEMENT OF MULTIPLE PIPES IN A COMMON TRENCH

NOT TO SCALE

AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
TIM DAVIES LANDSCAPING


PROJECT :
CATALINA GREEN STAGE 36
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	18418-12	12 OF 13



TYPICAL FLUSHING (BALL) VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL POP-UP ROTOR SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE





TABLE OF SPRINKLER OFFSETS			
EDGE TYPE	DIMENSION A		
	SPRAY†	ROTOR†	
BACK OF KERB OR EDGE OF PAVEMENT.	100	300	
GARDEN WALL WITH NO MOWING STRIP.	200	200	
BUILDING FACADE WITH NO MOWING STRIP.	600	600	

† SPRINKLER TYPE. SEE GENERAL LAYOUT DRAWINGS.


SPRINKLER AND LATERAL PIPE OFFSETS FROM LAWN AND GARDEN EDGES

NOT TO SCALE



TYPICAL POP-UP SPRAY SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE






TABLE OF TREE WATERING SYSTEMS†						
SYSTEM	PLANT STOCK‡	SYSTEM FLOW(L/MIN)	20MIN VOL (L)¥	PIPE (A)	PIPE (B)	PIPE (C)
–	–	0-6	–	DN19	–	DN19
–	–	6-15	–	DN19	–	DN25
–	–	15-30	–	DN25	–	DN25

† SYSTEM DESIGN BASED ON THE PEAK DAILY WATER REQUIREMENTS SUPPLIED BY NURSERY INDUSTRY SOURCES AND OTHERS
‡ BAG STOCK SIZE (L) AND/OR NOMINAL DIAMETER OF TRANSPLANT ROOT BALL (M).
¥ VOLUME PROVIDED BY A 20MIN RUN TIME. RUN TIME TO BE ADJUSTED IN ACCORDANCE WITH PLANT WATER REQUIREMENTS AND CLIMATIC CONDITIONS.

TREE WATERING SYSTEMS

NOT TO SCALE

AUTOCAD FILENAME: Catalina Stage 36 Design (Rev AC).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	23/06/2022	ISSUED FOR APPROVAL	R.V	J.S
0	20/12/2022	ISSUED FOR CONSTRUCTION	R.V	J.S
AC	30/08/2023	AS CONSTRUCTED BY LD TOTAL	LDT	

REV	DATE	DESCRIPTION	DWN	CKD

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :


TIM DAVIES LANDSCAPING

PROJECT :

CATALINA GREEN STAGE 36
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
26/05/2022	1841B-13	13 OF 13

CATALINA GREEN STAGE 39
IRRIGATION WORKS



AUTOCAD FILENAME: Catalina Stage 39 Design (Rev 1).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	02/10/2023	ISSUED FOR APPROVAL	R.V	J.S
B	31/10/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
0	26/02/2024	ISSUED FOR CONSTRUCTION	P.K	J.S
1	29/02/2024	REVISED MAINLINE TO SUIT CONNECTION TO STAGE 36 BORE	J.S	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES

PROJECT :
CATALINA GREEN STAGE 39
IRRIGATION WORKS (KEY PLAN)
-

DATE :	DESIGN NO. :	SHEET NO. :
02/10/2023	18664-00	COVER PAGE



UNDER STAGE 37 AND 38 WORKS

LEGEND:

SYMBOL	DESCRIPTION
	FUTURE BORE 3 LOCATION
	FUTURE BORE PUMP CUBICLE WITH A SIGNAL SDS-100
	MAINLINE ISOLATION VALVE
	P2 CABLE PIT
	DN110 PN12.5 PE100 MDPE POLY MAINLINE

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1
	FOR GARDEN AREAS REFER TO C.O.W. SPECIFICATION ITEM 1.6.2 SPRAY SPRINKLERS FOR DEFINING AREAS REQUIRING 570Z-12P'S					
1500 L	4-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 14.12 LPM @ 250 kPA					
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA					
	BERMAD 200 SERIES SOLENOID CONTROL VALVE WITH HUNTER DECODER (SIZE AS SHOWN)					
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE					
	50mm MAINLINE FLUSHING VALVE					
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION					
	P2 CABLE PIT					
	HUNTER LIGHTNING SURGE PROTECTION					
	DN110 PN12.5 PE100 MDPE POLY MAINLINE					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
	DN100 SLEEVE INSTALLED BY CIVIL CONTRACTOR					
	DN150 SLEEVE INSTALLED BY CIVIL CONTRACTOR					
	DN200 SLEEVE INSTALLED BY CIVIL CONTRACTOR (UNLESS OTHERWISE NOTED)					
	EXISTING SLEEVE					

STATION DATA							VALVE DATA		
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N mm HT	APP'N mm WEEK	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
4	8.68	250	32	40	15	GARDEN	7	2.40	-
							10	6.28	-
5	6.68	250	32	40	15	GARDEN	12	6.68	-
6	10.54	250	-	-	15	TREES	8	3.75	-
							9	1.87	-
							11	4.92	-

DAILY RUN TIME: 0 HRS & 45 MIN WEEKLY RUN TIME: 3 HRS & 45 MIN

VALVE LABEL LEGEND

2	Ø50	VALVE SIZE
3.29	32	PRECIPITATION RATE
-		DECODER NO.

NOTE:

1. CITY OF WANNEROO STANDARD IRRIGATION SPECIFICATION TO APPLY TO THESE WORKS (JUNE 2020).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL HUNTER ID2BLU 3.3mm² SOLID CORE RED AND BLUE TWISTED PAIR 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	02/10/2023	ISSUED FOR APPROVAL	R.V	J.S
B	31/10/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
0	26/02/2024	ISSUED FOR CONSTRUCTION	P.K	J.S
1	29/02/2024	REVISED MAINLINE TO SUIT CONNECTION TO STAGE 36 BORE	J.S	

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

NewGround DESIGN SERVICES


SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	


CLIENT :
EMERGE ASSOCIATES

PROJECT :
CATALINA GREEN STAGE 39
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
02/10/2023	18664-01	1 OF 4

AUTOCAD FILENAME: Catalina Stage 39 Design (Rev 1).dwg





LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1
	FOR GARDEN AREAS REFER TO C.O.W. SPECIFICATION ITEM 1.6.2 SPRAY SPRINKLERS FOR DEFINING AREAS REQUIRING 570Z-12P'S					
1500 L	4-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 14.12 LPM @ 250 kPA					
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA					
	BERMAD 200 SERIES SOLENOID CONTROL VALVE WITH HUNTER DECODER (SIZE AS SHOWN)					
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE					
	50mm MAINLINE FLUSHING VALVE					
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION					
	P2 CABLE PIT					
	HUNTER LIGHTNING SURGE PROTECTION					
	DN110 PN12.5 PE100 MDPE POLY MAINLINE					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
	DN100 SLEEVE INSTALLED BY CIVIL CONTRACTOR					
	DN150 SLEEVE INSTALLED BY CIVIL CONTRACTOR					
	DN200 SLEEVE INSTALLED BY CIVIL CONTRACTOR (UNLESS OTHERWISE NOTED)					
	EXISTING SLEEVE					

STATION DATA							VALVE DATA		
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N (mm hr)	APP'N (mm week)	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
4	8.68	250	32	40	15	GARDEN	7	2.40	–
							10	6.28	–
5	6.68	250	32	40	15	GARDEN	12	6.68	–
6	10.54	250	–	–	15	TREES	8	3.75	–
							9	1.87	–
							11	4.92	–

DAILY RUN TIME: 0 HRS & 45 MIN WEEKLY RUN TIME: 3 HRS & 45 MIN

VALVE LABEL LEGEND

2 ø50	VALVE SIZE
3.29 32	PRECIPITATION RATE
–	DECODER NO.

NOTE:
1. CITY OF WANNEROO STANDARD IRRIGATION SPECIFICATION TO APPLY TO THESE WORKS (JUNE 2020).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL HUNTER ID2BLU 3.3mm^2 SOLID CORE RED AND BLUE TWISTED PAIR 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA RECREATE. FUTURE COMMITMENT

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	02/10/2023	ISSUED FOR APPROVAL	R.V	J.S
B	31/10/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
0	26/02/2024	ISSUED FOR CONSTRUCTION	P.K	J.S
1	29/02/2024	REVISED MAINLINE TO SUIT CONNECTION TO STAGE 36 BORE	J.S	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT : EMERGE ASSOCIATES

PROJECT : CATALINA GREEN STAGE 39 IRRIGATION WORKS -


DATE :	DESIGN NO. :	SHEET NO. :
02/10/2023	18664-02	2 OF 4

AUTOCAD FILENAME: Catalina Stage 39 Design Rev 11.dwg



TYPICAL GLOBE PATTERN SOLENOID VALVE INSTALLATION

NOT TO SCALE



TYPICAL THRUST BLOCK DETAILS

NOT TO SCALE

NOTE:
MINIMUM BEARING AREA TO BE IN ACCORDANCE WITH TYPE OF FITTING AND SOIL TYPE AS PER PIPE MANUFACTURERS RECOMMENDATIONS





TABLE OF AIR VALVES	
MAINLINE SIZE (DN)†	AIR VALVE‡
LESS THAN 63	PN16 DN20 COMBINATION AIR VALVE
75-140	PN16 DN25 COMBINATION AIR VALVE
150-200	PN16 DN50 COMBINATION AIR VALVE
† SEE GENERAL LAYOUT DRAWING(S). ‡ SEE ALSO SPECIFICATION.	


TYPICAL AIR VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL MAINLINE ISOLATION VALVE INSTALLATION

NOT TO SCALE



TYPICAL ARRANGEMENT OF MULTIPLE PIPES IN A COMMON TRENCH

NOT TO SCALE

AUTOCAD FILENAME: Catalina Stage 39 Design (Rev 1).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	02/10/2023	ISSUED FOR APPROVAL	R.V	J.S
B	31/10/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
0	26/02/2024	ISSUED FOR CONSTRUCTION	P.K	J.S
1	29/02/2024	REVISED MAINLINE TO SUIT CONNECTION TO STAGE 36 BORE	J.S	

REV	DATE	DESCRIPTION	DWN	CKD

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES


PROJECT :
CATALINA GREEN STAGE 39
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
02/10/2023	18664-03	3 OF 4



TYPICAL FLUSHING (BALL) VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL POP-UP ROTOR SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE





TABLE OF SPRINKLER OFFSETS			
EDGE TYPE	DIMENSION A		
	SPRAY†	ROTOR†	
BACK OF KERB OR EDGE OF PAVEMENT.	100	300	
GARDEN WALL WITH NO MOWING STRIP.	200	200	
BUILDING FACADE WITH NO MOWING STRIP.	600	600	
† SPRINKLER TYPE. SEE GENERAL LAYOUT DRAWINGS.			


SPRINKLER AND LATERAL PIPE OFFSETS FROM LAWN AND GARDEN EDGES

NOT TO SCALE



TYPICAL POP-UP SPRAY SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE






TABLE OF TREE WATERING SYSTEMS†						
SYSTEM	PLANT STOCK‡	SYSTEM FLOW(L/MIN)	20MIN VOL (L)¥	PIPE (A)	PIPE (B)	PIPE (C)
–	–	0-6	–	DN19	–	DN19
–	–	6-15	–	DN19	–	DN25
–	–	15-30	–	DN25	–	DN25

† SYSTEM DESIGN BASED ON THE PEAK DAILY WATER REQUIREMENTS SUPPLIED BY NURSERY INDUSTRY SOURCES AND OTHERS
‡ BAG STOCK SIZE (L) AND/OR NOMINAL DIAMETER OF TRANSPLANT ROOT BALL (M).
¥ VOLUME PROVIDED BY A 20MIN RUN TIME. RUN TIME TO BE ADJUSTED IN ACCORDANCE WITH PLANT WATER REQUIREMENTS AND CLIMATIC CONDITIONS.

TREE WATERING SYSTEMS

NOT TO SCALE

AUTOCAD FILENAME: Catalina Stage 39 Design (Rev 11).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	02/10/2023	ISSUED FOR APPROVAL	R.V	J.S
B	31/10/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
0	26/02/2024	ISSUED FOR CONSTRUCTION	P.K	J.S
1	29/02/2024	REVISED MAINLINE TO SUIT CONNECTION TO STAGE 36 BORE	J.S	

REV	DATE	DESCRIPTION	DWN	CKD

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :

EMERGE ASSOCIATES

PROJECT :

CATALINA GREEN STAGE 39
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
02/10/2023	18664-04	4 OF 4



AUTOCAD FILENAME: Catalina Stage 42 Design (Rev 11).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	17/06/2024	ISSUED FOR APPROVAL	I.B	J.S
B	22/07/2024	REVISED THE IRRIGATION DESIGN WITH A NEW BORE CUBICLE AND ADDITIONAL MAINLINE	J.S	
C	21/08/2024	REVISED IRRIGATION DESIGN AS PER CLIENT'S COMMENT	J.S	
D	26/08/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S
E	16/10/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S

REV	DATE	DESCRIPTION	DWN	CKD
0	02/12/2024	ISSUED FOR CONSTRUCTION	I.B	J.S
1	11/04/2025	UPDATED IRRIGATION DESIGN TO NEW LANDSCAPE BASE, REISSUED FOR CONSTRUCTION	I.B	J.S

N

GRID USED: -

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

NewGround DESIGN SERVICES

SCALE :	1 :1000 @ A1 SHEET
DESIGNER :	I.BOYES
DRAWN BY :	I.BOYES
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	


CLIENT :


EMERGE ASSOCIATES

PROJECT :

CATALINA
STAGE 42
IRRIGATION WORKS- COVERSHEET

DATE :	DESIGN NO. :	SHEET NO. :
17/06/2024	18789-00	COVERSHEET






IRRIGATION SCHEDULE

SYMBOL	MANUFACTURER/ MODEL/DESCRIPTION	kPa
10 Q 10 T 10 H 10 TT 10 TQ 10 F	TORO 570Z-12LP-PC 10 Series 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
12 Q 12 T 12 H 12 TT 12 TQ 12 F	TORO 570Z-12LP-PC 12 Series 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
15 Q 15 T 15 H 15 TT 15 TQ 15 F	TORO 570Z-12LP-PC 15 Series 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
2SST 4SST 4SST 4S-SST 3SST	TORO 570Z-12LP-PC Shrub Strip 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
②	2 x TORO FB-100 PC FLOOD BUBBLERS ON A TORO 570Z-6P WITH BLUE FLEX & EZY ELLS	200
④	4 x TORO FB-200A PC FLOOD BUBBLERS ON A TORO 570Z-6P WITH BLUE FLEX & EZY ELLS	200

SYMBOL	MANUFACTURER/ MODEL/DESCRIPTION	kPa	FL. l/min	RAD. m
4.5 □	HUNTER I-20-06-LA-SS 4.5LA 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	16.6	10.7
△	HUNTER I-20-06-SR 3.0SR 150mm ROTOR, S/S RISER, & 300mm X 20mm ARTIC RISER	350	11.2	11.2
③.0	HUNTER I-20-06-SS 3.0 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	12.3	11.9
④.0	HUNTER I-20-06-SS 4.0 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	16.2	12.2
⑤.0	HUNTER I-20-06-SS 5.0 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	20.6	12.8
2.5 ○	HUNTER I-20-12 2.5 STD. NOZZLE 300mm POPUP ROTOR ON 300mm X 20mm ARTIC RISER	350	10.7	9.7

SYMBOL	MANUFACTURER/MODEL/DESCRIPTION
	BERMAD 200 SERIES DATAVALVE (SIZE AS SHOWN)
	MAINLINE ISOLATION VALVE (SAME SIZE AS MAIN)
	50mm MAINLINE AIR RELEASE VALVE LOCATE AT HIGH POINTS ON MAINLINE
	50mm MAINLINE FLUSHING VALVE
	SIGNAL SD-SL LIGHTNING SURGE PROTECTION ASSEMBLEY
	P2 CABLE PIT
	EXISTING P2 CABLE PIT
C	NEW BORE PUMP CUBICLE WITH A SIGNAL SDS-100
	uPVC SWJ CLASS 9 LATERAL (SIZE AS SHOWN)
	TREE LATERAL (SIZED AS SHOWN)
	DN110 PN12.5 PE100 MDPE (LILAC COEX, LILAC STRIPE OR BLACK WITH LILAC TAPE) POLY MAINLINE
	DN110 PN 12.5 PE100 MDPE POLY MAINLINE BLUE STRIPE
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE
	PIPE SLEEVE PE100 PN 10 (SIZE AS SHOWN)

Valve Callout



0 2 4 6 8 10m

SCALE 1:200 ON A1

AUTOCAD FILENAME: Catalina Stage 42 Design (Rev 11).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	17/06/2024	ISSUED FOR APPROVAL	I.B	J.S
B	22/07/2024	REVISED THE IRRIGATION DESIGN WITH A NEW BORE CUBICLE AND ADDITIONAL MAINLINE	J.S	
C	21/08/2024	REVISED IRRIGATION DESIGN AS PER CLIENT'S COMMENT	J.S	
D	26/08/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S
E	16/10/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S

REV	DATE	DESCRIPTION	DWN	CKD
0	02/12/2024	ISSUED FOR CONSTRUCTION	I.B	J.S
1	11/04/2025	UPDATED IRRIGATION DESIGN TO NEW LANDSCAPE BASE, REISSUED FOR CONSTRUCTION	I.B	J.S

N

GRID USED: -

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 :200 @ A1 SHEET
DESIGNER :	I.BOYES
DRAWN BY :	I.BOYES
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	


CLIENT :


EMERGE ASSOCIATES

PROJECT :

CATALINA
STAGE 42
IRRIGATION WORKS

DATE :	DESIGN NO. :	SHEET NO. :
17/06/2024	18789-01	1 OF 6






IRRIGATION SCHEDULE

SYMBOL	MANUFACTURER/ MODEL/DESCRIPTION	kPa
10 Q, 10 T, 10 H, 10 TT, 10 TQ, 10 F	TORO 570Z-12LP-PC 10 Series 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
12 Q, 12 T, 12 H, 12 TT, 12 TQ, 12 F	TORO 570Z-12LP-PC 12 Series 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
15 Q, 15 T, 15 H, 15 TT, 15 TQ, 15 F	TORO 570Z-12LP-PC 15 Series 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
2SST, 4SST, 4SST, 4S-SST, 2SST	TORO 570Z-12LP-PC Shrub Strip 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
②	2 x TORO FB-100 PC FLOOD BUBBLERS ON A TORO 570Z-6P WITH BLUE FLEX & EZY ELLS	200
④	4 x TORO FB-200A PC FLOOD BUBBLERS ON A TORO 570Z-6P WITH BLUE FLEX & EZY ELLS	200

SYMBOL	MANUFACTURER/ MODEL/DESCRIPTION	kPa	FL. l/min	RAD. m
4.5 □	HUNTER I-20-06-LA-SS 4.5LA 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	16.6	10.7
△	HUNTER I-20-06-SR 3.0SR 150mm ROTOR, S/S RISER, & 300mm X 20mm ARTIC RISER	350	11.2	11.2
③.0	HUNTER I-20-06-SS 3.0 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	12.3	11.9
④.0	HUNTER I-20-06-SS 4.0 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	16.2	12.2
⑤.0	HUNTER I-20-06-SS 5.0 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	20.6	12.8
2.5 ○	HUNTER I-20-12 2.5 STD. NOZZLE 300mm POPUP ROTOR ON 300mm X 20mm ARTIC RISER	350	10.7	9.7

SYMBOL	MANUFACTURER/MODEL/DESCRIPTION
	BERMAD 200 SERIES DATAVALVE (SIZE AS SHOWN)
	MAINLINE ISOLATION VALVE (SAME SIZE AS MAIN)
	50mm MAINLINE AIR RELEASE VALVE LOCATE AT HIGH POINTS ON MAINLINE
	50mm MAINLINE FLUSHING VALVE
	SIGNAL SD-SL LIGHTNING SURGE PROTECTION ASSEMBLEY
	P2 CABLE PIT
	EXISTING P2 CABLE PIT
C	NEW BORE PUMP CUBICLE WITH A SIGNAL SDS-100
	uPVC SWJ CLASS 9 LATERAL (SIZE AS SHOWN)
	TREE LATERAL (SIZED AS SHOWN)
	DN110 PN12.5 PE100 MDPE (LILAC COEX, LILAC STRIPE OR BLACK WITH LILAC TAPE) POLY MAINLINE
	DN110 PN 12.5 PE100 MDPE POLY MAINLINE BLUE STRIPE
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE
	PIPE SLEEVE PE100 PN 10 (SIZE AS SHOWN)

Valve Callout



0 2 4 6 8 10m

SCALE 1:200 ON A1

AUTOCAD FILENAME: Catalina Stage 42 Design (Rev 11).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	17/06/2024	ISSUED FOR APPROVAL	I.B	J.S
B	22/07/2024	REVISED THE IRRIGATION DESIGN WITH A NEW BORE CUBICLE AND ADDITIONAL MAINLINE	J.S	
C	21/08/2024	REVISED IRRIGATION DESIGN AS PER CLIENT'S COMMENT	J.S	
D	26/08/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S
E	16/10/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S

REV	DATE	DESCRIPTION	DWN	CKD
0	02/12/2024	ISSUED FOR CONSTRUCTION	I.B	J.S
1	11/04/2025	UPDATED IRRIGATION DESIGN TO NEW LANDSCAPE BASE, REISSUED FOR CONSTRUCTION	I.B	J.S

N

GRID USED: -

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 :200 @ A1 SHEET
DESIGNER :	I.BOYES
DRAWN BY :	I.BOYES
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	


CLIENT :

EMERGE ASSOCIATES

PROJECT :

CATALINA
STAGE 42
IRRIGATION WORKS

DATE :	DESIGN NO. :	SHEET NO. :
17/06/2024	18789-02	2 OF 6






IRRIGATION SCHEDULE

SYMBOL	MANUFACTURER/ MODEL/DESCRIPTION	kPa
Q T H TT TQ F	TORO 570Z-12LP-PC 10 Series 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
Q T H TT TQ F	TORO 570Z-12LP-PC 12 Series 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
Q T H TT TQ F	TORO 570Z-12LP-PC 15 Series 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
2SST 4SST 4SST 4S-SST 3SST	TORO 570Z-12LP-PC Shrub Strip 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
2	2 x TORO FB-100 PC FLOOD BUBBLERS ON A TORO 570Z-6P WITH BLUE FLEX & EZY ELLS	200
4	4 x TORO FB-200A PC FLOOD BUBBLERS ON A TORO 570Z-6P WITH BLUE FLEX & EZY ELLS	200

SYMBOL	MANUFACTURER/ MODEL/DESCRIPTION	kPa	FL. l/min	RAD. m
4.5	HUNTER I-20-06-LA-SS 4.5LA 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	16.6	10.7
	HUNTER I-20-06-SR 3.0SR 150mm ROTOR, S/S RISER, & 300mm X 20mm ARTIC RISER	350	11.2	11.2
3.0	HUNTER I-20-06-SS 3.0 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	12.3	11.9
4.0	HUNTER I-20-06-SS 4.0 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	16.2	12.2
5.0	HUNTER I-20-06-SS 5.0 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	20.6	12.8
2.5	HUNTER I-20-12 2.5 STD. NOZZLE 300mm POPUP ROTOR ON 300mm X 20mm ARTIC RISER	350	10.7	9.7

SYMBOL	MANUFACTURER/MODEL/DESCRIPTION
	BERMAD 200 SERIES DATAVALVE (SIZE AS SHOWN)
	MAINLINE ISOLATION VALVE (SAME SIZE AS MAIN)
	50mm MAINLINE AIR RELEASE VALVE LOCATE AT HIGH POINTS ON MAINLINE
	50mm MAINLINE FLUSHING VALVE
	SIGNAL SD-SL LIGHTNING SURGE PROTECTION ASSEMBLEY
	P2 CABLE PIT
	EXISTING P2 CABLE PIT
C	NEW BORE PUMP CUBICLE WITH A SIGNAL SDS-100
	uPVC SWJ CLASS 9 LATERAL (SIZE AS SHOWN)
	TREE LATERAL (SIZED AS SHOWN)
	DN110 PN12.5 PE100 MDPE (LILAC COEX, LILAC STRIPE OR BLACK WITH LILAC TAPE) POLY MAINLINE
	DN110 PN 12.5 PE100 MDPE POLY MAINLINE BLUE STRIPE
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE
	PIPE SLEEVE PE100 PN 10 (SIZE AS SHOWN)

Valve Callout



0 2 4 6 8 10m

SCALE 1:200 ON A1

AUTOCAD FILENAME: Catalina Stage 42 Design (Rev 11).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	17/06/2024	ISSUED FOR APPROVAL	I.B	J.S
B	22/07/2024	REVISED THE IRRIGATION DESIGN WITH A NEW BORE CUBICLE AND ADDITIONAL MAINLINE	J.S	
C	21/08/2024	REVISED IRRIGATION DESIGN AS PER CLIENT'S COMMENT	J.S	
D	26/08/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S
E	16/10/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S

REV	DATE	DESCRIPTION	DWN	CKD
0	02/12/2024	ISSUED FOR CONSTRUCTION	I.B	J.S
1	11/04/2025	UPDATED IRRIGATION DESIGN TO NEW LANDSCAPE BASE, REISSUED FOR CONSTRUCTION	I.B	J.S

N

GRID USED: -

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 :200 @ A1 SHEET
DESIGNER :	I.BOYES
DRAWN BY :	I.BOYES
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	


CLIENT :

EMERGE ASSOCIATES

PROJECT :

CATALINA
STAGE 42
IRRIGATION WORKS

DATE :	DESIGN NO. :	SHEET NO. :
17/06/2024	18789-03	3 OF 6



3405

VALVE SCHEDULE

STATION NUMBER	STATION l/min	PRECIP mm/hr	RUNTIME Mins	SIZE	TYPE	VALVE NUMBER	VALVE l/min	PRECIP mm/hr	DECODER NUMBER
1	377.6	16.0	30.0	50mm	Turf Rotor	BO-16	377.6	16.0	
2	436.0	32.0	15.0	50mm	Shrub Spray	BO-01	436.0	32.0	
3	344.4	32.0	15.0	50mm	Shrub Spray	BO-03	344.4	32.0	
4	478.6	32.0	15.0	50mm	Shrub Spray	BO-05	478.6	32.0	
5	481.3	32.0	15.0	50mm	Shrub Spray	BO-06	481.3	32.0	
6	471.3	32.0	15.0	50mm	Shrub Spray	BO-07	471.3	32.0	
7	488.6	32.0	15.0	50mm	Shrub Spray	BO-8	488.6	32.0	
8	492.4	32.0	15.0	50mm	Shrub Spray	BO-10	492.4	32.0	
9	316.9	32.0	15.0	50mm	Shrub Spray	BO-12	316.9	32.0	
10	236.0	32.0	15.0	40mm	Shrub Spray	BO-13	236.0	32.0	
11	207.8	32.0	15.0	40mm	Shrub Spray	BO-14	207.8	32.0	
12	377.9	32.0	15.0	50mm	Shrub Spray	BO-18	377.9	32.0	
13	287.5	32.0	15.0	40mm	Shrub Spray	BO-19	287.5	32.0	
14	325.6	32.0	15.0	50mm	Shrub Spray	BO-20	325.6	32.0	
15	451.6	-	15.0	50mm	Bubbler	BO-02	451.6	-	
16	240.2	-	15.0	40mm	Bubbler	BO-04	240.2	-	
17	319.1	-	15.0	50mm	Bubbler	BO-9	319.1	-	
18	347.9	-	15.0	50mm	Bubbler	BO-17	347.9	-	
19	367.2	-	15.0	40mm	Bubbler	BO-11	268.2	-	
				40mm	Bubbler	BO-21	99.0	-	

DAILY WATER CYCLE: 5 Hrs 00 Mins, WEEKLY WATER CYCLE: 25 Hrs 00 Mins

NOTE:

1. THESE WORKS ARE TO BE INSTALLED TO MEET THE CITY OF WANNEROO IRRIGATION SPECIFICATIONS (JAN 2024 VERSION 1.0).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL SIGNAL 2-WIRE PATHS TO BE INSTALLED IN 40MD GREY CONDUIT.
6. ANY SPRINKLERS INSTALLED WITHIN TURF AREAS ON ROAD VERGES ARE TO BE INSTALLED WITH SQUARE CONCRETE SURROUNDS.
7. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SIGNAL SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
8. IF THE LILAC/PURPLE STRIPE OR PLAIN BLACK MAINLINE PIPEWORK IS UNAVAILABLE USE THE EQUIVALENT SIZED PN12.5 PE100 BLUE STRIPE. THE MAINLINE IS TO HAVE 150mm WIDE NON-DETECTABLE UNDERGROUND TAPE "WARNING IRRIGATION MAIN BELOW" BLUE WITH BLACK TEXT. INSTALL TAPE 100mm ABOVE THE TOP OF THE MAINLINE PIPEWORK.

3400

3425

3556


IRRIGATION SCHEDULE

SYMBOL	MANUFACTURER/ MODEL/DESCRIPTION	kPa
10 Q, 10 T, 10 H, 10 TT, 10 TQ, 10 F	TORO 570Z-12LP-PC 10 Series 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
12 Q, 12 T, 12 H, 12 TT, 12 TQ, 12 F	TORO 570Z-12LP-PC 12 Series 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
15 Q, 15 T, 15 H, 15 TT, 15 TQ, 15 F	TORO 570Z-12LP-PC 15 Series 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
2SST, 4EST, 4TST, 4SST, 4S-SST, 2SST	TORO 570Z-12LP-PC Shrub Strip 300mm POP-UP, MPR SPRAY NOZZLE. ON 300mm X 15mm POLY ARTIC RISER	200
②	2 x TORO FB-100 PC FLOOD BUBBLERS ON A TORO 570Z-6P WITH BLUE FLEX & EZY ELLS	200
④	4 x TORO FB-200A PC FLOOD BUBBLERS ON A TORO 570Z-6P WITH BLUE FLEX & EZY ELLS	200

SYMBOL	MANUFACTURER/ MODEL/DESCRIPTION	kPa	FL. l/min	RAD. m
4.5 □	HUNTER I-20-06-LA-SS 4.5LA 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	16.6	10.7
△	HUNTER I-20-06-SR 3.0SR 150mm ROTOR, S/S RISER, & 300mm X 20mm ARTIC RISER	350	11.2	11.2
③.0	HUNTER I-20-06-SS 3.0 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	12.3	11.9
④.0	HUNTER I-20-06-SS 4.0 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	16.2	12.2
⑤.0	HUNTER I-20-06-SS 5.0 150mm ROTOR, S/S RISER & 300mm X 20mm ARTIC RISER	350	20.6	12.8
2.5 ○	HUNTER I-20-12 2.5 STD. NOZZLE 300mm POPUP ROTOR ON 300mm X 20mm ARTIC RISER	350	10.7	9.7

SYMBOL	MANUFACTURER/MODEL/DESCRIPTION
	BERMAD 200 SERIES DATAVALVE (SIZE AS SHOWN)
	MAINLINE ISOLATION VALVE (SAME SIZE AS MAIN)
	50mm MAINLINE AIR RELEASE VALVE LOCATE AT HIGH POINTS ON MAINLINE
	50mm MAINLINE FLUSHING VALVE
	SIGNAL SD-SL LIGHTNING SURGE PROTECTION ASSEMBLEY
	P2 CABLE PIT
	EXISTING P2 CABLE PIT
C	NEW BORE PUMP CUBICLE WITH A SIGNAL SDS-100
	uPVC SWJ CLASS 9 LATERAL (SIZE AS SHOWN)
	TREE LATERAL (SIZED AS SHOWN)
	DN110 PN12.5 PE100 MDPE (LILAC COEX, LILAC STRIPE OR BLACK WITH LILAC TAPE) POLY MAINLINE
	DN110 PN 12.5 PE100 MDPE POLY MAINLINE BLUE STRIPE
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE
	PIPE SLEEVE PE100 PN 10 (SIZE AS SHOWN)

Valve Callout



0 2 4 6 8 10m

SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	17/06/2024	ISSUED FOR APPROVAL	I.B	J.S
B	22/07/2024	REVISED THE IRRIGATION DESIGN WITH A NEW BORE CUBICLE AND ADDITIONAL MAINLINE	J.S	
C	21/08/2024	REVISED IRRIGATION DESIGN AS PER CLIENT'S COMMENT	J.S	
D	26/08/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S
E	16/10/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S

REV	DATE	DESCRIPTION	DWN	CKD
0	02/12/2024	ISSUED FOR CONSTRUCTION	I.B	J.S
1	11/04/2025	UPDATED IRRIGATION DESIGN TO NEW LANDSCAPE BASE, REISSUED FOR CONSTRUCTION	I.B	J.S

N

GRID USED: -

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 :200 @ A1 SHEET
DESIGNER :	I.BOYES
DRAWN BY :	I.BOYES
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :


EMERGE ASSOCIATES

PROJECT :

CATALINA
STAGE 42
IRRIGATION WORKS


DATE :	DESIGN NO. :	SHEET NO. :
17/06/2024	18789-04	4 OF 6

AUTOCAD FILENAME: Catalina Stage 42 Design (Rev 11).dwg



TYPICAL GLOBE PATTERN SOLENOID VALVE INSTALLATION

NOT TO SCALE



TYPICAL THRUST BLOCK DETAILS

NOT TO SCALE

NOTE:
MINIMUM BEARING AREA TO BE IN ACCORDANCE WITH TYPE OF FITTING AND SOIL TYPE AS PER PIPE MANUFACTURERS RECOMMENDATIONS





TABLE OF AIR VALVES	
MAINLINE SIZE (DN)†	AIR VALVE‡
LESS THAN 63	PN16 DN20 COMBINATION AIR VALVE
75-140	PN16 DN25 COMBINATION AIR VALVE
150-200	PN16 DN50 COMBINATION AIR VALVE
† SEE GENERAL LAYOUT DRAWING(S). ‡ SEE ALSO SPECIFICATION.	


TYPICAL AIR VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL MAINLINE ISOLATION VALVE INSTALLATION

NOT TO SCALE



TYPICAL ARRANGEMENT OF MULTIPLE PIPES IN A COMMON TRENCH

NOT TO SCALE

AUTOCAD FILENAME: Catalina Stage 42 Design (Rev 1).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	17/06/2024	ISSUED FOR APPROVAL	I.B	J.S
B	22/07/2024	REVISED THE IRRIGATION DESIGN WITH A NEW BORE CUBICLE AND ADDITIONAL MAINLINE	J.S	
C	21/08/2024	REVISED IRRIGATION DESIGN AS PER CLIENT'S COMMENT	J.S	
D	26/08/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S
E	16/10/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S

REV	DATE	DESCRIPTION	DWN	CKD
0	02/12/2024	ISSUED FOR CONSTRUCTION	I.B	J.S
1	11/04/2025	UPDATED IRRIGATION DESIGN TO NEW LANDSCAPE BASE, REISSUED FOR CONSTRUCTION	I.B	J.S

GRID USED: -

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


NewGround DESIGN SERVICES

SCALE :	1 :NTS
DESIGNER :	I.BOYES
DRAWN BY :	I.BOYES
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES


PROJECT :
CATALINA
STAGE 42
IRRIGATION WORKS-TYPICAL DETAILS

DATE :	DESIGN NO. :	SHEET NO. :
17/06/2024	18789-05	5 OF 6



TYPICAL FLUSHING (BALL) VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL POP-UP ROTOR SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE





TABLE OF SPRINKLER OFFSETS			
EDGE TYPE	DIMENSION A		
	SPRAY†	ROTOR†	
BACK OF KERB OR EDGE OF PAVEMENT.	100	300	
GARDEN WALL WITH NO MOWING STRIP.	200	200	
BUILDING FACADE WITH NO MOWING STRIP.	600	600	
† SPRINKLER TYPE. SEE GENERAL LAYOUT DRAWINGS.			


SPRINKLER AND LATERAL PIPE OFFSETS FROM LAWN AND GARDEN EDGES

NOT TO SCALE



TYPICAL POP-UP SPRAY SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE






TABLE OF TREE WATERING SYSTEMS†						
SYSTEM	PLANT STOCK‡	SYSTEM FLOW(L/MIN)	20MIN VOL (L)¥	PIPE (A)	PIPE (B)	PIPE (C)
–	–	0-6	–	DN19	–	DN19
–	–	6-15	–	DN19	–	DN25
–	–	15-30	–	DN25	–	DN25

† SYSTEM DESIGN BASED ON THE PEAK DAILY WATER REQUIREMENTS SUPPLIED BY NURSERY INDUSTRY SOURCES AND OTHERS
‡ BAG STOCK SIZE (L) AND/OR NOMINAL DIAMETER OF TRANSPLANT ROOT BALL (M).
¥ VOLUME PROVIDED BY A 20MIN RUN TIME. RUN TIME TO BE ADJUSTED IN ACCORDANCE WITH PLANT WATER REQUIREMENTS AND CLIMATIC CONDITIONS.

TREE WATERING SYSTEMS

NOT TO SCALE

AUTOCAD FILENAME: Catalina Stage 42 Design (Rev 11).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	17/06/2024	ISSUED FOR APPROVAL	I.B	J.S
B	22/07/2024	REVISED THE IRRIGATION DESIGN WITH A NEW BORE CUBICLE AND ADDITIONAL MAINLINE	J.S	
C	21/08/2024	REVISED IRRIGATION DESIGN AS PER CLIENT'S COMMENT	J.S	
D	26/08/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S
E	16/10/2024	REVISED IRRIGATION DESIGN AS PER NEW LANDSCAPING PLAN	P.K	J.S

REV	DATE	DESCRIPTION	DWN	CKD
0	02/12/2024	ISSUED FOR CONSTRUCTION	I.B	J.S
1	11/04/2025	UPDATED IRRIGATION DESIGN TO NEW LANDSCAPE BASE, REISSUED FOR CONSTRUCTION	I.B	J.S

GRID USED: –

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

NewGround DESIGN SERVICES

SCALE :	1 :NTS
DESIGNER :	I.BOYES
DRAWN BY :	I.BOYES
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	


CLIENT :

EMERGE ASSOCIATES

PROJECT :

CATALINA
STAGE 42
IRRIGATION WORKS-TYPICAL DETAILS

DATE :	DESIGN NO. :	SHEET NO. :
17/06/2024	18789-06	6 OF 6



NOTE:
MIX 3 SPECIES TO BE PLANTED IN GROUPS OF 5

LEGEND

- Pyrus ussuriensis
- Lagerstroemia indica
- IRRIGATED MULCH GARDEN BEDS
- MULCH ONLY
- 150MM IRRIGATION SLEEVE PVC PN10

SHRUBS / TUBESTOCK

CODE	SP CODE	SPECIES	SIZE	DENSITY	COUNT
MIX 1	GGI	*Grevillea Gin Gin Gem*	130mm	6/m²	72
MIX 2	CGL	*Casuarina glauca Cousin IT*	130mm	2/m²	33
MIX 3	GGI	*Grevillea Gin Gin Gem*	130mm	2/m²	20
	CGL	*Casuarina glauca Cousin IT*			20
	ESI	*Eremophila Silver Flame*			20
	GGO	*Grevillea Gold Cluster*			20
MIX 4	CGL	*Casuarina glauca Cousin IT*	130mm	2/m²	21
	GCR	*Grevillea crithmithfolia prostrate*			21
	DRE	*Dianella revoluta*			21
	OAX	*Oleria axiliaris*			21
	WFR	*Westringia fruticosa*			21
	GGO	*Grevillea Gold Cluster*			21
				Total	311

TREES

CODE	SPECIES	SIZE	DENSITY	COUNT
LAI	*Lagerstroemia indica*	100L	As Shown	9
PYU	*Pyrus ussuriensis*	200L		2
			Total	11

NOT FOR CONSTRUCTION

REV	DATE	DWN	DESCRIPTION
A	02.12.2024	LH	ISSUED FOR INFORMATION
B	24.02.2025	LH	ISSUED FOR APPROVAL


LD TOTAL
SANPOINT PTY LTD
172 BURSWOOD ROAD, BURSWOOD WA 6100 AUSTRALIA
TEL +61 8 6436 1111 FAX +61 8 9367 2034
www.ldtotal.com.au

PROJECT:
Catalina Sustainability Demonstration Home Carpark Planting
CLIENT:
Catalina Regional Council
TITLE
Planting Plan

This Document is a copyright of LD Total

PROJECT NO:	DRAWN BY:	APPROVED BY:	REV:
XXX	LH	NZ	B
SCALE: 1:100	SHEET NO: 501	SHEET SIZE: A1	

1m 0m 1m 2m 5m
SCALE: 1:100



HARDSCAPE LEGEND

- MIDLAND BRICK TRI PAVE - PEWTER
- RECYCLED TIMBER SLEEPER STEPPERS
- STRATAGREEN FLEXIBLE EDGING - 240mm
- RECYCLED TIMBER SLEEPER PAVING
- Ø350-500mm SEALED LIMESTONE STEPPER
- MOSSROCK

PLANTING LEGEND

- MIX 1 - FEATURE PLANTING
- MIX 2 - SHADE TOLERANT PLANTING
- MIX 3 - SUN AND SHADE TOLERANT PLANTING
- MIX 4 - SUN TOLERANT PLANTING
- MIX 5 - VERGE PLANTING
- VEGETABLE GARDEN PLANTING
- MULCH ONLY

TREES				
CODE	SPECIES	SIZE	DENSITY	COUNT
CIL	*Citrus latifolia*	45L	As Shown	1
CUA	*Cupaniopsis anacardioides*	100L	As Shown	3
FOJ	*Fortunella japonica*	45L	As Shown	1
GLT	*Gleditsia triacanthos var. inermis*	200L	As Shown	1
			Total	6

SHRUBS / TUBESTOCK					
CODE	SP CODE	SPECIES	SIZE	DENSITY	COUNT
MIX 1	PGO	*Pittosporum Golf Balls*	130mm	3/m^2	5
	DRE	*Dianella revoluta*			5
	LLI	*Lomandra Lime Tuff*			5
	CGL	*Casuarina glauca*			5
	ASP	*Anigozanthos sp*			5
	WFR	*Westringia fruiticosa Zena*			5
	OLA	*Orthrosanthus Laxus*			5
	ALI	*Acacia Limelight*			6
	SCR	*Scaevola Crassifolia*			6
	TPU	*Thomasia purpurea*			6
	GLA	*Grevillea 'Lady O'*			6
	AAU	*Asplenium australasicum*			6
	OJA	*Ophiopogon japonicus 'mondo grass'*			6
	VHE	*Viola hederacea*			6

MIX 2	LSP	*Liriope sp*	130mm	3/m^2	5
	VHE	*Viola hederacea*			5
	AAU	*Asplenium australasicum*			5
	CNO	*Cliva nobilis*			5
	OJA	*Ophiopogon japonicus 'mondo grass'*			5
	FPU	*Ficus pumila*			5
	AEL	*Aspidistra elatior*			5
	BRO	*Bromeliads*			5
	CCO	*Chlorophytum comosum*			5
MIX 3	PGO	*Pittosporum Golf Balls*	130mm	3/m^2	3
	DRE	*Dianella revoluta*			3
	LLI	*Lomandra Lime Tuff*			3
	LTA	*Lomandra tasmania*			3
	CGL	*Casuarina glauca*			3
	ASP	*Anigozanthos sp*			2
	WFR	*Westringia fruiticosa Zena*			2
	ADE	*Alternanthera dentata*			2
	OLA	*Orthrosanthus Laxus*			2
	ALI	*Acacia Limelight*			2
	SCR	*Scaevola Crassifolia*			2
	TPU	*Thomasia purpurea*			2
	GLA	*Grevillea 'Lady O'*			2

MIX 4	DRE	*Dianella revoluta*	130mm	3/m^2	5
	ALI	*Acacia Limelight*			5
	TPU	*Thomasia purpurea*			6
	WFR	*Westringia fruiticosa Zena*			5
	LLI	*Lomandra Lime Tuff*			5
	PGO	*Pittosporum Golf Balls*			5
	OJA	*Ophiopogon japonicus 'mondo grass'*			5
	LSP	*Liriope sp*			5
MIX 5	GCR	*Grevillea crithmithfolia prostrate*	130mm	3/m^2	33
	GGI	*Grevillea Gin Gin Gem*			33
	EGL	*Eremophila glauca 'Cousin IT'*			33
	GGO	*Grevillea 'Gold Cluster'*			33
				Total	326

NOT FOR CONSTRUCTION

REV	DATE	DWN	DESCRIPTION
A	25.11.2024	LH	ISSUED FOR INFORMATION
B	24.02.2025	LH	ISSUED FOR APPROVAL

LD TOTAL
SANPOINT PTY LTD
172 BURSWOOD ROAD, BURSWOOD WA 6100 AUSTRALIA
TEL +61 8 6436 1111 FAX +61 8 9367 2034
www.ldtotal.com.au

PROJECT:
Catalina Sustainability Demonstration Home
CLIENT:
Catalina Regional Council
TITLE
Planting Plan


This Document is a copyright of LD Total

PROJECT NO	DRAWN BY	APPROVED BY	REV.
XXX	LH	NZ	B
SCALE: 1:50	SHEET NO: 501	SHEET SIZE: A1	

500mm 0m 500mm 1m 2.5m
SCALE: 1:50

Bambusa.brushwood/DOC/PROJECTS/0000 Lot Plan/pages/Catalina Sustainability Demonstration Home/CAD/4 Models/LdR/Catalina Demonstration Home.dwg

© TIM DAVIES LANDSCAPING



01
101
COVER PAGE
PLAN 1:1000 @ A1

CATALINA GREEN PRECINCT STAGE 36

DWG	DWG NAME	SCALE @ A1	REV
LS -101	COVER PAGE	1:1000	A
LS -201	HARDSCAPE PLAN 1	1:250	A
LS -202	HARDSCAPE PLAN 2	1:250	A
LS -203	HARDSCAPE PLAN 3	1:50	A
LS -204	HARDSCAPE PLAN 4	1:250	A
LS -205	HARDSCAPE PLAN 5	1:250	A
LS -206	HARDSCAPE PLAN 6	1:250	A
LS -207	HARDSCAPE PLAN 7	1:250	A
LS -208	HARDSCAPE PLAN 8	1:100	A
LS -209	HARDSCAPE PLAN 9	1:100	A
LS -301	SOFTSCAPE PLAN 1	1:250	A
LS -302	SOFTSCAPE PLAN 2	1:250	A
LS -303	SOFTSCAPE PLAN 3	1:50	A
LS -304	SOFTSCAPE PLAN 4	1:250	A
LS -305	SOFTSCAPE PLAN 5	1:250	A
LS -306	SOFTSCAPE PLAN 6	1:50	A
LS -307	SOFTSCAPE PLAN 7	1:250	A
LS -308	SOFTSCAPE PLAN 8	1:100	A
LS -309	SOFTSCAPE PLAN 9	1:100	A
LS -501	DETAILS 1	AS SHOWN	A
LS -502	DETAILS 2	AS SHOWN	A
LS -503	DETAILS 3	AS SHOWN	A
LS -504	DETAILS 4	AS SHOWN	A
LS -505	DETAILS 5	AS SHOWN	A
LS -506	DETAILS 6	AS SHOWN	A
LS -507	DETAILS 7	AS SHOWN	A
LS -508	DETAILS 8	AS SHOWN	A
LS -600	SCHEDULE & NOTES	AS SHOWN	A

0 10 20 40 60 100m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	JZ	22.06.22

TIM DAVIES LANDSCAPING
three pilina court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
ens@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF/NL
APPROVED	GD
SCALE	1:1000@A1
DRAWING TITLE	GREEN PRECINCT STAGE 1
DRAWING No.	12606-CG-STG36-101
REVISION	A

© TIM DAVIES LANDSCAPING



01 / 201 KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING.

EXISTING TREE PROTECTION:

- ALL EXISTING TREES AND VEGETATION, INCLUDING GRASS TREES AND ZAMIA PALMS ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- ALL WORKS WITHIN TREE PROTECTION ZONES (TPZ) (INCLUDING TPZ OF TREES OUTSIDE STAGE BOUNDARY) ARE TO BE COMPLETED IN A TREE SENSITIVE METHOD TO MINIMISE IMPACTS THAT MAY HAVE A NEGATIVE EFFECT ON THE LONG TERM TREE WELFARE.
- PRIOR TO ANY TRENCHING, BELOW GROUND SERVICE INSTALLATION ETC CONTRACTOR TO ORGANSE QUALIFIED ARBORIST'S REVIEW AND SEEK APPROVAL FROM SUPERINTENDENT.
- TRUNK AND/OR BRUNCH PROTECTION MEASURES ARE TO BE APPLIED WHERE MACHINERY IS REQUIRED TO WORK IN CLOSE PROXIMITY TO ABOVE GROUND PARTS OF TREES. PROPOSED PROTECTIVE MEASURES ARE TO BE DISCUSSED WITH SUPERINTENDENT PRIOR TO CONSTRUCTION.
- WHERE TREE ROOTS ARE ENCOUNTERED WITHIN OR ADJACENT TPZ DURING EXCAVATION WORKS, ROOT PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CANOPY PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CONTRACTOR WILL BE LIABLE FOR ANY DETRIMENTIAL DAMAGE AND/OR LOSS OF TREE DIRECTLY RELATED TO THE CONTRACTOR'S CONSTRUCTION OR MAINTENANCE ACTIVITIES. VALUE OF DAMAGE WILL BE CALCULATED BASED ON THE HELLIWELL SYSTEM.

LEGEND

- EXTENT OF POS WORKS
- POS LOT BOUNDARY
- EXTENT OF WIDENED VERGE WORKS
- EXTENT OF ENTRY STATEMENT WORKS

EARTHWORKS

- EXISTING CONTOURS
- CIVIL CONTOURS
- PROPOSED POS CONTOURS (BULK EARTHWORKS BY CIVIL)

TREES


- TREE MARKER (EXISTING & PROPOSED) REFER TO SOFTSCAPE PLAN
- TPZ 8.64M — TREE PROTECTION ZONE (TPZ) WHERE IDENTIFIED BY ARBORIST

SURFACE FINISHES

- EXISTING ASPHALT PAVEMENT
- EXISTING CONCRETE PAVEMENT / CONCRETE BY CIVIL
- EXISTING COMPACTED LIMESTONE
- PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 01-02 V3 / 501
- PROPOSED TRAFFICABLE CONCRETE STANDARD GREY CONCRETE — 04 / 501
- PROPOSED DECORATIVE CONCRETE — 01-02 / 501
- MULCH MAINTENANCE STRIP 600mm — 05 / 501
- PLANTING BED REFER TO SOFTSCAPE PLAN
- IRRIGATED TURF
- PROPOSED REINFORCED TURF MAINTENANCE ACCESS — 12 / 501
- PLAYGROUND SURFACING TYPE 1 — 06 / 502
- PLAYGROUND SURFACING TYPE 2 — 06 / 502
- COLOURED CONCRETE THICKENED EDGE BY CIVIL

FURNITURE & SITE FEATURES

- MOWING KERB (MK) — 06 / 501
- PLAYGROUND BLOCK EDGING — 07 / 501
- PLAYGROUND BOULDER EDGING — 08-09 / 501
- FEATURE BOULDERS — 10 / 501
- SHADE STRUCTURE — 01-02 / 503
- PICNIC SETTING — 01-02 / 504
- BENCH SEAT — 03-09 / 504
- BOLLARD FIXED — 06 / 503
- BOLLARD REMOVABLE — 05 / 503
- BIN — 07 / 503
- INFORMATION SIGNAGE — 06-09 / 504
- CoW PARK SIGN — 04 / 503
- LIGHT POLE BY OTHERS
- BIKE RACK — 08 / 503
- FEATURE LOG — 11 / 501
- LIMESTONE FEATURE BLOCKWORK — 02 / 508
- FREESTANDING ENTRY WALL AND SIGNAGE — 01-02 / 506, 01-02 / 507, 03-09 / 508



02 / 201 HARDSCAPE PLAN
PLAN 1:250 @ A1

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pitline court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF/NL
APPROVED	GD
SCALE	250@A1
DRAWING TITLE	HARDSCAPE PLAN 1
DRAWING No.	12606-CG-STG36-201
REVISION	A

© TIM DAVIES LANDSCAPING



01 / 202 KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT.
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES.
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING.

EXISTING TREE PROTECTION:

- ALL EXISTING TREES AND VEGETATION, INCLUDING GRASS TREES AND ZAMIA PALMS ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- ALL WORKS WITHIN TREE PROTECTION ZONES (TPZ) (INCLUDING TPZ OF TREES OUTSIDE STAGE BOUNDARY) ARE TO BE COMPLETED IN A TREE SENSITIVE METHOD TO MINIMISE IMPACTS THAT MAY HAVE A NEGATIVE EFEFCT ON THE LONG TERM TREE WELFARE.
- PRIOR TO ANY TRENCHING, BELOW GROUND SERVICE INSTALLATION ETC CONTRACTOR TO ORGANSE QUALIFIED ARBORIST'S REVIEW AND SEEK APPROVAL FROM SUPERINTENDENT.
- TRUNK AND/OR BRUNCH PROTECTION MEASURES ARE TO BE APPLIED WHERE MACHINERY IS REQUIRED TO WORK IN CLOSE PROXIMITY TO ABOVE GROUND PARTS OF TREES. PROPOSED PROTECTIVE MEASURES ARE TO BE DISCUSSED WITH SUPERINTENDENT PRIOR TO CONSTRUCTION.
- WHERE TREE ROOTS ARE ENCOUNTERED WITHIN OR ADJACENT TPZ DURING EXCAVATION WORKS, ROOT PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CANOPY PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CONTRACTOR WILL BE LIABLE FOR ANY DETRIMENTIAL DAMAGE AND/OR LOSS OF TREE DIRECTLY RELATED TO THE CONTRACTOR'S CONSTRUCTION OR MAINTENANCE ACTIVITIES. VALUE OF DAMAGE WILL BE CALCULATED BASED ON THE HELLIWELL SYSTEM.

LEGEND

- EXTENT OF POS WORKS
- POS LOT BOUNDARY
- EXTENT OF WIDENED VERGE WORKS
- EXTENT OF ENTRY STATEMENT WORKS

EARTHWORKS

- EXISTING CONTOURS
- CIVIL CONTOURS
- PROPOSED POS CONTOURS (BULK EARTHWORKS BY CIVIL)

TREES


- TREE MARKER (EXISTING & PROPOSED) REFER TO SOFTSCAPE PLAN
- TPZ 8.66M TREE PROTECTION ZONE (TPZ) WHERE IDENTIFIED BY ARBORIST

SURFACE FINISHES

- EXISTING ASPHALT PAVEMENT
- EXISTING CONCRETE PAVEMENT / CONCRETE BY CIVIL
- EXISTING COMPACTED LIMESTONE
- PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 01-03\Y3 501
- PROPOSED TRAFFICABLE CONCRETE STANDARD GREY CONCRETE — 04 501
- PROPOSED DECORATIVE CONCRETE — 01-03 501
- MULCH MAINTENANCE STRIP 600mm — 05 501
- PLANTING BED REFER TO SOFTSCAPE PLAN
- IRRIGATED TURF
- PROPOSED REINFORCED TURF MAINTENANCE ACCESS — 12 501
- PLAYGROUND SURFACING TYPE 1 — 06 502
- PLAYGROUND SURFACING TYPE 2 — 06 502
- COLOURED CONCRETE THICKENED EDGE BY CIVIL

FURNITURE & SITE FEATURES

- MOWING KERB (MK) — 06 501
- PLAYGROUND BLOCK EDGING — 07 501
- PLAYGROUND BOULDER EDGING — 08-09 501
- FEATURE BOULDERS — 10 501
- SHADE STRUCTURE — 01-02 503
- PICNIC SETTING — 01-02 504
- BENCH SEAT — 03-05 504
- BOLLARD FIXED — 06 503
- BOLLARD REMOVABLE — 05 503
- BIN — 07 503
- INFORMATION SIGNAGE — 06-09 504
- CoW PARK SIGN — 04 503
- LP LIGHT POLE BY OTHERS
- BIKE RACK — 08 503
- FEATURE LOG — 11 501
- SALVAGED JARRAH EDGING — 01-02 502



02 / 202 HARDSCAPE PLAN
PLAN 1:250 @ A1

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three prime court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF/NL
APPROVED	GD
SCALE	250@A1
DRAWING TITLE	HARDSCAPE PLAN 2
DRAWING No.	12606-CG-STG36-202
REVISION	A

© TIM DAVIES LANDSCAPING



01 / 203 KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 100OLT & 150OLT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING

PLAY EQUIPMENT SELECTION:

PLAY PLANETARIUM
LAPPSET 'PLAY PLANETARIUM' 231005
SUPPLIER: LARK INDUSTRIES



STEEL CUBBY HOUSE
WITH CLIMBING PLANTS
COLOUR: DULUX COPPER
REFER TO DETAIL 09-13/LS502




SWING SET
CODE 'SINGLE POST FRAME SWING' FRE-308
SUPPLIER: MIRACLE
COLOUR: TBD



STEEL STILTS
VARIOUS HEIGHT
POWDERCOATED STEEL
COLOUR: TBD



ROPE BALANCE LOG STEPPER
MIRACLE 'ROPE BALANCE LOG STEPPERS' NP-064 - CUSTOMISED
ROPE COLOUR: GREEN
POST COLOUR: TBD





02 / 203 HARDSCAPE & SETOUT PLAN
PLAN 1:50 @ A1

LEGEND

POS LOT BOUNDARY

EARTHWORKS

PROPOSED POS CONTOURS (BULK EARTHWORKS BY CIVIL)

TREES

TREE MARKER (EXISTING & PROPOSED) REFER TO SOFTSCAPE PLAN

TPZ R=8.64M TREE PROTECTION ZONE (TPZ) WHERE IDENTIFIED BY PROJECT ARBORIST

SURFACE FINISHES

- EXISTING CONCRETE PAVEMENT / CONCRETE BY CIVIL
- PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 01-02 / 501
- PROPOSED TRAFFICABLE CONCRETE STANDARD GREY CONCRETE — 04 / 501
- PROPOSED DECORATIVE CONCRETE — 02 / 503
- MULCH MAINTENANCE STRIP 600mm
- IRRIGATED PLANTING BED REFER TO SOFTSCAPE PLAN
- IRRIGATED TURF
- PLAYGROUND SURFACING - MULCH SOFTFALL REFER TO NOTE FOR THICKNESS
- PLAYGROUND SURFACING-RUBBER COLOUR 1 — 06 / 502
- PLAYGROUND SURFACING-RUBBER COLOUR 2 — 06 / 502
- ACRYLIC PAINT ON GREY CONCRETE PATH

FURNITURE & SITE FEATURES

- MOWING KERB (MK) — 06 / 501
- PLAYGROUND BLOCK EDGING — 07 / 501
- PLAYGROUND BOULDER EDGING — 08-02 / 501
- FEATURE BOULDERS — 10 / 501
- SHADE STRUCTURE — 01-02 / 503
- PICNIC SETTING — 01-02 / 504
- BENCH SEAT — 03-02 / 504
- BIN — 07 / 503
- SALVAGED JARRAH EDGING — 01-02 / 502
- INFORMATION SIGNAGE — 06-02 / 504

PLAY EQUIPMENT
FOR PRODUCT SELECTION SEE SPECIFICATION NOTES

- SWING SET AND ASSOCIATED FALL ZONE
- CLIMBING DOME AND ASSOCIATED FALL ZONE
- STEEL CUBBY HOUSE WITH CLIMBER PLANTING - REFER TO PLANTING PLAN — 09-13 / 502
- ROPE BALANCE LOG STEPPER — 08 / 502
- STEEL STILTS — 07 / 502
- RAISED COLOURED CONCRETE STEPPERS IN VARIOUS COLOURS TDB — 05 / 502
- RAISED TIMBER STEPPERS — 03 / 502
- FLUSH TIMBER STEPPERS — 04 / 502

EXISTING TREE PROTECTION:

- ALL EXISTING TREES AND VEGETATION, INCLUDING GRASS TREES AND ZAMIA PALMS ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- ALL WORKS WITHIN TREE PROTECTION ZONES (TPZ) (INCLUDING TPZ OF TREES OUTSIDE STAGE BOUNDARY) ARE TO BE COMPLETED IN A TREE SENSITIVE METHOD TO MINIMISE IMPACTS THAT MAY HAVE A NEGATIVE EFFECT ON THE LONG TERM TREE WELFARE.
- PRIOR TO ANY TRENCHING, BELOW GROUND SERVICE INSTALLATION ETC CONTRACTOR TO ORGANSE QUALIFIED ARBORIST'S REVIEW AND SEEK APPROVAL FROM SUPERINTENDENT.
- TRUNK AND/OR BRUNCH PROTECTION MEASURES ARE TO BE APPLIED WHERE MACHINERY IS REQUIRED TO WORK IN CLOSE PROXIMITY TO ABOVE GROUND PARTS OF TREES. PROPOSED PROTECTIVE MEASURES ARE TO BE DISCUSSED WITH SUPERINTENDENT PRIOR TO CONSTRUCTION.
- WHERE TREE ROOTS ARE ENCOUNTERED WITHIN OR ADJACENT TPZ DURING EXCAVATION WORKS, ROOT PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CANOPY PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CONTRACTOR WILL BE LIABLE FOR ANY DETRIMENTAL DAMAGE AND/OR LOSS OF TREE DIRECTLY RELATED TO THE CONTRACTOR'S CONSTRUCTION OR MAINTENANCE ACTIVITIES. VALUE OF DAMAGE WILL BE CALCULATED BASED ON THE HELLIWELL SYSTEM.

0 0.5 1 2 3 4 5m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three prime court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	HARDSCAPE PLAN 3
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-203
SCALE	1:50@A1		REVISION A

© TIM DAVIES LANDSCAPING



01 / 204 KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:


- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

EXISTING TREE PROTECTION:

- ALL EXISTING TREES AND VEGETATION, INCLUDING GRASS TREES AND ZAMIA PALMS ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- ALL WORKS WITHIN TREE PROTECTION ZONES (TPZ) (INCLUDING TPZ OF TREES OUTSIDE STAGE BOUNDARY) ARE TO BE COMPLETED IN A TREE SENSITIVE METHOD TO MINIMISE IMPACTS THAT MAY HAVE A NEGATIVE EFFECT ON THE LONG TERM TREE WELFARE.
- PRIOR TO ANY TRENCHING, BELOW GROUND SERVICE INSTALLATION ETC CONTRACTOR TO ORGANSE QUALIFIED ARBORIST'S REVIEW AND SEEK APPROVAL FROM SUPERINTENDENT.
- TRUNK AND/OR BRUNCH PROTECTION MEASURES ARE TO BE APPLIED WHERE MACHINERY IS REQUIRED TO WORK IN CLOSE PROXIMITY TO ABOVE GROUND PARTS OF TREES. PROPOSED PROTECTIVE MEASURES ARE TO BE DISCUSSED WITH SUPERINTENDENT PRIOR TO CONSTRUCTION.
- WHERE TREE ROOTS ARE ENCOUNTERED WITHIN OR ADJACENT TPZ DURING EXCAVATION WORKS, ROOT PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CANOPY PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CONTRACTOR WILL BE LIABLE FOR ANY DETRIMENTIAL DAMAGE AND/OR LOSS OF TREE DIRECTLY RELATED TO THE CONTRACTOR'S CONSTRUCTION OR MAINTENANCE ACTIVITIES. VALUE OF DAMAGE WILL BE CALCULATED BASED ON THE HELLIWELL SYSTEM.



02 / 204 HARDSCAPE PLAN
PLAN 1:250 @ A1

LEGEND

EXTENT OF POS WORKS
POS LOT BOUNDARY
EXTENT OF WIDENED VERGE WORKS
EXTENT OF ENTRY STATEMENT WORKS

EARTHWORKS

EXISTING CONTOURS
CIVIL CONTOURS
PROPOSED POS CONTOURS (BULK EARTHWORKS BY CIVIL)

TREES

TREE MARKER (EXISTING & PROPOSED) REFER TO SOFTSCAPE PLAN
TREE PROTECTION ZONE (TPZ) WHERE IDENTIFIED BY ARBORIST
EXISTING TREES TO BE REMOVED &REPLACED

SURFACE FINISHES

EXISTING ASPHALT PAVEMENT
EXISTING CONCRETE PAVEMENT / CONCRETE BY CIVIL
EXISTING COMPACTED LIMESTONE
PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 01-02-03 501
PROPOSED TRAFFICABLE CONCRETE STANDARD GREY CONCRETE — 04 501
PROPOSED DECORATIVE CONCRETE — 01-02 501
MULCH MAINTENANCE STRIP 600mm — 05 501
PLANTING BED REFER TO SOFTSCAPE PLAN
IRRIGATED TURF
PROPOSED REINFORCED TURF MAINTENANCE ACCESS — 12 501
PLAYGROUND SURFACING TYPE 1 — 06 502
PLAYGROUND SURFACING TYPE 2 — 06 502
COLOURED CONCRETE THICKENED EDGE BY CIVIL

FURNITURE & SITE FEATURES

MOWING KERB (MK) — 06 501
PLAYGROUND BLOCK EDGING — 07 501
PLAYGROUND BOULDER EDGING — 08-09 501
FEATURE BOULDERS — 10 501
SHADE STRUCTURE — 01-03 503
PICNIC SETTING — 01-02 504
BENCH SEAT — 03-05 504
BOLLARD FIXED — 06 503
BOLLARD REMOVABLE — 05 503
BIN — 07 503
INFORMATION SIGNAGE — 06-09 504
CoW PARK SIGN — 04 503
LIGHT POLE BY OTHERS
BIKE RACK — 08 503
FEATURE LOG — 11 501

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	HARDSCAPE PLAN 4
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-204
SCALE	1:250@A1		REVISION A

© TIM DAVIES LANDSCAPING



01
205
KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:


- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT.
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES.
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING.



02
205
HARDSCAPE PLAN
PLAN 1:250 @ A1

LEGEND

EXTENT OF POS WORKS
POS LOT BOUNDARY
EXTENT OF WIDENED VERGE WORKS
EXTENT OF ENTRY STATEMENT WORKS

EARTHWORKS

EXISTING CONTOURS
CIVIL CONTOURS
PROPOSED POS CONTOURS (BULK EARTHWORKS BY CIVIL)

TREES

TREE MARKER (EXISTING & PROPOSED) REFER TO SOFTSCAPE PLAN
TREE PROTECTION ZONE (TPZ) WHERE IDENTIFIED BY ARBORIST
EXISTING TREES TO BE REMOVED &REPLACED

SURFACE FINISHES

EXISTING ASPHALT PAVEMENT
EXISTING CONCRETE PAVEMENT / CONCRETE BY CIVIL
EXISTING COMPACTED LIMESTONE
PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 01-02\03 501
PROPOSED TRAFFICABLE CONCRETE STANDARD GREY CONCRETE — 06 501
PROPOSED DECORATIVE CONCRETE — 01-03 501
MULCH MAINTENANCE STRIP 600mm — 05 501
PLANTING BED REFER TO SOFTSCAPE PLAN
IRRIGATED TURF
PROPOSED REINFORCED TURF MAINTENANCE ACCESS — 12 501
PLAYGROUND SURFACING TYPE 1 — 06 502
PLAYGROUND SURFACING TYPE 2 — 06 502
COLOURED CONCRETE THICKENED EDGE BY CIVIL

FURNITURE & SITE FEATURES

MOWING KERB (MK) — 06 501
PLAYGROUND BLOCK EDGING — 07 501
PLAYGROUND BOULDER EDGING — 08-09 501
FEATURE BOULDERS — 10 501
SHADE STRUCTURE — 01-03 503
PICNIC SETTING — 01-02 505
BENCH SEAT — 03-05 505
BOLLARD FIXED — 06 503
BOLLARD REMOVABLE — 05 503
BIN — 07 503
INFORMATION SIGNAGE — 06-09 504
CoW PARK SIGN — 04 503
LIGHT POLE BY OTHERS
BIKE RACK — 08 503
FEATURE LOG — 11 501

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
esq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	HARDSCAPE PLAN 5
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-205
SCALE	1:250@A1		REVISION A

© TIM DAVIES LANDSCAPING



01
206
KEY PLAN
PLAN 1:4000 @ A1

LEGEND

- EXTENT OF POS WORKS
- POS LOT BOUNDARY
- EXTENT OF WIDENED VERGE WORKS
- EXTENT OF ENTRY STATEMENT WORKS

EARTHWORKS

- EXISTING CONTOURS
- CIVIL CONTOURS
- PROPOSED POS CONTOURS (BULK EARTHWORKS BY CIVIL)

TREES

- TREE MARKER (EXISTING & PROPOSED) REFER TO SOFTSCAPE PLAN
- TREE PROTECTION ZONE (TPZ) WHERE IDENTIFIED BY ARBORIST

TPZ Ø8.64M

SURFACE FINISHES

- EXISTING ASPHALT PAVEMENT
- EXISTING CONCRETE PAVEMENT / CONCRETE BY CIVIL
- EXISTING COMPACTED LIMESTONE
- PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 01-03 / 13 / 501
- PROPOSED TRAFFICABLE CONCRETE STANDARD GREY CONCRETE — 04 / 501
- PROPOSED DECORATIVE CONCRETE — 01-03 / 501
- MULCH MAINTENANCE STRIP 600mm — 05 / 501
- PLANTING BED REFER TO SOFTSCAPE PLAN
- IRRIGATED TURF
- PROPOSED REINFORCED TURF MAINTENANCE ACCESS — 12 / 501
- PLAYGROUND SURFACING TYPE 1 — 06 / 502
- PLAYGROUND SURFACING TYPE 2 — 06 / 502
- COLOURED CONCRETE THICKENED EDGE BY CIVIL

FURNITURE & SITE FEATURES

- MOWING KERB (MK) — 06 / 501
- PLAYGROUND BLOCK EDGING — 07 / 501
- PLAYGROUND BOULDER EDGING — 08-02 / 501
- FEATURE BOULDERS — 10 / 501
- SHADE STRUCTURE — 01-03 / 503
- PICNIC SETTING — 01-02 / 504
- BENCH SEAT — 03-02 / 504
- BOLLARD FIXED — 06 / 503
- BOLLARD REMOVABLE — 05 / 503
- BIN — 07 / 503
- INFORMATION SIGNAGE — 06-09 / 504
- CoW PARK SIGN — 04 / 503
- LIGHT POLE BY OTHERS
- BIKE RACK — 08 / 503
- FEATURE LOG — 11 / 501

GENERAL NOTES:


- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH.
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING.



02
206
HARDSCAPE PLAN
PLAN 1:250 @ A1

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	HARDSCAPE PLAN 6
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-206
SCALE	1:250@A1	REVISION	A

© TIM DAVIES LANDSCAPING



01
207
KEY PLAN
PLAN 1:4000 @ A1

LEGEND

- EXTENT OF POS WORKS
- POS LOT BOUNDARY
- EXTENT OF WIDENED VERGE WORKS
- EXTENT OF ENTRY STATEMENT WORKS

EARTHWORKS

- EXISTING CONTOURS
- CIVIL CONTOURS
- PROPOSED POS CONTOURS (BULK EARTHWORKS BY CIVIL)

TREES

- TREE MARKER (EXISTING & PROPOSED) REFER TO SOFTSCAPE PLAN
- TREE PROTECTION ZONE (TPZ) WHERE IDENTIFIED BY ARBORIST

TPZ 8864M

SURFACE FINISHES

- EXISTING ASPHALT PAVEMENT
- EXISTING CONCRETE PAVEMENT / CONCRETE BY CIVIL
- EXISTING COMPACTED LIMESTONE
- PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 01-03 / 03 / 501
- PROPOSED TRAFFICABLE CONCRETE STANDARD GREY CONCRETE — 04 / 501
- PROPOSED DECORATIVE CONCRETE — 01-03 / 501
- MULCH MAINTENANCE STRIP 600mm — 05 / 501
- PLANTING BED REFER TO SOFTSCAPE PLAN
- IRRIGATED TURF
- PROPOSED REINFORCED TURF MAINTENANCE ACCESS — 12 / 501
- PLAYGROUND SURFACING TYPE 1 — 06 / 502
- PLAYGROUND SURFACING TYPE 2 — 06 / 502
- COLOURED CONCRETE THICKENED EDGE BY CIVIL

FURNITURE & SITE FEATURES

- MOWING KERB (MK) — 06 / 501
- PLAYGROUND BLOCK EDGING — 07 / 501
- PLAYGROUND BOULDER EDGING — 08-09 / 501
- FEATURE BOULDERS — 10 / 501
- SHADE STRUCTURE — 01-03 / 503
- PICNIC SETTING — 01-02 / 504
- BENCH SEAT — 03-05 / 504
- BOLLARD FIXED — 06 / 503
- BOLLARD REMOVABLE — 05 / 503
- BIN — 07 / 503
- INFORMATION SIGNAGE — 06-09 / 504
- CoW PARK SIGN — 04 / 503
- LIGHT POLE BY OTHERS
- BIKE RACK — 08 / 503
- FEATURE LOG — 11 / 501

3128

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH.
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING.

MATCHLINE -SEE DRAWING 02/208

COMMERCIAL LOT

MATCHLINE -SEE DRAWING 02/206

THICKENED CONCRETE SWALE EDGE BY CIVIL

ACCESS TO TRANSFORMER SITE (MULCH ONLY)

12

THICKENED CONCRETE SWALE EDGE BY CIVIL

17

EXPEDITION DRIVE

02
207
HARDSCAPE PLAN
PLAN 1:250 @ A1

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	HARDSCAPE PLAN 7
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-207
SCALE	1:250@A1		REVISION A

© TIM DAVIES LANDSCAPING



01
208
KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:


- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT.
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE.
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT.
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE.
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES.
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING.

LIGHTING NOTES:

- WIND TREE TO BE INSTALLED WITH IN-BUILT LED LIGHTING
- 5W LED SPIKE LIGHTS TO BE INSTALLED ALONG FACE OF ENTRY WALL AT 1.2M CENTRES. POWER SOURCE: WIND TREE.
- POWER AND ELECTRICAL CONNECTION TO WIND TREE SUPPLIER'S DETAILS AND SPECIFICATIONS



TREES

TREE MARKER (EXISTING & PROPOSED)
REFER TO SOFTSCAPE PLAN

SURFACE FINISHES

- EXISTING CONCRETE PAVEMENT / CONCRETE BY CIVIL
- PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 01-05 501
- PROPOSED TRAFFICABLE CONCRETE STANDARD GREY CONCRETE — 04 501
- PROPOSED COMPACTED FINES — 08 506
- MULCH MAINTENANCE STRIP 600mm
- IRRIGATED PLANTING BED REFER TO SOFTSCAPE PLAN

FURNITURE & SITE FEATURES

- WIND TREE
- RAISED ALUMINIUM EDGING — 06 506
- FLUSH ALUMINIUM EDGING — 07 506
- FREESTANDING ENTRY WALL AND SIGNAGE — 01-04 506
- INFORMATION SIGNAGE — 06-02 504
- LIGHT POLE BY OTHERS
- FEATURE BOULDERS — 10 501
- BOLLARD FIXED — 06 503

02
208
HARDSCAPE PLAN
PLAN 1:100 @ A1

0 1 2 4 6 10m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three prime court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF/NL
APPROVED	GD
SCALE	1:250@A1
DRAWING TITLE	HARDSCAPE PLAN 8
DRAWING No.	12606-CG-STG36-208
REVISION	A

© TIM DAVIES LANDSCAPING



01
209
KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE.
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

LIGHTING NOTES:

- WIND TREE TO BE INSTALLED WITH IN-BUILT LED LIGHTING.
- 5W LED SPIKE LIGHTS TO BE INSTALLED ALONG FACE OF ENTRY WALL AT 1.2M CENTRES. POWER SOURCE: WIND TREE.
- POWER AND ELECTRICAL CONNECTION TO WIND TREE SUPPLIER'S DETAILS AND SPECIFICATIONS.

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT.
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE.
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES.
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH.
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING.

LEGEND

EXTENT OF POS WORKS
POS LOT BOUNDARY
EXTENT OF WIDENED VERGE WORKS
EXTENT OF ENTRY STATEMENT WORKS

EARTHWORKS

EXISTING CONTOURS
CIVIL CONTOURS
PROPOSED POS CONTOURS (BULK EARTHWORKS BY CIVIL)

TREES


TREE MARKER (EXISTING & PROPOSED) REFER TO SOFTSCAPE PLAN

SURFACE FINISHES

EXISTING CONCRETE PAVEMENT / CONCRETE BY CIVIL
PROPOSED CONCRETE PAVEMENT STANDARD GREY CONCRETE — 01-05 501
PROPOSED TRAFFICABLE CONCRETE STANDARD GREY CONCRETE — 04 501
PROPOSED COMPACTED FINES — 06 506
MULCH MAINTENANCE STRIP 600mm
IRRIGATED PLANTING BED REFER TO SOFTSCAPE PLAN

FURNITURE & SITE FEATURES

WIND TREE
FLUSH ALUMINIUM EDGING — 06 507
FREESTANDING ENTRY WALL AND SIGNAGE — 01-03 507 / 02-02 508
INFORMATION SIGNAGE — 06-09 504
LIGHT POLE BY OTHERS
LIMESTONE FEATURE BLOCKWORK — 02 508
MOWING KERB (MK) — 06 501
FEATURE LOG — 11 501
FEATURE BOULDERS — 10 501



02
209
HARDSCAPE PLAN
PLAN 1:100 @ A1

0 1 2 4 6 10m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	HARDSCAPE PLAN 9
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-209
SCALE	1:00@A1	REVISION	A

© TIM DAVIES LANDSCAPING



01 / 301 KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING.

EXISTING TREE PROTECTION:

- ALL EXISTING TREES AND VEGETATION, INCLUDING GRASS TREES AND ZAMIA PALMS ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- ALL WORKS WITHIN TREE PROTECTION ZONES (TPZ) (INCLUDING TPZ OF TREES OUTSIDE STAGE BOUNDARY) ARE TO BE COMPLETED IN A TREE SENSITIVE METHOD TO MINIMISE IMPACTS THAT MAY HAVE A NEGATIVE EFFECT ON THE LONG TERM TREE WELFARE.
- PRIOR TO ANY TRENCHING, BELOW GROUND SERVICE INSTALLATION ETC CONTRACTOR TO ORGANSE QUALIFIED ARBORIST'S REVIEW AND SEEK APPROVAL FROM SUPERINTENDENT.
- TRUNK AND/OR BRUNCH PROTECTION MEASURES ARE TO BE APPLIED WHERE MACHINERY IS REQUIRED TO WORK IN CLOSE PROXIMITY TO ABOVE GROUND PARTS OF TREES. PROPOSED PROTECTIVE MEASURES ARE TO BE DISCUSSED WITH SUPERINTENDENT PRIOR TO CONSTRUCTION.
- WHERE TREE ROOTS ARE ENCOUNTERED WITHIN OR ADJACENT TPZ DURING EXCAVATION WORKS, ROOT PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CANOPY PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CONTRACTOR WILL BE LIABLE FOR ANY DETRIMENTIAL DAMAGE AND/OR LOSS OF TREE DIRECTLY RELATED TO THE CONTRACTOR'S CONSTRUCTION OR MAINTENANCE ACTIVITIES. VALUE OF DAMAGE WILL BE CALCULATED BASED ON THE HELLIWELL SYSTEM.

LEGEND

- EXTENT OF POS WORKS
- POS LOT BOUNDARY
- EXTENT OF WIDENED VERGE WORKS
- EXTENT OF ENTRY STATEMENT WORKS

TREES

- EXISTING TREE TO BE RETAINED
- EXISTING MACROZAMIA TO BE RETAINED
- PROPOSED 1000LT TREE (SEE SCHEDULE)
- PROPOSED 500LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 200LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 90-100LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 45LT TREE (SEE SCHEDULE)
- SALVAGED GRASS TREE TRANSPLANTS
- JACARANDA MIMOSIFOLIA TRANSPLANTS

SURFACE FINISHES

- IRRIGATED TURF KIKUYU 04/505
- HIGH SHRUBS REFER TO PLANT PLAN AND SCHEDULE
- MEDIUM SHRUBS REFER TO PLANT PLAN AND SCHEDULE 01/505
- LOW SHRUBS AND GROUNDCOVERS REFER TO PLANT PLAN AND SCHEDULE
- TURF SUBSTITUTE REFER TO PLANT PLAN AND SCHEDULE
- VEGETATED SWALE/BASIN TUBESTOCKING MULCH) REFER TO PLANT PLAN AND SCHEDULE 02/505
- FEATURE PLANTING REFER TO PLANT PLAN AND SCHEDULE
- PLANTING AREA BELOW EXISTING TREE (TUBESTOCK ONLY) 03/505
- TREE INSTALLED WITH ROOT CONTROL BARRIER 07/505
- MULCH MAINTENANCE STRIP 600mm
- PLAYGROUND SURFACING TYPE 1 06/502
- PLAYGROUND SURFACING TYPE 2 06/502
- COLOURED CONCRETE THICKENED EDGE BY CIVIL

FURNITURE & SITE FEATURES

- MOWING KERB (MK) 06/501
- PLAYGROUND BLOCK EDGING 07/501
- PLAYGROUND BOULDER EDGING 08-09/501
- FEATURE BOULDERS 10/501
- SHADE STRUCTURE 01-02/503
- PICNIC SETTING 01-02/504
- BENCH SEAT 03-05/504
- BOLLARD FIXED 06/503
- BOLLARD REMOVABLE 05/503
- BIN 07/503
- INFORMATION SIGNAGE 06-08/504
- CoW PARK SIGN 04/503
- LIGHT POLE BY OTHERS
- BIKE RACK 08/503
- FEATURE LOG 11/501



02 / 301 SOFTSCAPE PLAN
PLAN 1:250 @ A1

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pilina court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
ens@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	SOFTSCAPE PLAN 1
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-301
SCALE	250@A1		REVISION A

© TIM DAVIES LANDSCAPING



01 302 KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

LEGEND

EXTENT OF POS WORKS
POS LOT BOUNDARY
EXTENT OF WIDENED VERGE WORKS
EXTENT OF ENTRY STATEMENT WORKS

TREES
EXISTING TREE TO BE RETAINED
EXISTING MACROZAMIA TO BE RETAINED
PROPOSED 1000LT TREE — SEE SCHEDULE
PROPOSED 500LT TREE — SEE SCHEDULE — 06 505
PROPOSED 200LT TREE — SEE SCHEDULE — 06 505
PROPOSED 90-100LT TREE — SEE SCHEDULE — 06 505
PROPOSED 45LT TREE — SEE SCHEDULE

SURFACE FINISHES
IRRIGATED TURF KIKUYU — 04 505
HIGH SHRUBS — REFER TO PLANT PLAN AND SCHEDULE
MEDIUM SHRUBS — REFER TO PLANT PLAN AND SCHEDULE — 01 505
LOW SHRUBS AND GROUNDCOVERS — REFER TO PLANT PLAN AND SCHEDULE
TURF SUBSTITUTE — REFER TO PLANT PLAN AND SCHEDULE
VEGETATED SWALE/BASIN TUBESTOCKING MULCH — REFER TO PLANT PLAN AND SCHEDULE — 02 505
FEATURE PLANTING — REFER TO PLANT PLAN AND SCHEDULE
PLANTING AREA BELOW EXISTING TREE (TUBESTOCK ONLY) — 03 505
TREE INSTALLED WITH ROOT CONTROL BARRIER — 02 505
MULCH MAINTENANCE STRIP 600mm

PLAYGROUND SURFACING TYPE 1 — 06 502
PLAYGROUND SURFACING TYPE 2 — 06 502
COLOURED CONCRETE THICKENED EDGE BY CIVIL

FURNITURE & SITE FEATURES
MOWING KERB (MK) — 06 501
PLAYGROUND BLOCK EDGING — 07 501
PLAYGROUND BOULDER EDGING — 08-09 501
FEATURE BOULDERS — 10 501
SHADE STRUCTURE — 01-03 503
PICNIC SETTING — 01-02 504
BENCH SEAT — 03-02 504

BOLLARD FIXED — 06 503
BOLLARD REMOVABLE — 06 503
BIN — 07 503
INFORMATION SIGNAGE — 06-09 504
CoW PARK SIGN — 04 503
LIGHT POLE BY OTHERS
BIKE RACK — 08 503
FEATURE LOG — 11 501
SALVAGED JARRAH EDGING — 01-02 502



02 302 SOFTSCAPE PLAN
PLAN 1:250 @ A1

EXISTING TREE PROTECTION:

- ALL EXISTING TREES AND VEGETATION, INCLUDING GRASS TREES AND ZAMIA PALMS ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- ALL WORKS WITHIN TREE PROTECTION ZONES (TPZ) (INCLUDING TPZ OF TREES OUTSIDE STAGE BOUNDARY) ARE TO BE COMPLETED IN A TREE SENSITIVE METHOD TO MINIMISE IMPACTS THAT MAY HAVE A NEGATIVE EFFECT ON THE LONG TERM TREE WELFARE.
- PRIOR TO ANY TRENCHING, BELOW GROUND SERVICE INSTALLATION ETC CONTRACTOR TO ORGANSE QUALIFIED ARBORIST'S REVIEW AND SEEK APPROVAL FROM SUPERINTENDENT.
- TRUNK AND/OR BRUNCH PROTECTION MEASURES ARE TO BE APPLIED WHERE MACHINERY IS REQUIRED TO WORK IN CLOSE PROXIMITY TO ABOVE GROUND PARTS OF TREES. PROPOSED PROTECTIVE MEASURES ARE TO BE DISCUSSED WITH SUPERINTENDENT PRIOR TO CONSTRUCTION.
- WHERE TREE ROOTS ARE ENCOUNTERED WITHIN OR ADJACENT TPZ DURING EXCAVATION WORKS, ROOT PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CANOPY PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CONTRACTOR WILL BE LIABLE FOR ANY DETRIMENTIAL DAMAGE AND/OR LOSS OF TREE DIRECTLY RELATED TO THE CONTRACTOR'S CONSTRUCTION OR MAINTENANCE ACTIVITIES. VALUE OF DAMAGE WILL BE CALCULATED BASED ON THE HELLIWELL SYSTEM.

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
Three prime court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
ens@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF/NL
APPROVED	GD
SCALE	250@A1
DRAWING TITLE	SOFTSCAPE PLAN 2
DRAWING No.	12606-CG-STG36-302
REVISION	A

© TIM DAVIES LANDSCAPING



01 / 303 KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING.



02 / 303 SOFTSCAPE PLAN
PLAN 1:50 @ A1

LEGEND

TREES AND SHRUBS

- EXISTING TREE TO BE RETAINED
- EXISTING MACROZAMIA TO BE RETAINED
- PROPOSED 500LT TREE — SEE SCHEDULE — 06/505
- PROPOSED 200LT TREE — SEE SCHEDULE — 06/505
- PROPOSED 90-100LT TREE — SEE SCHEDULE — 06/505
- PROPOSED 45LT TREE
- (Hc) HARDENBERGIA COMPTONIANA

SURFACE FINISHES

- IRRIGATED TURF — KIKUYU — 04/505
- HIGH SHRUBS — REFER TO PLANT PLAN AND SCHEDULE
- MEDIUM SHRUBS — REFER TO PLANT PLAN AND SCHEDULE — 01/505
- LOW SHRUBS AND GROUNDCOVERS — REFER TO PLANT PLAN AND SCHEDULE
- PLANTING AREA BELOW EXISTING TREE — (TUBESTOCK ONLY) — 03/505
- MULCH MAINTENANCE STRIP 600mm
- PLAYGROUND SURFACING — TYPE 1 — 06/502
- PLAYGROUND SURFACING — TYPE 2 — 06/502
- ACRYLIC PAINT ON GREY CONCRETE PATH

FURNITURE & SITE FEATURES

- MOWING KERB (MK) — 06/501
- PLAYGROUND BLOCK EDGING — 07/501
- PLAYGROUND BOULDER EDGING — 08-09/501
- FEATURE BOULDERS — 10/501
- SHADE STRUCTURE — 01-02/503
- PICNIC SETTING — 01-02/504
- BENCH SEAT — 03-05/504
- BIN — 07/503
- SALVAGED JARRAH EDGING — 01-02/502
- INFORMATION SIGNAGE — 06-09/504

PLAY EQUIPMENT
FOR PRODUCT SELECTION SEE SPECIFICATION NOTES

- SWING SET AND ASSOCIATED FALL ZONE
- CLIMBING DOME AND ASSOCIATED FALL ZONE
- STEEL CUBBY HOUSE — WITH CLIMBER PLANTING - REFER TO PLANTING PLAN — 09-13/502
- ROPE BALANCE LOG STEPPER — 08/502
- STEEL STILTS — 07/502
- RAISED COLOURED CONCRETE STEPPERS — IN VARIOUS COLOURS TOB — 05/502
- RAISED TIMBER STEPPERS — 03/502
- FLUSH TIMBER STEPPERS — 04/502

EXISTING TREE PROTECTION:

- ALL EXISTING TREES AND VEGETATION, INCLUDING GRASS TREES AND ZAMIA PALMS ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- ALL WORKS WITHIN TREE PROTECTION ZONES (TPZ) (INCLUDING TPZ OF TREES OUTSIDE STAGE BOUNDARY) ARE TO BE COMPLETED IN A TREE SENSITIVE METHOD TO MINIMISE IMPACTS THAT MAY HAVE A NEGATIVE EFFECT ON THE LONG TERM TREE WELFARE.
- PRIOR TO ANY TRENCHING, BELOW GROUND SERVICE INSTALLATION ETC CONTRACTOR TO ORGANSE QUALIFIED ARBORIST'S REVIEW AND SEEK APPROVAL FROM SUPERINTENDENT.
- TRUNK AND/OR BRUNCH PROTECTION MEASURES ARE TO BE APPLIED WHERE MACHINERY IS REQUIRED TO WORK IN CLOSE PROXIMITY TO ABOVE GROUND PARTS OF TREES. PROPOSED PROTECTIVE MEASURES ARE TO BE DISCUSSED WITH SUPERINTENDENT PRIOR TO CONSTRUCTION.
- WHERE TREE ROOTS ARE ENCOUNTERED WITHIN OR ADJACENT TPZ DURING EXCAVATION WORKS, ROOT PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST
- CANOPY PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CONTRACTOR WILL BE LIABLE FOR ANY DETRIMENTIAL DAMAGE AND/OR LOSS OF TREE DIRECTLY RELATED TO THE CONTRACTOR'S CONSTRUCTION OR MAINTENANCE ACTIVITIES. VALUE OF DAMAGE WILL BE CALCULATED BASED ON THE HELLIWELL SYSTEM.

0 0.5 1 2 3 4 5m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three prime court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	SOFTSCAPE PLAN 3
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-303
SCALE	1:50@A1		REVISION A

© TIM DAVIES LANDSCAPING



01/304 KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE.
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

EXISTING TREE PROTECTION:

- ALL EXISTING TREES AND VEGETATION, INCLUDING GRASS TREES AND ZAMIA PALMS ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- ALL WORKS WITHIN TREE PROTECTION ZONES (TPZ) (INCLUDING TPZ OF TREES OUTSIDE STAGE BOUNDARY) ARE TO BE COMPLETED IN A TREE SENSITIVE METHOD TO MINIMISE IMPACTS THAT MAY HAVE A NEGATIVE EFFECT ON THE LONG TERM TREE WELFARE.
- PRIOR TO ANY TRENCHING, BELOW GROUND SERVICE INSTALLATION ETC CONTRACTOR TO ORGANSE QUALIFIED ARBORIST'S REVIEW AND SEEK APPROVAL FROM SUPERINTENDENT.
- TRUNK AND/OR BRUNCH PROTECTION MEASURES ARE TO BE APPLIED WHERE MACHINERY IS REQUIRED TO WORK IN CLOSE PROXIMITY TO ABOVE GROUND PARTS OF TREES. PROPOSED PROTECTIVE MEASURES ARE TO BE DISCUSSED WITH SUPERINTENDENT PRIOR TO CONSTRUCTION.
- WHERE TREE ROOTS ARE ENCOUNTERED WITHIN OR ADJACENT TPZ DURING EXCAVATION WORKS, ROOT PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CANOPY PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CONTRACTOR WILL BE LIABLE FOR ANY DETRIMENTAL DAMAGE AND/OR LOSS OF TREE DIRECTLY RELATED TO THE CONTRACTOR'S CONSTRUCTION OR MAINTENANCE ACTIVITIES. VALUE OF DAMAGE WILL BE CALCULATED BASED ON THE HELLIWELL SYSTEM.



02/304 SOFTSCAPE PLAN
PLAN 1:250 @ A1

LEGEND

- EXTENT OF POS WORKS
- POS LOT BOUNDARY
- EXTENT OF WIDENED VERGE WORKS
- EXTENT OF ENTRY STATEMENT WORKS

TREES

- EXISTING TREE TO BE RETAINED
- EXISTING MACROZAMIA TO BE RETAINED
- PROPOSED 1000LT TREE (SEE SCHEDULE)
- PROPOSED 500LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 200LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 90-100LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 45LT TREE (SEE SCHEDULE)

SURFACE FINISHES

- IRRIGATED TURF (KIKUYU) 04/505
- HIGH SHRUBS (REFER TO PLANT PLAN AND SCHEDULE)
- MEDIUM SHRUBS (REFER TO PLANT PLAN AND SCHEDULE) 01/505
- LOW SHRUBS AND GROUNDCOVERS (REFER TO PLANT PLAN AND SCHEDULE)
- TURF SUBSTITUTE (REFER TO PLANT PLAN AND SCHEDULE)
- VEGETATED SWALE/BASIN (TUBESTOCK/2 MULCH) (REFER TO PLANT PLAN AND SCHEDULE) 02/505
- FEATURE PLANTING (REFER TO PLANT PLAN AND SCHEDULE)
- PLANTING AREA BELOW EXISTING TREE (TUBESTOCK ONLY) 03/505
- TREE INSTALLED WITH ROOT CONTROL BARRIER 07/505
- MULCH MAINTENANCE STRIP 600mm
- PLAYGROUND SURFACING TYPE 1 06/502
- PLAYGROUND SURFACING TYPE 2 06/502
- COLOURED CONCRETE THICKENED EDGE BY CIVIL

FURNITURE & SITE FEATURES

- MOWING KERB (MK) 06/501
- PLAYGROUND BLOCK EDGING 07/501
- PLAYGROUND BOULDER EDGING 08-09/501
- FEATURE BOULDERS 10/501
- SHADE STRUCTURE 01-03/503
- PICNIC SETTING 01-02/504
- BENCH SEAT 03-05/504
- BOLLARD FIXED 06/503
- BOLLARD REMOVABLE 05/503
- BIN 07/503
- INFORMATION SIGNAGE 06-08/506
- CoW PARK SIGN 04/503
- LIGHT POLE BY OTHERS
- BIKE RACK 08/503
- FEATURE LOG 11/501

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
ens@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF/NL
APPROVED	CD
SCALE	1:250@A1
DRAWING TITLE	SOFTSCAPE PLAN 4
DRAWING No.	12606-CG-STG36-304
REVISION	A

© TIM DAVIES LANDSCAPING



01
305
KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE.
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES.
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING



02
305
SOFTSCAPE PLAN
PLAN 1:250 @ A1

LEGEND

- EXTENT OF POS WORKS
- POS LOT BOUNDARY
- EXTENT OF WIDENED VERGE WORKS
- EXTENT OF ENTRY STATEMENT WORKS

TREES

- EXISTING TREE TO BE RETAINED
- EXISTING MACROZAMIA TO BE RETAINED
- PROPOSED 1000LT TREE (SEE SCHEDULE)
- PROPOSED 500LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 200LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 90-100LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 45LT TREE (SEE SCHEDULE)

SURFACE FINISHES

- IRRIGATED TURF — KIKUYU 04/505
- HIGH SHRUBS — REFER TO PLANT PLAN AND SCHEDULE
- MEDIUM SHRUBS — REFER TO PLANT PLAN AND SCHEDULE 01/505
- LOW SHRUBS AND GROUNDCOVERS — REFER TO PLANT PLAN AND SCHEDULE
- TURF SUBSTITUTE — REFER TO PLANT PLAN AND SCHEDULE
- VEGETATED SWALE/BASIN — TUBESTOCK/2 MID MULCH, REFER TO PLANT PLAN AND SCHEDULE 02/505
- FEATURE PLANTING — REFER TO PLANT PLAN AND SCHEDULE
- PLANTING AREA BELOW EXISTING TREE (TUBESTOCK ONLY) 03/505
- TREE INSTALLED WITH ROOT CONTROL BARRIER 02/505
- MULCH MAINTENANCE STRIP 600mm
- PLAYGROUND SURFACING TYPE 1 06/502
- PLAYGROUND SURFACING TYPE 2 06/502
- COLOURED CONCRETE THICKENED EDGE BY CIVIL

FURNITURE & SITE FEATURES

- MOWING KERB (MK) 06/501
- PLAYGROUND BLOCK EDGING 07/501
- PLAYGROUND BOULDER EDGING 08-09/501
- FEATURE BOULDERS 10/501
- SHADE STRUCTURE 01-03/503
- PICNIC SETTING 01-02/504
- BENCH SEAT 03-05/504
- BOLLARD FIXED 06/503
- BOLLARD REMOVABLE 05/503
- BIN 07/503
- INFORMATION SIGNAGE 06-09/504
- CoW PARK SIGN 04/503
- LIGHT POLE BY OTHERS
- BIKE RACK 08/503
- FEATURE LOG 11/501

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pitline court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
esq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF/NL
APPROVED	GD
SCALE	1:250@A1
DRAWING TITLE	SOFTSCAPE PLAN 5
DRAWING No.	12606-CG-STG36-305
REVISION	A

© TIM DAVIES LANDSCAPING



01 306 KEY PLAN
PLAN 1:4000 @ A1

LEGEND

- EXTENT OF POS WORKS
- POS LOT BOUNDARY
- EXTENT OF WIDENED VERGE WORKS
- EXTENT OF ENTRY STATEMENT WORKS

TREES

- EXISTING TREE TO BE RETAINED
- EXISTING MACROZAMIA TO BE RETAINED
- PROPOSED 1000LT TREE — SEE SCHEDULE
- PROPOSED 500LT TREE — SEE SCHEDULE — 06/505
- PROPOSED 200LT TREE — SEE SCHEDULE — 06/505
- PROPOSED 90-100LT TREE — SEE SCHEDULE — 06/505
- PROPOSED 45LT TREE — SEE SCHEDULE — 06/505

FURNITURE & SITE FEATURES

- MOWING KERB (MK) — 06/501
- PLAYGROUND BLOCK EDGING — 07/501
- PLAYGROUND BOULDER EDGING — 08-09/501
- FEATURE BOULDERS — 10/501
- SHADE STRUCTURE — 01-03/503
- PICNIC SETTING — 01-02/504
- BENCH SEAT — 03-05/504
- BOLLARD FIXED — 06/503
- BOLLARD REMOVABLE — 05/503
- BIN — 07/503
- INFORMATION SIGNAGE — 06-09/504
- CoW PARK SIGN — 04/503
- LIGHT POLE BY OTHERS
- BIKE RACK — 08/503
- FEATURE LOG — 01/501

SURFACE FINISHES

- IRRIGATED TURF KIKUYU — 04/505
- HIGH SHRUBS REFER TO PLANT PLAN AND SCHEDULE
- MEDIUM SHRUBS REFER TO PLANT PLAN AND SCHEDULE — 01/505
- LOW SHRUBS AND GROUNDCOVERS REFER TO PLANT PLAN AND SCHEDULE
- TURF SUBSTITUTE REFER TO PLANT PLAN AND SCHEDULE
- VEGETATED SWALE/BASIN TUBESTOCK/2 MULCH REFER TO PLANT PLAN AND SCHEDULE — 02/505
- FEATURE PLANTING REFER TO PLANT PLAN AND SCHEDULE
- PLANTING AREA BELOW EXISTING TREE (TUBESTOCK ONLY) — 03/505
- TREE INSTALLED WITH ROOT CONTROL BARRIER — 07/505
- MULCH MAINTENANCE STRIP 600mm
- PLAYGROUND SURFACING TYPE 1 — 06/502
- PLAYGROUND SURFACING TYPE 2 — 06/502

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING.

MATCHLINE -SEE DRAWING 02/305

JM x 6

5/m2
86 x Egr
86 x Gcp
86 x Hpu
87 x Po
87 x Ll

JM x 8

5/m2
93 x Egr
93 x Gcp
93 x Hpu
93 x Po
94 x Ll

CP x 1

6/m2
36 x Acc
36 x Cql
36 x Dd
36 x Dlc
35 x Egb
35 x Egr

6/m2
135 x Acc
135 x Cql
135 x Dd
135 x Dlc
135 x Egb
135 x Egr

EM x 1

4/m2
43 x Acc
43 x Cql
43 x Dd
43 x Dlc
43 x Egb
43 x Egr
43 x Gcp
43 x Hp
43 x Hs
43 x Lb
43 x Ll
42 x Mip
42 x Po
42 x Scp
42 x Sn

ED x 3

4/m2
14.9 x Acc
14.9 x Cql
14.9 x Dd
14.9 x Dlc
14.9 x Egb
14.9 x Egr
14.9 x Gcp
14.9 x Hp
14.9 x Hs
14.9 x Lb
14.9 x Ll
14.9 x Mip
14.9 x Po
14.9 x Scp
14.9 x Sn

ED x 1

EM x 3

EG x 2

EM x 1

LSx 1

6/m2
254 x Cql
254 x Dd
254 x Egr
253 x Gcp
253 x Mip

5/m2
22 x Egr
22 x Gcp
21 x Hpu
21 x Po
21 x Ll

8/m2(TUBESTOCK)
20 x Be
20 x Coa
20 x Dcb
20 x Js
20 x Lg
20 x Lc
20 x Mip
20 x Scp

STREET TREE SPECIES SELECTION TO BE AGREED AS PART OF STREET TREE MASTERPLAN APPROVAL PROCESS

8/m2(TUBESTOCK)
24 x Be
24 x Coa
24 x Dcb
24 x Js
24 x Lg
24 x Lc
24 x Mip
24 x Scp

5/m2
104 x Egr
104 x Gcp
104 x Hpu
104 x Po
104 x Ll

KURANDA ROAD

MATCHLINE -SEE DRAWING 02/307

02 306 SOFTSCAPE PLAN
PLAN 1:250 @ A1

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three prime court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
esq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	SOFTSCAPE PLAN 6
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-306
SCALE	1:250@A1		REVISION A

© TIM DAVIES LANDSCAPING



01 / 307 KEY PLAN
PLAN 1:4000 @ A1

LEGEND

- EXTENT OF POS WORKS
- POS LOT BOUNDARY
- EXTENT OF WIDENED VERGE WORKS
- EXTENT OF ENTRY STATEMENT WORKS

TREES

- EXISTING TREE TO BE RETAINED
- EXISTING MACROZAMIA TO BE RETAINED
- PROPOSED 1000LT TREE (SEE SCHEDULE)
- PROPOSED 500LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 200LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 90-100LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 45LT TREE (SEE SCHEDULE) 06/505

FURNITURE & SITE FEATURES

- MOWING KERB (MK) 06/501
- PLAYGROUND BLOCK EDGING 07/501
- PLAYGROUND BOULDER EDGING 08-02/501
- FEATURE BOULDERS 10/501
- SHADE STRUCTURE 01-03/503
- PICNIC SETTING 01-02/504
- BENCH SEAT 03-02/504
- BOLLARD FIXED 06/503
- BOLLARD REMOVABLE 05/503
- BIN 07/503
- INFORMATION SIGNAGE 06-09/504
- CoW PARK SIGN 04/503
- LIGHT POLE BY OTHERS
- BIKE RACK 08/503
- FEATURE LOG 10/501

SURFACE FINISHES

- IRRIGATED TURF KIKUYU 04/505
- HIGH SHRUBS REFER TO PLANT PLAN AND SCHEDULE
- MEDIUM SHRUBS REFER TO PLANT PLAN AND SCHEDULE 01/505
- LOW SHRUBS AND GROUNDCOVERS REFER TO PLANT PLAN AND SCHEDULE
- TURF SUBSTITUTE REFER TO PLANT PLAN AND SCHEDULE
- VEGETATED SWALE/BASIN TUBESTOCK/NO MULCH REFER TO PLANT PLAN AND SCHEDULE 02/505
- FEATURE PLANTING REFER TO PLANT PLAN AND SCHEDULE
- PLANTING AREA BELOW EXISTING TREE (TUBESTOCK ONLY) 03/505
- TREE INSTALLED WITH ROOT CONTROL BARRIER 07/505
- MULCH MAINTENANCE STRIP 600mm
- PLAYGROUND SURFACING TYPE 1 06/502
- PLAYGROUND SURFACING TYPE 2 06/502

3128

GENERAL NOTES:


- FOR GENERAL ARRANGEMENT PLAN PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING.



02 / 307 SOFTSCAPE PLAN
PLAN 1:250 @ A1

0 1 2 4 6 10 20 25m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	SOFTSCAPE PLAN 7
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-307
SCALE	1:250@A1		REVISION A

© TIM DAVIES LANDSCAPING



01
308
KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED L SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RI SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPE
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINT
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXIS AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO ; SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TC LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERI
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-5
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECT SCHEDULES (LS-600)

EVELS AFTER
E-SPREAD ON
:RINTENDENT
AINED.
.TING PAVING

L PRIOR TO

A SMOOTH EVEN
) REMAIN. ALL
B LINES.
:01 TO LS-505
'IONS, REFER TO

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOC APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FRO KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS L
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SEL TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDE
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVA OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IR DRAWING.

LIGHTING NOTES:

- WIND TREE TO BE INSTALLED WITH IN-BUILT LED LIGHTING
- 5W LED SPIKE LIGHTS TO BE INSTALLED ALONG FACE OF ENTRY WALL AT 1.2M CENTRES. POWER SOURCE: WIND TREE.
- POWER AND ELECTRICAL CONNECTION TO WIND TREE SUPPLIER'S DETAILS AND SPECIFICATIONS

EXISTING TREE PROTECTION:

- ALL EXISTING TREES AND VEGETATION INCLUDING GRASS T



02
308
SOFTSCAPE PLAN
PLAN 1:100 @ A1

LEGEND

- EXTENT OF POS WORKS
- POS LOT BOUNDARY
- EXTENT OF WIDENED VERGE WORKS
- EXTENT OF ENTRY STATEMENT WORKS

TREES & PLANTING

- EXISTING TREE TO BE RETAINED
- EXISTING MACROZAMIA TO BE RETAINED
- PROPOSED 500LT TREE SEE SCHEDULE
- PROPOSED 200LT TREE SEE SCHEDULE — 06/505
- PROPOSED 100-90LT TREE SEE SCHEDULE — 06/505
- PROPOSED 45LT TREE SEE SCHEDULE — 06/505
- SALVAGED GRASS TREE TRANSPLANTS
- JACARANDA MIMOSIFOLIA TRANSPLANTS

SURFACE FINISHES

- IRRIGATED TURF KIKUYU — 06/505
- HIGH SHRUBS REFER TO PLANT PLAN AND SCHEDULE
- MEDIUM SHRUBS REFER TO PLANT PLAN AND SCHEDULE — 01/505
- LOW SHRUBS AND GROUNDCOVERS REFER TO PLANT PLAN AND SCHEDULE
- FEATURE PLANTING REFER TO PLANT PLAN AND SCHEDULE
- MULCH MAINTENANCE STRIP 600mm

FURNITURE & SITE FEATURES

- WIND TREE
- RAISED ALUMINIUM EDGING — 06/506
- FLUSH ALUMINIUM EDGING — 07/506
- FREESTANDING ENTRY WALL AND SIGNAGE — 01-04/506
- LIGHT POLE BY OTHERS
- FEATURE BOULDERS — 10/501
- BOLLARD FIXED — 06/503
- INFORMATION SIGNAGE — 06-08/504

0 1 2 4 6 10m


CATALINA ESTATE
CATALINA GREEN STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
ens@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	SOFTSCAPE PLAN 8
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-308
SCALE	1:250@A1		REVISION A

© TIM DAVIES LANDSCAPING



01 / 301 KEY PLAN
PLAN 1:4000 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXCAVATION AND SITE PREPARATION:

- ALL BULK EARTHWORK TO BE COMPLETED BY CIVIL.
- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

LIGHTING NOTES:

- WIND TREE TO BE INSTALLED WITH IN-BUILT LED LIGHTING
- 5W LED SPIKE LIGHTS TO BE INSTALLED ALONG FACE OF ENTRY WALL AT 1.2M CENTRES. POWER SOURCE: WIND TREE.
- POWER AND ELECTRICAL CONNECTION TO WIND TREE SUPPLIER'S DETAILS AND SPECIFICATIONS

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES.
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH
- ALL PLANTING TO HAVE ESTABLISHED IRRIGATION REFER TO IRRIGATION DRAWING.

LEGEND

- EXTENT OF POS WORKS
- POS LOT BOUNDARY
- EXTENT OF WIDENED VERGE WORKS
- EXTENT OF ENTRY STATEMENT WORKS

TREES & PLANTING


- EXISTING TREE TO BE RETAINED
- EXISTING MACROZAMIA TO BE RETAINED
- PROPOSED 500LT TREE (SEE SCHEDULE)
- PROPOSED 200LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 100-90LT TREE (SEE SCHEDULE) 06/505
- PROPOSED 45LT TREE (SEE SCHEDULE) 06/505
- SALVAGED GRASS TREE TRANSPLANTS
- JACARANDA MIMOSIFOLIA TRANSPLANTS

SURFACE FINISHES

- IRRIGATED TURF KIKUYU 04/505
- HIGH SHRUBS REFER TO PLANT PLAN AND SCHEDULE
- MEDIUM SHRUBS REFER TO PLANT PLAN AND SCHEDULE 01/505
- LOW SHRUBS AND GROUNDCOVERS REFER TO PLANT PLAN AND SCHEDULE
- FEATURE PLANTING REFER TO PLANT PLAN AND SCHEDULE
- MULCH MAINTENANCE STRIP 600mm

FURNITURE & SITE FEATURES

- WIND TREE
- FLUSH ALUMINIUM EDGING 06/507
- MOWING KERB (MK) 06/501
- FEATURE LOG 11/501
- FEATURE BOULDERS 10/501
- INFORMATION SIGNAGE 06-09/504



02 / 309 SOFTSCAPE PLAN
PLAN 1:100 @ A1

0 1 2 4 6 10 20 25m

CATALINA ESTATE
CATALINA GREEN STAGE 36


REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pitons court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF/NL
APPROVED	GD
SCALE	250@A1
DRAWING TITLE	SOFTSCAPE PLAN 9
DRAWING No.	12606-CG-STG36-309
REVISION	A


© TIM DAVIES LANDSCAPING

NOTE:
- MINIMUM 1% FALL TO NEAREST PLANTING OR DRAIN
- WHERE CONCRETE PAVING IS ADJACENT TO TURF, FINISH LEVEL OF TURF SHALL BE FLUSH WITH THE FINISH LEVEL OF CONCRETE.
- WHERE CONCRETE PAVING IS ADJACENT TO PLANTING, FINISH LEVEL OF MULCH TO PLANTING SHALL BE 20MM BELOW FINISHED PAVING LEVEL.
- ALL CONCRETE TO BE 32 MPa, MIN 20mm AGGREGATE & MAX SLUMP OF 65mm
- EXPANSION JOINT EVERY 6M, CONTRACTION JOINT EVERY 2M
- FINISH - AS NOMINATED IN LEGEND




01 501 CONCRETE FOOTPATH
TYPICAL DETAIL 1:10 @ A1


NOTE:
- INSTALL LOCK JOINT @ 2m MAX CTS




02 501 CONTRACTION JOINT - LOCK JOINT
TYPICAL DETAIL 1:10 @ A1




03 501 EXPANSION JOINT - TYPE 1
TYPICAL DETAIL 1:10 @ A1




04 501 REINFORCED CONCRETE
TYPICAL DETAIL 1:10 @ A1




05 501 CONCRETE PATH TO GARDEN BED
TYPICAL SECTION 1:10 @ A1




06 501 MOWING KERB
TYPICAL SECTION 1:10 @ A1



07 501 LIMESTONE PLAYGROUND EDGE
TYPICAL DETAIL 1:10 @ A1




08 501 SALVAGED BOULDER PLAYGROUND EDGE 1
TYPICAL DETAIL 1:20 @ A1




09 501 SALVAGED BOULDER PLAYGROUND EDGE 2
TYPICAL DETAIL 1:20 @ A1


LIMESTONE BOULDERS:
SOURCE: ON SITE
CONTRACTOR TO LIAISE WITH SUPERINTENDENT FOR SOURCING




10 502 FEATURE BOULDER
TYPICAL DETAIL 1:20 @ A1




11 501 FEATURE LOG
TYPICAL DETAIL 1:20 @ A1



12 501 TRAFFICABLE PERMEABLE PAVEMENT
TYPICAL SECTION 1:10 @ A1




13 501 CONCRETE PAVEMENT - INTERSECTION
TYPICAL SECTION 1:50 @ A1



14 501 FINE GRADING
TYPICAL SECTION 1:20 @ A1

NOTE:
- DO NOT DISTURB COMPACTED ROAD BASE DURING EXCAVATION AND RIPPING WORKS
- DEEP RIPPING AND REMOVAL OF ALL COMPACTED AND ROAD BASE MATERIAL (INCLUDING ROCKS, DUSTS, CONCRETE& CEMENT SPILLAGE ETC.) TO A MIN. DEPTH 1.5M
- MAINTAIN 1 IN 4 GRADE AS PER CIVIL DRAWING



15 501 MEDIAN SWALE PLANTING
TYPICAL SECTION 1:10 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.


CATALINA ESTATE
CATALINA GREEN - STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/ NL	20.04.22
A	ISSUE FOR APPROVAL	AF/ JZ	05.07.22


TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
esa@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	DETAILS 1 - HARDSCAPE
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-501
SCALE	AS SHOWN		REVISION A


C TIM DAVIES LANDSCAPING




01 / 502 TIMBER STEPPER AND LOG RETAINING EDGE
TYPICAL ELEVATION 1:20 @ A1




02 / 502 TIMBER LOG EDGING
TYPICAL SECTION 1:20 @ A1




03 / 502 TIMBER STEPPER EDGING
TYPICAL SECTION 1:20 @ A1




04 / 201 FLUSH TIMBER STEPPER
DETAIL 1:10 @ A1




05 / 502 CONCRETE COLOURED STEPPERS
TYPICAL DETAIL 1:10 @ A1




06 / 502 RUBBER SOFTFALL
TYPICAL DETAIL 1:10 @ A1



07 / 502 STEEL STILTS
TYPICAL SECTION 1:10 @ A1




09 / 502 STEEL CUBBY PLAN
PLAN 1:20 @ A1




11 / 502 CATALINA GREEN LOGO
NTS

12 / 502 STEEL CUBBY INDICATIVE 3D VISUAL
NTS




10 / 502 STEEL CUBBY ELEVATION
ELEVATION 1:20 @ A1

KEY	FLAT BAR SIZE	QTY
FB1	50x5mm	8
FB2	50x5mm	14
FB3	50x5mm	8
FB4	55x5mm	1
FB5	32x3mm	1
FB6	32x3mm	2
FB7	32x3mm	2



13 / 502 STEEL CUBBY FIXING & FLAT BAR SCHEDULE
TYPICAL DETAIL 1:20 @ A1



08 / 502 ROPE BALANCE LOG STEPPER
TYPICAL SECTION 1:10 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.


CATALINA ESTATE
CATALINA GREEN-STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22


TIM DAVIES LANDSCAPING
three prime court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	DETAILS 2 - PLAY AREA
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-502
SCALE	AS SHOWN		REVISION A

© TIM DAVIES LANDSCAPING



01 503 SHELTER PLAN
PLAN 1:20 @ A1




02 503 SHELTER ELEVATION AND CONCRETE PAD
ELEVATION 1:20 @ A1



03 503 SHELTER - INDICATIVE 3D VISUAL
NTS


PLAN 1:20




NOTES

- PANEL AND PLATE TO BE FABRICATED FROM 3mm ALUMINIUM SHEETING.
- PANEL TO BE FOLDED PRIOR TO DELIVERY ON SITE.
- PANEL AND PLATE TO BE ADHERED TO LIMESTONE STRUCTURE USING SUITABLE COMPOUND TO ENSURE A PERMANENT FIXING.
- WALL SHALL BE CONSTRUCTED FROM RECONSTITUTED LIMESTONE BLOCKS OF SIZES 1000mm x 350mm x 350mm BUILT IN ACCORDANCE WITH DETAILS ON THIS DRAWING.
- REFER TO LANDSCAPE CONSULTANT'S DRAWINGS FOR LOCATION OF WALL.
- DENSITY OF RECONSTITUTED LIMESTONE SHALL BE A MINIMUM OF 1650kg/m.
- ENSURE ALL JOINTS ARE FULLY MORTARED.
- MORTAR SHALL BE 1:1:6 (CEMENT; LIME; SAND). MORTAR COLOUR TO MATCH RECONSTITUTED LIMESTONE BLOCKS.


SECTION 1 1:20




SECTION 2 1:20




04 503 PARK SIGN - AS PER CoW STANDARD DRAWING TS 06-5-2
SECTION 1:20 @ A1




05 503 REMOVABLE BOLLARD
TYPICAL DETAIL 1:10 @ A1



06 503 FIXED BOLLARD
TYPICAL DETAIL 1:10 @ A1



07 503 BIN FIXING DETAIL
TYPICAL SECTION 1:10 @ A1



08 503 BIKE RACK
TYPICAL SECTION 1:10 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.


CATALINA ESTATE
CATALINA GREEN-STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au


CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF/NL
APPROVED	GD
SCALE	AS SHOWN
DRAWING TITLE	DETAILS 3 - FURNITURE
DRAWING No.	12606-CG-STG36-503
REVISION	A

© TIM DAVIES LANDSCAPING



01 504 PICNIC SETTING
PLAN 1:10 @ A1


02 504 PICNIC SETTING
ELEVATION 1:10 @ A1



03 504 FREE STANDING SEAT
ELEVATION 1:10 @ A1

GENERAL NOTES:


- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.



04 504 FREE STANDING SEAT
PLAN 1:10 @ A1




05 504 SEATING - INDICATIVE 3D VISUAL
NTS



NOTE:
CONTRACTOR TO PROVIDE SHOP DRAWINGS TO SUPERINTENDENT PRIOR TO FABRICATION TAKING PLACE.

06 504 INFORMATION SIGNAGE
PLAN 1:5 @ A1



07 504 INFORMATION SIGNAGE
ELEVATION 1:10 @ A1



EDIBLE PLANT SPECIES

RESCUED TREES IN WIDENED VERGES

09 504 INFORMATION SIGNAGE - POTENTIAL CONTENT
NTS



08 504 INFORMATION SIGNAGE - INDICATIVE 3D VISUAL
NTS


CATALINA ESTATE
CATALINA GREEN- STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22


TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	DETAILS 4 - FURNITURE
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-504
SCALE	AS SHOWN		REVISION A

© TIM DAVIES LANDSCAPING



01 505 — 140/200mm SHRUB PLANTING TO PREPARED SOIL
TYPICAL DETAIL 1:10 @ A1




02 505 — T/S SHRUB PLANTING IN BASIN FLOOR/SWALE
TYPICAL DETAIL 1:10 @ A1


FERTILISER SCHEDULE AT INSTALLATION (REFER TO SPEC):		
AGRIFORM 20-4-4-2 FERTILISER TABLETS OR SIMILAR APPROVED	EXOTIC TREE STOCK	8 x 21g TABLETS PER TREE
LANGLEY TROFORTE 21-1-6 FERTILISER TABLETS OR SIMILAR APPROVED	NATIVE TREE STOCK	15 x 10g TABLETS PER TREE
BAYLEYS NATIVE PLANT FOOD FERTILISER GRANULES OR SIMILAR APPROVED	SHRUBS AND GROUNDCOVERS	15g PER T/S 20g PER 130/140mm STOCK
ECO-PRIME NPK RED OR SIMILAR APPROVED	TURF	10kg PER 50m2

STAKING AND GUYING

>500LT AND TRANSPLANTS:	UNDERGROUND GUYING
200-500LT TREE STOCK:	3 X 2400x50x50mm HARDWOOD STAKES
45-150LT TREE STOCK:	2 X 1800x50x50mm HARDWOOD STAKES




06 505 — 45-500L TREE PLANTING
TYPICAL DETAIL 1:20 @ A1



03 505 — SHRUB PLANTING WITHIN TPZ
TYPICAL DETAIL 1:10 @ A1

04 505 — ROLL ON TURF
TYPICAL DETAIL 1:10 @ A1



07 505 — LINEAR ROOT CONTROL BARRIER
TYPICAL DETAIL 1:20 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

Key	Species	Common Name	Plant per m2	Preferred pot size	Qty POS	Qty Entry 01 & 02	Qty Medians& Roundabouts	Qty Verges	Qty Total
Trees									
AA	Acacia acuminata	Mangart and Jam	As shown	200L	4				4
CP	Corymbia ptychocarpa	Swamp Bloodwood	As shown	200L	8	3		79	90
CP	Corymbia ptychocarpa	Swamp Bloodwood	As shown	100L	7				7
ED	Eucalyptus decipiens	Redheart Moit	As shown	45L				69	69
EE	Eucalyptus erythrocorys	Illyarrie	As shown	200L	10			18	28
EE	Eucalyptus erythrocorys	Illyarrie	As shown	45L				10	10
EG	Eucalyptus gomphocephala	Tuart	As shown	200L	7				7
EG	Eucalyptus gomphocephala	Tuart	As shown	100L	10			46	56
EL	Eucalyptus leucoxylon	Blue Gum	As shown	500L	13			1	14
EL	Eucalyptus leucoxylon	Blue Gum	As shown	200L		1		8	9
EL	Eucalyptus leucoxylon	Blue Gum	As shown	100L				4	4
EM	Eucalyptus marginata	Jarrah	As shown	100L	11			59	70
EM	Eucalyptus marginata	Jarrah	As shown	200L	5				5
ER	Eucalyptus rudis	Flooded Gum	As shown	200L	8				8
ER	Eucalyptus rudis	Flooded Gum	As shown	100L	8				8
ET	Eucalyptus todtiana	Coastal Blackbutt Pricklybark	As shown	100L	3				3
ET	Eucalyptus todtiana	Coastal Blackbutt Pricklybark	As shown	200L	3				3
ET	Eucalyptus todtiana	Coastal Blackbutt Pricklybark	As shown	500L	3			9	12
LS	liquidambar styraciflua	American Sweet Gum	As shown	1000L			1		1
JM	Jacaranda mimosifolia	Jacaranda	As shown	500L	3	6(Transplant)	3		12
JM	Jacaranda mimosifolia	Jacaranda	As shown	1000L				42	42
ML	Melaleuca lanceolata	Black Paperbark	As shown	100L	9				9
MP	Melaleuca presissiana	Stout Paperbark	As shown	200L	6				6
MP	Melaleuca presissiana	Stout Paperbark	As shown	100L	8				8
SA	Syzygium australe	Brush Cherry	As shown	200L	2				2
PC	Pistacia chinensis	Chinese Pistachio	As shown	500L				4	4
TL	Tristaniopsis laurina 'Luscious'	Water Gum	As shown	500L		3			3
TT	Tipuana tipu	Pride of Bolivia	As shown	500L				1	1
XP	Xanthorrhoea preissii	Grass Tree	As shown	Various trunk height		13(Transplant)			13
Groundcover Mix									
Acc	Adenanthos cuneatus 'Coral Carpet'	Jug Flower	As shown	t/s- 200mm	945	75		1779	2799
Cql	Calothamnus quadrifidus 'Little Ripper'	One Sided Bottlebrush	As shown	t/s- 200mm	1596	75	254	1779	3704
Dd	Dampiera diversifolia	Dampiera	As shown	t/s- 200mm	1596	526	254	2348	4724
Egb	Eremophila glabra 'Blue Horizon'	Emu Bush	As shown	t/s- 200mm	926	75		1779	2780
Egr	Eremophila glabra 'Roseworthy'	Emu Bush	As shown	t/s- 200mm	926	526	283	2933	4668
Gcp	Grevillea crithmifolia 'Prostrate'	Bare Twig Sedge	As shown	t/s- 200mm	1596	265	283	2090	4234
Hp	Hemiandra pungens 'Alba'	White Snake Bush	As shown	t/s- 200mm	1596	265	29	640	2530
Hpu	Hemiandra pungens	Snake Bush	As shown	t/s- 200mm		645		1450	2095
Hs	Hibbertia scandens	Snake Vine	As shown	t/s- 200mm	1577	75		640	2292
Mip	Myoporum insulare 'Prostrate'	Boobialla	As shown	t/s- 200mm	1596	797	685	2370	5448
Groundcover /Low Shrubs Mix									
Bad	Banksia ashbyi dwarf	Ashby's Banksia	As shown	t/s- 200mm	1082	117		1057	2256
Bc	Boronia crenulata	Aniseed Boronia	As shown	t/s- 200mm	1082	117		1057	2256
Ch	Chorizema cordatum prostrate	Heart-leaf Flame Pea	As shown	t/s- 200mm	1082	117		1057	2256
Dcb	Dampiera 'Coastal beach ball'	Dampiera	As shown	t/s- 200mm				1057	1057
Dlc	Dampiera linearis 'Cobalt Mound'	Dampiera	As shown	t/s- 200mm	1097	117		2006	3220
Lg	Lepidosperma gladiatum	Sea Rush	As shown	t/s- 200mm	1082	117	29	1086	2314
Ll	Lomandra longifolia	Mat Rush	As shown	t/s- 200mm	19			1523	1542
Lc	Lepidosperma calcicola	Coastal Sedge	As shown	t/s- 200mm	4				4
Oam	Olearia axillaris 'Mini'	Coast Daisy Bush	As shown	t/s- 200mm	1086	117	29	1086	2318
Scp	Scaevola crassifolia 'Prostrate'	Fanflower	As shown	t/s- 200mm	656	117		2564	3337
Kp	Kunzea pomifera	Muntries	As shown	t/s- 200mm	21				
Tb	Thryptomene baeckeacea	Myrtle	As shown	t/s- 200mm	1082	117		1057	2256
Dr	Dianella revoluta	Blueberry Lily	As shown	t/s- 200mm	49				
Midium to Large Shrubs Mix									
Ass	Adenanthos sericeus 'Silver Streak'	Woolly Bush	As shown	t/s- 200mm	1407			1043	2450
Bmd	Banksia menziesii dwarf	Firewood Banksia	As shown	t/s- 200mm	1407			1043	2450
Chi	Calothamnus hirsutus	Hairy Claw Flower	As shown	t/s- 200mm	1407			1043	2450
Mnl	Melaleuca nesophila 'Little Nessie'	Honey Myrtle	As shown	t/s- 200mm	1407			1043	2450
Po	Pattersonis occidentalis	Purple flag	As shown	t/s- 200mm	15	190		1523	1728
Sn	Scaevola nitida	Fanflower	As shown	t/s- 200mm	15	190		1981	2186
Wd	Westringia dampieri	Shore Westringia	As shown	t/s- 200mm		190			190
Lb	Leucophyta brownii	Cushion Bush	As shown	t/s- 200mm	15			938	953
Tr	Templetonia retusa	Cockies Tongue	As shown	t/s- 200mm	1407			1043	2450
Basin and Swale Planting Mix									
Be	Bossiaea eriocarpa	Common Brown pea	8	t/s			402		402
Cql	Calothamnus quadrifidus 'Little Ripper'	One Sided Bottlebrush	8	t/s	365			393	758
Coa	Coleonema alba	White Diosma	8	t/s			402		402
Dcb	Dampiera 'Coastal beach ball'	Dampiera	8	t/s			402		402
Gcp	Grevillea crithmifolia	Bare Twig Sedge	8	t/s	365				365
Js	Jacksonia sericea	Waldjumi	8	t/s			402		402
Lc	Lepidosperma calcicola	Coastal Sedge	8	t/s	365		402		767
Lg	Lepidosperma gladiatum	Sea Rush	8	t/s	365		402		767
Ll	Lomandra longifolia	Mat rush	8	t/s	365				365
Mip	Myoporum insulare	Boobialla	8	t/s	365		402		767
Mln	Melaleuca 'little nessie'	Dwarf honey Myrtle	8	t/s	365			394	759
Oa	oliearia axillaris	Coastal daisy bush	8	t/s	365			394	759
Scp	Scaevola crassifolia	Fanflower	8	t/s	365		402		767
Sn	Scaevola nitida	Fanflower	8	t/s	365				365
Tr	Templetonia retusa	Cockies Tongue	8	t/s	365				365
Planting group includes some of the below species due to location and design									
Afp	Anigozanthos flavidus 'Pink'	Kangaroo Paw	As shown	140mm		79			79
Agv	Anigozanthos 'Gold Velvet'	Kangaroo Paw	As shown	140mm		57			57
Ah	Anigozanthos humilis	Kangaroo Paw	As shown	140mm		89			89
App	Anigozanthos 'Pure Pink'	Kangaroo Paw	As shown	140mm		202			202
Csp	Chamelaucium sp. 'Lemon Drops'	Geraldton Wax	As shown	140mm	30				30
En	Eremophila nivea	Silky Eremophila	As shown	140mm		136			136
Hc	Hardenbergia comptoniana	Native Wisteria	As shown	140mm	4				4
Mf	Macrocarpa fuliginosa	Black Kangaroo Paw	As shown	140mm		59			59
Mp	Murraya paniculata	Orange jasmine	As shown	140mm		256			256
Substitute turf									
Myp	Myoporum parvifolium	Creeping Boobialla	As shown	t/s- 200mm	316	571		750	1321
Kep	Kennedia prostrata	Running Postman	As shown	t/s- 200mm	316			564	880
Egr	Eremophila glabra 'Roseworthy'	Emu Bush	As shown	t/s- 200mm	316			650	966

07 505 — OVERALL PLANT SCHEDULE
N/A


CATALINA ESTATE
CATALINA GREEN- STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	RF/JZ	01.08.22


TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
ena@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	DETAILS 5 - SOFTSCAPE & PLANT SCHEDULE
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-505
SCALE	AS SHOWN		REVISION A


© TIM DAVIES LANDSCAPING




01 / 506 ENTRY STATEMENT AND SIGNAGE - COMMERCIAL SITE
ELEVATION 1:20 @ A1




02 / 506 ENTRY WALL AND SIGNAGE - SECTION A
SECTION 1:20 @ A1




03 / 506 ENTRY WALL AND SIGNAGE - SECTION B
SECTION 1:20 @ A1




04 / 506 CATALINA SIGNAGE - 1
ELEVATION 1:20 @ A1



05 / 506 CATALINA SIGNAGE - 2
ELEVATION 1:20 @ A1



06 / 506 RAISED ALUMINUM EDGE / COMPACTED DUST TO GARDEN BED INTERFACE
TYPICAL DETAIL 1:10 @ A1



07 / 506 FLUSH ALUMINUM EDGE / COMPACTED DUST TO GARDEN BED INTERFACE
TYPICAL DETAIL 1:10 @ A1

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

BLOCKWORK NOTES:

- RECONSTITUTED BLOCKWORK TO HAVE DRY DENSITY OF AT LEAST 1800 KG/M3/ AND A CRUSHING STRENGTH OF AT LEAST 5.0MPA
- MORTAR TO BE 2 : 1 : 9 (CEMENT : LIME : SAND). ALL JOINTS TO BE FULLY MORTARED.
- POINTING MORTAR TO BE 2 : 1 : 9 (CEMENT : LIME PUTTY : SAND).
- PROOF COMPACT CUT SURFACE AT BASE OF RETAINING WALL TO 95%MMDD TO A DEPTH OF 750MM. COMPACTION WILL BE DEEMED SATISFACTORY WHEN THE FOLLOWING BLOW COUNTS ARE ACHIEVED WITH A PERTH SAND PENETROMETER. TESTING TO BE CARRIED OUT EVERY 10 LINEAL METERS.

DEPTH	BLOW COUNT
0-150	SET
150-450	8 BLOWS
450-750	10 BLOWS

- ALL BACKFILLING SHALL BE CARRIED OUT USING MATERIAL WHICH SHALL GENERALLY BE SANDY IN NATURE AND FREE FROM LARGE PIECES OF ROCK TO THE EXTENT THAT THE MATERIAL CAN BE COMPACTED USING A VIBRATING PLATE COMPACTOR PLACE IN 300 MAX LIFTS.
- IN ALL CASES THE BACKFILL MATERIAL SHALL BE SELECTED SUCH THAT, ONCE COMPACTED, THE STANDARD OF COMPACTION CAN BE MEASURED USING A STANDARD PERTH PENETROMETER.
- THE BACKFILL MATERIAL TO THE FRONT AND BACK OF THE WALL SHALL BE COMPACTED TO ACHIEVE A MINIMUM OF 8 BLOWS/300MM WHEN TESTED USING A STANDARD PERTH SAND PENETROMETER. TESTING TO BE CARRIED OUT EVERY 10 LINEAL METERS EACH LIFT.

STEELWORK AND STRUCTURES:

- ALL STEEL, FABRICATION AND CONSTRUCTION WORKS TO BE TO ALL RELEVANT AUSTRALIAN STANDARDS AND CITY OF WANNEROO STANDARDS.
- ALL STEEL WORK, FIXTURES AND FITTINGS TO BE HOT DIP GALVANISED. GALVANISATION TO BE CARRIED OUT AFTER ALL CUTTING, WELDING AND DRILLING HAS BEEN COMPLETED DURING FABRICATION. NO WELDING OR CUTTING IS TO BE CARRIED OUT ONCE STEEL HAS BEEN GALVANISED.
- ALL WELDS TO BE FULL. NO STITCH WELDING PERMITTED.
- WHERE INDICATED, STEELWORK TO BE POWDER COATED. POWDER COATING TO BE CARRIED OUT AFTER HOT DIP GALVANISING.
- POWDER-COATING COLOURS NOMINATED ON DETAILS ARE TO BE CONFIRMED WITH SUPERINTENDENT PRIOR TO FABRICATION AND CONSTRUCTION.
- THE CONTRACTOR IS TO PROVIDE A FULL SET OF DETAILED SHOP DRAWINGS FOR ALL STRUCTURES FOR APPROVAL BY THE SUPERINTENDENT PRIOR TO FABRICATION TAKING PLACE.
- THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING THE BUILDING LICENSE FOR THE WORKS. FABRICATION IS NOT TO COMMENCE UNTIL THE BUILDING LICENSE APPROVAL IS IN PLACE AND PROVIDED TO THE SUPERINTENDENT. THE CONTRACTOR WILL BE RESPONSIBLE FOR THE CERTIFICATE OF DESIGN COMPLIANCE FOR ALL SHOP DRAWINGS PROVIDED AS PART OF THE BUILDING LICENSE AND FABRICATION WORKS.
- EVIDENCE OF COMPACTION TESTING UNDER ALL CONCRETE FOOTINGS, WALLS AND SURFACES IS TO BE PROVIDED BY THE CONTRACTOR.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE AGREED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- ALL CONCRETE TO BE A MINIMUM OF 25MPA UNLESS OTHERWISE INDICATED ON THE DRAWINGS.
- ALL PLAY AREA DESIGNS AND INSTALLATION WORKS ARE TO BE INSPECTED AND CERTIFIED AT EACH RELEVANT STAGE BY ANDREW REEDY OF PLAYCHECK OR SIMILAR APPROVED. THIS IS TO BE CARRIED OUT AT THE CONTRACTORS EXPENSE.

CONCRETE NOTES:


- ALL MATERIALS AND EXECUTION SHALL COMPLY WITH AS 3600 & AS 1379.
- BUILD FORMWORK TO AS 3610
- COVER TO REINFORCEMENT UNLESS OTHERWISE SHOWN SHALL BE
  -FOOTINGS 50mm
- COMPACT CONCRETE USING APPROVED INTERNAL VIBRATORS.
- ALL CONCRETE SHALL BE SUPPLIED BY AN APPROVED PRE-MIX COMPANY AS FOLLOWS:

GRADE	SLUMP	MAX AGG.
STRIP FOOTINGS	N25	80mm 20m

- NOTIFY THE SUPERINTENDENT AT LEAST 24 HOURS BEFORE PLACING CONCRETE.


REINFORCEMENT NOTES.

- 'N' IS NORMAL DUCTILITY GRADE 500N DEFORMED BARS TO AS/NZS 4671.
- 'R' IS GRADE R250N HOT ROLLED PLAIN BARS TO AS/NZS 4671.
- 'L' IS HARD DRAWN WIRE REINFORCING FABRIC TO AS/NZS 4671.
- 'W' IS HARD DRAWN PLAIN WIRE TO AS/NZS 4671.
- PROVIDE 2-N16 REINFORCING BARS (2000 LONG) AT RE-ENTRANT CORNERS FOR SLABS ON GROUND.
- MINIMUM LAPS REQUIRED, FABRICS = 230MM, (MIN 2 TRANSVERSE BARS), N BARS = 50 DIAMETERS, R & W BARS = 50 DIAMETERS U.N.O.
- CLEAN ALL REINFORCEMENT PRIOR TO PLACING CONCRETE.
- ENSURE ALL REINFORCEMENT IS ADEQUATELY SUPPORTED ON APPROVED FULLY PLASTIC CHAIRS OR CONCRETE BLOCKS. STEEL REINFORCEMENT SHALL BE SUPPORTED ON CHAIRS OR BLOCKS COMPLYING WITH AS/NZS 2425 AT 600 MAX CRS.



08 / 506 ARTWORK FIXING
TYPICAL DETAIL 1:20 @ A1

DETAILS FOR INFORMATION ONLY
LODGED DEVELOPMENT APPLICATION SEPARATELY



WINDTREE BY NEW WORLD WIND
INSTALLED BY EVT ENERGY
COMPOSED OF 3 STEEL TREE TRUNKS
AND ATTACHED STEEL BRANCHES
AND LEAF-SHAPED WIND TURBINES.
IN BUILT LED LIGHTING PROVIDED

FOR ALL DETAILS AND
INSTALLATION REQUIREMENTS REFER
TO MANUFACTURER'S DETAILS

09 / 506 ARTWORK - INDICATIVE 3D VISUAL
NTS


CATALINA ESTATE
CATALINA GREEN- STAGE 36

REVISION	DESCRIPTION	BY	DATE
A	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
B	ISSUE FOR DA	AF/JZ	25.05.22


TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
ens@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	DETAILS 6 - ENTRY STATEMENT
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-506
SCALE	AS SHOWN		REVISION B


© TIM DAVIES LANDSCAPING




01 / 507 ENTRY STATEMENT AND SIGNAGE – GH SITE
ELEVATION 1:20 @ A1



02 / 507 ENTRY WALL AND SIGNAGE – SECTION C
SECTION 1:20 @ A1




03 / 507 ENTRY WALL AND SIGNAGE – SECTION D
SECTION 1:20 @ A1




04 / 507 CATALINA SIGNAGE
ELEVATION 1:20 @ A1


DETAILS FOR INFORMATION ONLY
LODGED DEVELOPMENT APPLICATION SEPARATELY




05 / 507 CATALINA SIGNAGE – 2
ELEVATION 1:20 @ A1



06 / 507 FLUSH ALUMINUM EDGE / COMPACTED DUST TO GARDEN BED INTERFACE
TYPICAL DETAIL 1:10 @ A1



07 / 507 ARTWORK FIXING
TYPICAL DETAIL 1:20 @ A1



WINDTREE BY NEW WORLD WIND INSTALLED BY EVT ENERGY COMPOSED OF 3 STEEL TREE TRUNKS AND ATTACHED STEEL BRANCHES AND LEAF-SHAPED WIND TURBINES. IN BUILT LED LIGHTING PROVIDED

FOR ALL DETAILS AND INSTALLATION REQUIREMENTS REFER TO MANUFACTURER'S DETAILS

08 / 507 ARTWORK – INDICATIVE 3D VISUAL
NTS

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

BLOCKWORK NOTES:

- RECONSTITUTED BLOCKWORK TO HAVE DRY DENSITY OF AT LEAST 1800 KG/M3/ AND A CRUSHING STRENGTH OF AT LEAST 5.0MPA.
- MORTAR TO BE 2 : 1 : 9 (CEMENT : LIME : SAND). ALL JOINTS TO BE FULLY MORTARED.
- POINTING MORTAR TO BE 2 : 1 : 9 (CEMENT : LIME PUTTY : SAND).
- PROOF COMPACT CUT SURFACE AT BASE OF RETAINING WALL TO 95%MMDD TO A DEPTH OF 750MM. COMPACTION WILL BE DEEMED SATISFACTORY WHEN THE FOLLOWING BLOW COUNTS ARE ACHIEVED WITH A PERTH SAND PENETROMETER. TESTING TO BE CARRIED OUT EVERY 10 LINEAL METERS.

DEPTH	BLOW COUNT
0-150	SET
150-450	8 BLOWS
450-750	10 BLOWS

- ALL BACKFILLING SHALL BE CARRIED OUT USING MATERIAL WHICH SHALL GENERALLY BE SANDY IN NATURE AND FREE FROM LARGE PIECES OF ROCK TO THE EXTENT THAT THE MATERIAL CAN BE COMPACTED USING A VIBRATING PLATE COMPACTOR PLACE IN 300 MAX LIFTS.
- IN ALL CASES THE BACKFILL MATERIAL SHALL BE SELECTED SUCH THAT, ONCE COMPACTED, THE STANDARD OF COMPACTION CAN BE MEASURED USING A STANDARD PERTH PENETROMETER.
- THE BACKFILL MATERIAL TO THE FRONT AND BACK OF THE WALL SHALL BE COMPACTED TO ACHIEVE A MINIMUM OF 8 BLOWS/300MM WHEN TESTED USING A STANDARD PERTH SAND PENETROMETER. TESTING TO BE CARRIED OUT EVERY 10 LINEAL METERS EACH LIFT.

STEELWORK AND STRUCTURES:

- ALL STEEL, FABRICATION AND CONSTRUCTION WORKS TO BE TO ALL RELEVANT AUSTRALIAN STANDARDS AND CITY OF WANNEROO STANDARDS.
- ALL STEEL WORK, FIXTURES AND FITTINGS TO BE HOT DIP GALVANISED. GALVANISATION TO BE CARRIED OUT AFTER ALL CUTTING, WELDING AND DRILLING HAS BEEN COMPLETED DURING FABRICATION. NO WELDING OR CUTTING IS TO BE CARRIED OUT ONCE STEEL HAS BEEN GALVANISED.
- ALL WELDS TO BE FULL. NO STITCH WELDING PERMITTED.
- WHERE INDICATED, STEELWORK TO BE POWDER COATED. POWDER COATING TO BE CARRIED OUT AFTER HOT DIP GALVANISING.
- POWDER-COATING COLOURS NOMINATED ON DETAILS ARE TO BE CONFIRMED WITH SUPERINTENDENT PRIOR TO FABRICATION AND CONSTRUCTION.
- THE CONTRACTOR IS TO PROVIDE A FULL SET OF DETAILED SHOP DRAWINGS FOR ALL STRUCTURES FOR APPROVAL BY THE SUPERINTENDENT PRIOR TO FABRICATION TAKING PLACE.
- THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING THE BUILDING LICENSE FOR THE WORKS. FABRICATION IS NOT TO COMMENCE UNTIL THE BUILDING LICENSE APPROVAL IS IN PLACE AND PROVIDED TO THE SUPERINTENDENT. THE CONTRACTOR WILL BE RESPONSIBLE FOR THE CERTIFICATE OF DESIGN COMPLIANCE FOR ALL SHOP DRAWINGS PROVIDED AS PART OF THE BUILDING LICENSE AND FABRICATION WORKS.
- EVIDENCE OF COMPACTION TESTING UNDER ALL CONCRETE FOOTINGS, WALLS AND SURFACES IS TO BE PROVIDED BY THE CONTRACTOR.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE AGREED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- ALL CONCRETE TO BE A MINIMUM OF 25MPA UNLESS OTHERWISE INDICATED ON THE DRAWINGS.
- ALL PLAY AREA DESIGNS AND INSTALLATION WORKS ARE TO BE INSPECTED AND CERTIFIED AT EACH RELEVANT STAGE BY ANDREW REEDY OF PLAYCHECK OR SIMILAR APPROVED. THIS IS TO BE CARRIED OUT AT THE CONTRACTORS EXPENSE.

CONCRETE NOTES:

- ALL MATERIALS AND EXECUTION SHALL COMPLY WITH AS 3600 & AS 1379.
- BUILD FORMWORK TO AS 3610
- COVER TO REINFORCEMENT UNLESS OTHERWISE SHOWN SHALL BE
  -FOOTINGS 50mm
- COMPACT CONCRETE USING APPROVED INTERNAL VIBRATORS.
- ALL CONCRETE SHALL BE SUPPLIED BY AN APPROVED PRE-MIX COMPANY AS FOLLOWS:

GRADE	SLUMP	MAX. AGG.
STRIP FOOTINGS N25	80mm	20m

- NOTIFY THE SUPERINTENDENT AT LEAST 24 HOURS BEFORE PLACING CONCRETE.

REINFORCEMENT NOTES:

- 'N' IS NORMAL DUCTILITY GRADE 500N DEFORMED BARS TO AS/NZS 4671.
- 'R' IS GRADE R250N HOT ROLLED PLAIN BARS TO AS/NZS 4671.
- 'L' IS HARD DRAWN WIRE REINFORCING FABRIC TO AS/NZS 4671.
- 'W' IS HARD DRAWN PLAIN WIRE TO AS/NZS 4671.
- PROVIDE 2-N16 REINFORCING BARS (2000 LONG) AT RE-ENTRANT CORNERS FOR SLABS ON GROUND.
- MINIMUM LAPS REQUIRED, FABRICS = 230MM, IMIN 2 TRANSVERSE BARS), N BARS = 50 DIAMETERS, R & W BARS = 50 DIAMETERS U.N.O.
- CLEAN ALL REINFORCEMENT PRIOR TO PLACING CONCRETE.
- ENSURE ALL REINFORCEMENT IS ADEQUATELY SUPPORTED ON APPROVED FULLY PLASTIC CHAIRS OR CONCRETE BLOCKS. STEEL REINFORCEMENT SHALL BE SUPPORTED ON CHAIRS OR BLOCKS COMPLYING WITH AS/NZS 2425 AT 600 MAX CRS.


REVISION	DESCRIPTION	BY	DATE
A	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
B	ISSUE FOR DA	AF/JZ	25.05.22

CATALINA ESTATE
CATALINA GREEN- STAGE 36


TIM DAVIES LANDSCAPING
three prime court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	DETAILS 7 – ENTRY STATEMENT
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-507
SCALE	AS SHOWN		REVISION B


© TIM DAVIES LANDSCAPING




01 / 508 ENTRY WALL AND SIGNAGE - SECTION E
SECTION 1:20 @ A1




02 / 508 ENTRY STATEMENT AND SIGNAGE - POS SITE - 1
ELEVATION 1:20 @ A1






DETAILS FOR INFORMATION ONLY
LODGED DEVELOPMENT APPLICATION SEPARATELY




04 / 508 ENTRY WALL AND SIGNAGE - SECTION F
SECTION 1:20 @ A1




05 / 508 ENTRY WALL AND SIGNAGE - SECTION G
SECTION 1:20 @ A1

03 / 508 ENTRY STATEMENT AND SIGNAGE - POS SITE - 2
ELEVATION 1:20 @ A1



06 / 508 CATALINA SIGNAGE
ELEVATION 1:20 @ A1



07 / 508 CATALINA SIGNAGE - 2
ELEVATION 1:20 @ A1

BLOCKWORK NOTES:

- RECONSTITUTED BLOCKWORK TO HAVE DRY DENSITY OF AT LEAST 1800 KG/M3/ AND A CRUSHING STRENGTH OF AT LEAST 5.0MPA
- MORTAR TO BE 2 : 1 : 9 (CEMENT : LIME : SAND). ALL JOINTS TO BE FULLY MORTARED
- POINTING MORTAR TO BE 2 : 1 : 9 (CEMENT : LIME PUTTY : SAND).
- PROOF COMPACT CUT SURFACE AT BASE OF RETAINING WALL TO 95%MMDD TO A DEPTH OF 750MM. COMPACTION WILL BE DEEMED SATISFACTORY WHEN THE FOLLOWING BLOW COUNTS ARE ACHIEVED WITH A PERTH SAND PENETROMETER. TESTING TO BE CARRIED OUT EVERY 10 LINEAL METERS.

DEPTH	BLOW COUNT
0-150	SET
150-450	8 BLOWS
450-750	10 BLOWS

- ALL BACKFILLING SHALL BE CARRIED OUT USING MATERIAL WHICH SHALL GENERALLY BE SANDY IN NATURE AND FREE FROM LARGE PIECES OF ROCK TO THE EXTENT THAT THE MATERIAL CAN BE COMPACTED USING A VIBRATING PLATE COMPACTOR PLACE IN 300 MAX LIFTS.
- IN ALL CASES THE BACKFILL MATERIAL SHALL BE SELECTED SUCH THAT, ONCE COMPACTED, THE STANDARD OF COMPACTION CAN BE MEASURED USING A STANDARD PERTH PENETROMETER.
- THE BACKFILL MATERIAL TO THE FRONT AND BACK OF THE WALL SHALL BE COMPACTED TO ACHIEVE A MINIMUM OF 8 BLOWS/300MM WHEN TESTED USING A STANDARD PERTH SAND PENETROMETER. TESTING TO BE CARRIED OUT EVERY 10 LINEAL METERS EACH LIFT.

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

CONCRETE NOTES:

- ALL MATERIALS AND EXECUTION SHALL COMPLY WITH AS 3600 & AS 1379.
- BUILD FORMWORK TO AS 3610
- COVER TO REINFORCEMENT UNLESS OTHERWISE SHOWN SHALL BE
  -FOOTINGS 50mm
- COMPACT CONCRETE USING APPROVED INTERNAL VIBRATORS.
- ALL CONCRETE SHALL BE SUPPLIED BY AN APPROVED PRE-MIX COMPANY AS FOLLOWS:

GRADE	SLUMP	MAX. AGG.
STRIP FOOTINGS	N25	80mm 20m

- NOTIFY THE SUPERINTENDENT AT LEAST 24 HOURS BEFORE PLACING CONCRETE.

REINFORCEMENT NOTES:

- 'N' IS NORMAL DUCTILITY GRADE 500N DEFORMED BARS TO AS/NZS 4671.
- 'R' IS GRADE R250N HOT ROLLED PLAIN BARS TO AS/NZS 4671.
- 'L' IS HARD DRAWN WIRE REINFORCING FABRIC TO AS/NZS 4671.
- 'W' IS HARD DRAWN PLAIN WIRE TO AS/NZS 4671.
- PROVIDE 2-N16 REINFORCING BARS (2000 LONG) AT RE-ENTRANT CORNERS FOR SLABS ON GROUND.
- MINIMUM LAPS REQUIRED, FABRICS = 230MM, (MIN 2 TRANSVERSE BARS), N BARS = 50 DIAMETERS, R & W BARS = 50 DIAMETERS U.N.O.
- CLEAN ALL REINFORCEMENT PRIOR TO PLACING CONCRETE.
- ENSURE ALL REINFORCEMENT IS ADEQUATELY SUPPORTED ON APPROVED FULLY PLASTIC CHAIRS OR CONCRETE BLOCKS. STEEL REINFORCEMENT SHALL BE SUPPORTED ON CHAIRS OR BLOCKS COMPLYING WITH AS/NZS 2425 AT 600 MAX CRS.

STEELWORK AND STRUCTURES:

- ALL STEEL, FABRICATION AND CONSTRUCTION WORKS TO BE TO ALL RELEVANT AUSTRALIAN STANDARDS AND CITY OF WANNEROO STANDARDS.
- ALL STEEL WORK, FIXTURES AND FITTINGS TO BE HOT DIP GALVANISED. GALVANISATION TO BE CARRIED OUT AFTER ALL CUTTING, WELDING AND DRILLING HAS BEEN COMPLETED DURING FABRICATION. NO WELDING OR CUTTING IS TO BE CARRIED OUT ONCE STEEL HAS BEEN GALVANISED.
- ALL WELDS TO BE FULL NO STITCH WELDING PERMITTED.
- WHERE INDICATED, STEELWORK TO BE POWDER COATED. POWDER COATING TO BE CARRIED OUT AFTER HOT DIP GALVANISING.
- POWDER-COATING COLOURS NOMINATED ON DETAILS ARE TO BE CONFIRMED WITH SUPERINTENDENT PRIOR TO FABRICATION AND CONSTRUCTION.
- THE CONTRACTOR IS TO PROVIDE A FULL SET OF DETAILED SHOP DRAWINGS FOR ALL STRUCTURES FOR APPROVAL BY THE SUPERINTENDENT PRIOR TO FABRICATION TAKING PLACE.
- THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING THE BUILDING LICENSE FOR THE WORKS. FABRICATION IS NOT TO COMMENCE UNTIL THE BUILDING LICENSE APPROVAL IS IN PLACE AND PROVIDED TO THE SUPERINTENDENT. THE CONTRACTOR WILL BE RESPONSIBLE FOR THE CERTIFICATE OF DESIGN COMPLIANCE FOR ALL SHOP DRAWINGS PROVIDED AS PART OF THE BUILDING LICENSE AND FABRICATION WORKS.
- EVIDENCE OF COMPACTION TESTING UNDER ALL CONCRETE FOOTINGS, WALLS AND SURFACES IS TO BE PROVIDED BY THE CONTRACTOR.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE AGREED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- ALL CONCRETE TO BE A MINIMUM OF 25MPA UNLESS OTHERWISE INDICATED ON THE DRAWINGS.
- ALL PLAY AREA DESIGNS AND INSTALLATION WORKS ARE TO BE INSPECTED AND CERTIFIED AT EACH RELEVANT STAGE BY ANDREW REEDY OF PLAYCHECK OR SIMILAR APPROVED. THIS IS TO BE CARRIED OUT AT THE CONTRACTORS EXPENSE.

CATALINA ESTATE
CATALINA GREEN- STAGE 36

REVISION	DESCRIPTION	BY	DATE
A	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
B	ISSUE FOR DA	AF/JZ	25.05.22

TIM DAVIES LANDSCAPING
three pitino court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
ens@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC
DESIGNED	AF
DRAWN	AF/NL
APPROVED	GD
SCALE	AS SHOWN
DRAWING TITLE	DETAILS 8 - ENTRY STATEMENT
DRAWING No.	12606-CG-STG36-508
REVISION	B

© TIM DAVIES LANDSCAPING

GENERAL NOTES:

- FOR GENERAL ARRANGEMENT PLEASE REFER TO TDL DRAWINGS AND SPECIFICATIONS.
- ANY DIFFERENCES NOTED BETWEEN THE LAYOUT PLANS, DETAIL DRAWINGS AND SPECIFICATION IS TO BE CLARIFIED BY THE CONTRACTOR PRIOR TO WORKS COMMENCING ON SITE.
- THE CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL SERVICES ON SITE. SERVICES DIAGRAMS ARE PROVIDED AS A GUIDE ONLY. THE CONTRACTOR WILL BE FULLY RESPONSIBLE TO SURVEY SERVICES ON SITE. ANY DAMAGE TO SERVICES IS TO BE RECTIFIED AT THE CONTRACTORS OWN EXPENSE. ANY DAMAGE NEEDS TO BE IMMEDIATELY NOTIFIED TO THE RELEVANT SERVICE PROVIDER.
- THE CONTRACTOR IS TO PROVIDE A FULL TRAFFIC MANAGEMENT PLAN (TMP) FOR APPROVAL BY CITY OF WANNEROO (CoW). THE TMP IS TO BE IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES OF TRAFFIC MANAGEMENT IS OCCURRING.
- THE CONTRACTOR IS TO PROVIDE A FULL OH&S PLAN FOR APPROVAL BY CoW. THE PLAN IS TO BE FULLY IMPLEMENTED AND MONITORED AT ALL TIMES DURING CONSTRUCTION WITH WEEKLY UPDATES PROVIDED BY THE CONTRACTOR OF INCIDENTS ETC.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE CONFIRMED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- EXISTING GRADES ARE TO BE MAINTAINED.
- VERGES TO HAVE 2-3% CROSSFALL TOWARDS ROAD EDGE.
- ALL EXISTING SITE FEATURES, SUCH AS KERBLINES, PATHS, SIGN POSTS, LIGHT POLES ETC ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER MEASUREMENTS.

EXISTING TREE PROTECTION:

- ALL EXISTING TREES AND VEGETATION, INCLUDING GRASS TREES AND ZAMIA PALMS ARE TO BE RETAINED AND PROTECTED UNLESS OTHERWISE NOMINATED ON PLAN.
- ALL WORKS WITHIN TREE PROTECTION ZONES (TPZ) (INCLUDING TPZ OF TREES OUTSIDE STAGE BOUNDARY) ARE TO BE COMPLETED IN A TREE SENSITIVE METHOD TO MINIMISE IMPACTS THAT MAY HAVE A NEGATIVE EFFECT ON THE LONG TERM TREE WELFARE.
- PRIOR TO ANY TRENCHING, BELOW GROUND SERVICE INSTALLATION ETC CONTRACTOR TO ORGANISE QUALIFIED ARBORIST'S REVIEW AND SEEK APPROVAL FROM SUPERINTENDENT.
- TRUNK AND/OR BRUNCH PROTECTION MEASURES ARE TO BE APPLIED WHERE MACHINERY IS REQUIRED TO WORK IN CLOSE PROXIMITY TO ABOVE GROUND PARTS OF TREES. PROPOSED PROTECTIVE MEASURES ARE TO BE DISCUSSED WITH SUPERINTENDENT PRIOR TO CONSTRUCTION.
- WHERE TREE ROOTS ARE ENCOUNTERED WITHIN OR ADJACENT TPZ DURING EXCAVATION WORKS, ROOT PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CANOPY PRUNING IS TO BE UNDERTAKEN ONLY WITH PRIOR APPROVAL OF THE SUPERINTENDENT AND UNDER THE DIRECT SUPERVISION OF A QUALIFIED ARBORIST.
- CONTRACTOR WILL BE LIABLE FOR ANY DETRIMENTIAL DAMAGE AND/OR LOSS OF TREE DIRECTLY RELATED TO THE CONTRACTOR'S CONSTRUCTION OR MAINTENANCE ACTIVITIES. VALUE OF DAMAGE WILL BE CALCULATED BASED ON THE HELLIWELL SYSTEM.

EXCAVATION AND SITE PREPARATION:

- EXCAVATE AS REQUIRED ALONG KERBLINE TO ACHIEVE FINISHED LEVELS AFTER SOIL PREPARATION AND MULCH. EXCAVATED MATERIAL MAY BE RE-SPREAD ON SITE WITHIN LOT BOUNDARY. LOCATION TO BE CONFIRMED BY SUPERINTENDENT
- EXISTING GRADES WITHIN VERGES AND MEDIANS ARE TO BE MAINTAINED.
- FINISHED LEVELS OF NEW PATHS AND PAVING TO TIE IN WITH EXISTING PAVING AND KERBS WHERE APPLICABLE
- REMOVED WEEDS AND ANY VEGETATION NOMINATED FOR REMOVAL PRIOR TO GRADING.
- THE ENTIRE SITE IS TO BE GRADED AS PER PROPOSED LEVELS TO A SMOOTH EVEN SURFACE. NO UNDULATIONS, DIPS, MOUNDS AND THE LIKE TARE TO REMAIN. ALL LEVELS SHOULD GRADE EVENLY BETWEEN ALL SURROUNDING KERB LINES.
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)

PLANTING NOTES:

- PROPOSED TREES MAY BE REALIGNED BASED ON SERVICES LOCATIONS WHERE APPROVED BY SUPERINTENDENT
- SHRUB AND GROUNDCOVER PLANTING OFFSET: MIN 600mm FROM ROAD EDGES, KERBLINES AND OTHER HARD EDGE
- FOR SHRUB PLANTING MIXES: PLANTS ARE TO BE PLANTED IN GROUPS OF 7-9-11 OF EACH SPECIES
- FOR OVERALL PLANT SCHEDULES, REFER TO DRAWING LS-505
- FOR ALL HARD AND SOFTSCAPE DETAILS, REFER TO DETAILS LS-501 TO LS-505
- FOR ALL SPECIFICATION NOTES, MATERIAL AND FURNITURE SELECTIONS, REFER TO SCHEDULES (LS-600)
- ALL 1000LT & 1500LT TREES ARE TO BE INSTALLED WITH UNDERGROUND GUYING.
- TREE POT SIZES ARE INDICATIVE AND SUBJECT TO STOCK AVAILABILITY AT TIME OF PROCUREMENT.
- TREES NOMINATED ON PLAN AND/OR LOCATED WITHIN 1.5M OF HARD EDGE/PAVING/KERBLINE ARE TO BE INSTALLED WITH 6M LONG 800MM DEEP ROOT CONTROL BARRIER POSITIONED AGAINST THE HARD EDGE WITH TOP OF RCB TO BE 50MM BELOW TOP OF MULCH

STEELWORK AND STRUCTURES:

- ALL STEEL, FABRICATION AND CONSTRUCTION WORKS TO BE TO ALL RELEVANT AUSTRALIAN STANDARDS AND CITY OF WANNEROO STANDARDS.
- ALL STEEL WORK, FIXTURES AND FITTINGS TO BE HOT DIP GALVANISED. GALVANISATION TO BE CARRIED OUT AFTER ALL CUTTING, WELDING AND DRILLING HAS BEEN COMPLETED DURING FABRICATION. NO WELDING OR CUTTING IS TO BE CARRIED OUT ONCE STEEL HAS BEEN GALVANISED.
- ALL WELDS TO BE FULL. NO STITCH WELDING PERMITTED.
- WHERE INDICATED, STEELWORK TO BE POWDER COATED. POWDER COATING TO BE CARRIED OUT AFTER HOT DIP GALVANISING.
- POWDER-COATING COLOURS NOMINATED ON DETAILS ARE TO BE CONFIRMED WITH SUPERINTENDENT PRIOR TO FABRICATION AND CONSTRUCTION.
- THE CONTRACTOR IS TO PROVIDE A FULL SET OF DETAILED SHOP DRAWINGS FOR ALL STRUCTURES FOR APPROVAL BY THE SUPERINTENDENT PRIOR TO FABRICATION TAKING PLACE.
- THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING THE BUILDING LICENSE FOR THE WORKS. FABRICATION IS NOT TO COMMENCE UNTIL THE BUILDING LICENSE APPROVAL IS IN PLACE AND PROVIDED TO THE SUPERINTENDENT. THE CONTRACTOR WILL BE RESPONSIBLE FOR THE CERTIFICATE OF DESIGN COMPLIANCE FOR ALL SHOP DRAWINGS PROVIDED AS PART OF THE BUILDING LICENSE AND FABRICATION WORKS.
- ALL CONCRETE FOOTINGS TO HAVE A MINIMUM COVER OF 500MM IN THE PLAY AREA WHERE LOCATED WITHIN EQUIPMENT FALL ZONES.
- EVIDENCE OF COMPACTION TESTING UNDER ALL CONCRETE FOOTINGS, WALLS AND SURFACES IS TO BE PROVIDED BY THE CONTRACTOR.
- ALL SITE SET OUT AND PROPOSED FINISHED LEVELS ARE TO BE AGREED ON SITE WITH THE SUPERINTENDENT PRIOR TO CONSTRUCTION.
- ALL CONCRETE TO BE A MINIMUM OF 32MPA UNLESS OTHERWISE INDICATED ON THE DRAWINGS.
- ALL PLAY AREA DESIGNS AND INSTALLATION WORKS ARE TO BE INSPECTED AND CERTIFIED AT EACH RELEVANT STAGE BY ANDREW REEDY OF PLAYCHECK OR SIMILAR APPROVED. THIS IS TO BE CARRIED OUT AT THE CONTRACTORS EXPENSE.

MATERIAL AND FURNITURE SELECTION:

SOIL CONDITIONER	TO TURF & GARDEN BED BASIN & SWALES	RICHGRO METRO OR SIMILAR APPROVED RICHGRO ECO MEDIA OR SIMILAR APPROVED
TURF	AS INDICATED ON DRAWINGS	KIKUYU (Pennisetum clandestinum)
REINFORCED TURF	MAINTENANCE ACCESS	ROOCYCLE GR RECYCLED PLASTIC TURF REINFORCEMENT MAT OR SIMILAR APPROVED
CONCRETE	PATHS, KERBS AND FOOTINGS CONCRETE PAD TO SHELTER	MIN 32MPA, MIN 20mm AGGREGATE & MAX SLUMP OF 65mm STANDARD GREY FINISH TO PATHS: BRUSH WITH NO PICTURE FRAME EDGES 25 MPA FINISH: EXPOSED AGGREGATE, COLOUR: HOLCIM 'JACKWOOD'
CONTRACTION JOINT	PATHS	100mm LOCK JOINT
EXPANSION JOINT	PATHS ABUTTING WALLS, KERBS ETC	150mm ALL-IN-ONE LOCK JOINT COLOUR TO MATCH PAVING 10mm POLYTHYLENE FOAM AND 6MM APPROVED SEALANT. COLOUR TO MATCH PAVING
GEOTEXTILE FABRIC	AS INDICATED ON DETAIL DRAWINGS	BIDIM A12 OR SIMILAR APPROVED
MULCH	GARDEN BEDS PLAYGROUND	PINE BARK MULCH PINE BARK TO MEET AS 4422 INCLUDING APPENDIX SELECTION CRITERIA REQUIREMENTS
RUBBER SOFTFALL	PLAYGROUND	RETECH RUBBER OR SIMILAR APPROVED COLOUR 1: 50% DARK GREEN, 30% WHITE, 20% BLACK COLOUR 2: 50% GREEN, 40% BEIGE, 10% BLACK
BOULDERS	PLAYGROUND & GARDEN BEDS	SALVAGED LIMESTONE
BLOCKWORK	PLAYGROUND, PARK SIGN & ENTRY STATEMENT	COLOURED RECONSTITUTED METER BLOCK 'DUNE' FROM BRIKMAKERS OR SIMILAR APPROVED MIN. BULK DENSITY 1600kg/m^3 COLOUR TO MATCH CIVIL BLOCKWORKS USED FOR COTTAGE LOT RETAINING WALLS SOURCES OF BLOCK TO BE COORDINATED WITH CIVIL CONTRACTOR
PARK FURNITURE	SHELTER SEAT (FREESTANDING) PICNIC SETTING BIKE RACK BIN BOLLARD FIXED BOLLARD REMOVABLE INFORMATION SIGNAGE	'PARKLINE' FROM COX URBAN FURNITURE COLOURS: FRAME - HAWTHORN GREEN (GLOSS) ROOF - BUSHLAND (MATT) 'LINEA' RANGE FROM STREET FURNITURE AUSTRALIA 1500I WITH ARMS AND BACKREST LIS10 COLOURS: FRAME - HERITAGE GREEN (GLOSS) BATTENS - 'CURLY BIRCH' ALUMINIUM WOODGRAIN 'LINEA' RANGE FROM STREET FURNITURE AUSTRALIA 1800MM DLIT10-DA PICNIC TABLE WITH WHEELCHAIR ACCESS SEAT 1 - 1500I WITH BACKREST, NO ARMREST LIB6 SEAT 2 - 1500I NO BACKREST, NO ARMREST LIB6 COLOURS: FRAME - HERITAGE GREEN (GLOSS) BATTENS - 'CURLY BIRCH' ALUMINIUM WOODGRAIN 'SEMI HOOP' FROM STREET FURNITURE AUSTRALIA FINISH: STAINLESS STEEL 316 240L WHEELY BIN PROVIDED BY GC SALES OR SIMILAR APPROVED 125mmΦ DOME TOP CCA PRESSURE TREATED RADIATA PINE BOLLARD TO AS1604 SUITABLE FOR IN GROUND USE 140mmΦ SLEEVE LOCKABLE BOLLARD GALVANISED STEEL COLOUR: CANARY YELLOW WITH RED REFLECTIVE TAPE TO AS1604 SUITABLE FOR IN GROUND USE TO CoW STANDARDS CUSTOM MADE POWDERCOATED ALUMINIUM WITH TIMBER AS PER DETAILS
PLAYGROUND	TIMBER LOGS AND STEPPERS ROPE BALANCE LOG STEPPERS STEEL STILTS SWING CLIMBING DOME CUBBY STRUCTURE COLOURED CONCRETE STEPPERS PAINTED CONCRETE PATTERN	SALVAGED JARRAH TIMBER DEBARKED SMOOTH FINISH WITH 2X COATS OF INTERGRAIN NATURE'S TIMBER OIL (JARRAH) OR SIMILAR APPROVED TO MEET 4685:2014 TIMBER TREATMENT REQUIREMENTS MIRACLE 'ROPE BALANCE LOG STEPPERS' NP-064 - CUSTOMISED WITH 4x POWDERCOATED STEEL VERTICAL POSTS AND 18x TIMBER STEPPERS ROPE COLOUR: GREEN POST COLOUR: TBD POWDERCOATED STEEL. HEIGHT 2.2 - 2.4 - 2.6 ABOVE GROUND COLOUR SELECTION TBD MIRACLE 'SINGLE POST FRAME SWING' FRE-308 1x INFANT SWING AND 1x STRAP SEAT COLOUR SELECTION TBD LAPPSET 'PLAY PLANETARIUM' 231005 ACCESSIBLE EQUIPMENT FROM LARK INDUSTRIES WITH SOUTHERN HEMISPHERE CONSTELLATION POWDERCOATED STEEL CUSTOM MADE AS PER DETAILS COLOUR: DULUX 'COPPER' COLOUR 1: CCS 'ECHIDNA' COLOUR 2: CCS 'BILBY' COLOUR 1: PLEXIPAVE 'SAHARA SAND' COLOUR 1: PLEXIPAVE 'BROWN'
ENTRY STATEMENT	RAISED ALUMINIUM EDGE FLUSH ALUMINIUM EDGE COMPACTED CRACKER DUST ARTWORK LETTERING AND SIGNAGE BLOCKWORK	300 x 120 X 10MM ALUMINIUM ANGLE POWDERCOATED TO DARK GREEN (CODE TBD) 75x50x5mm 'LINK EDGE' SOILBOND STABILISER OR SIMILAR APPROVED WINDTREE 36A BY NEW WORLD WIND INSTALLED BY EVT ENERGY POWDERCOATED STEEL TO DARK GREEN (CODE TBD) SEE ABOVE


CATALINA ESTATE
CATALINA GREEN- STAGE 36

REVISION	DESCRIPTION	BY	DATE
A-DRAFT	ISSUE FOR CLIENT REVIEW	AF/NL	20.04.22
A	ISSUE FOR APPROVAL	AF/JZ	05.07.22

TIM DAVIES LANDSCAPING
three prima court osborne park
western australia 6017
telephone +61 8 9441 0200
facsimile +61 8 9441 0201
enq@tdl.com.au

CLIENT	SATTERLEY PROPERTY GROUP & TPRC		
DESIGNED	AF	DRAWING TITLE	SPECIFICATION NOTES
DRAWN	AF/NL		
APPROVED	GD	DRAWING No.	12606-CG-STG36-600
SCALE	AS SHOWN		REVISION A

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY



CATALINA GREEN

CLARKSON, W.A

Catalina

STAGE 37-38 STREETSCAPE

LANDSCAPE CONTRACT: CAT60

LANDSCAPE & IRRIGATION WORKS

CLIENT:CATALINA REGIONAL COUNCIL

REVISED AS: ***CONSTRUCTED***

DATE: **MARCH 2025**

Sheet List Table

Sheet Number	Sheet Title	Revision
CAT60-000	COVERSHEET	C
CAT60-101	LANDSCAPE DRAWING 1 OF 3	C
CAT60-102	LANDSCAPE DRAWING 2 OF 3	C
CAT60-103	LANDSCAPE DRAWING 3 OF 3	C
CAT60-901	TYPICAL DETAILS	A
CAT60-902	TYPICAL NOTES	A

CATALINA Regional Council

emerge ASSOCIATES
Integrated Science & Design



LOCATION PLAN

LEGEND

- EXTENT OF WORKS
- PROPOSED COLOURED CONCRETE CCS DRIFTWOOD (1/901)
- PATH BY CIVIL
- PROPOSED PLANTING (2/901)
- SWALE PLANTING (NON-MULCHED) (2/901)
- MULCH ONLY
- PROPOSED TREES (4/901)
- EXISTING TREE TO BE RETAINED AND PROTECTED
- LIMESTONE BOULDERS (10/901)

SERVICES

- WATER LINE
- SEWER LINE
- DRAINAGE LINE
- POWER LINE
- STREET SIGN

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
C	31.03.25	JL	REVISED AS CONSTRUCTED
B	19.03.25	YL	ISSUE AS CONSTRUCTED
A	28.01.25	JL	ISSUE AS CONSTRUCTED
1	23.02.24	OW	ISSUE FOR CONSTRUCTION
0	01.12.23	OW	ISSUE FOR CONSTRUCTION
B	26.10.23	JL	ISSUE FOR APPROVAL
A	01.09.23	OW	ISSUE FOR REVIEW

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A
STAGE OR PHASE
STAGE 37-38 STREETSCAPE

DRAWING TITLE
LANDSCAPE DRAWING 1 OF 3

CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	30.08.23		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER CAT60-101
REV C

DEF: L:\CURRENT PROJECTS\CATALINA, TAMA & PARK\CLL DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 37 38 & 39 STREETSCAPE\37 38 STREETSCAPE STAGE37-38.DWG

MATCHLINE. REFER TO DWG CAT60-101

3113

GRAMPIANS DRIVE

3097

3098

MIX 2
83.8 m²@4/m²
Paoc x 42
Sccr x 126
Fino x 84
Dire x 84

MIX 6
20.3 m²@6/m²
Fino x 41
Paoc x 41
Scae x 41

MIX 6
20.2 m²@6/m²
Fino x 40
Paoc x 40
Scae x 40

MIX 1
65.2 m²@6/m²
Anfi x 147
Coac x 98
Hepu x 98
Paoc x 49

MIX 2
25.1 m²@4/m²
Paoc x 13
Sccr x 38
Fino x 25
Dire x 25

MIX 2
96.6 m²@4/m²
Paoc x 48
Sccr x 145
Fino x 97
Dire x 97

MIX 3
75.4 m²@4/m²
Kepr x 60
Cavi x 121
Cali x 60
Adse x 60

Eugo

ROAD 128

TAMBORINE ROAD

PATH BY CIVIL

MULCH ONLY

MIX 2
19.7 m²@4/m²
Paoc x 10
Sccr x 30
Fino x 20
Dire x 20

MIX 4
51.8 m²@4/m²
Thpi x 34
Paoc x 34
Mene x 34
Lebr x 34
Cahi x 34
Bame x 34

3266

MIX 3
85.8 m²@4/m²
Kepr x 69
Cavi x 137
Cali x 69
Adse x 69

MIX 6
16 m²@6/m²
Fino x 32
Paoc x 32
Scae x 32

3265

MIX 6
16 m²@6/m²
Fino x 32
Paoc x 32
Scae x 32

MIX 1
42.8 m²@6/m²
Anfl x 96
Coac x 64
Hepu x 64
Paoc x 32

3264

GRAMPIANS DRIVE

8039

3094

MIX 6
9.2 m²@6/m²

MATCHLINE. REFER TO DWG CAT60-103

3263

8040

1078

1100

1104

1079

1099

1080

1098

1081

1097

1082

1096

1083


1095

1084

1094

1085

1093


ROAD 128
LOOP
ROAD 130
ROAD 131
ROAD 132
ROAD 133
ROAD 134
ROAD 135
ROAD 136
ROAD 137
ROAD 138
ROAD 139
ROAD 140
ROAD 141
ROAD 142
ROAD 143
ROAD 144
ROAD 145
ROAD 146
ROAD 147
ROAD 148
ROAD 149
ROAD 150
ROAD 151
ROAD 152
ROAD 153
ROAD 154
ROAD 155
ROAD 156
ROAD 157
ROAD 158
ROAD 159
ROAD 160
ROAD 161
ROAD 162
ROAD 163
ROAD 164
ROAD 165
ROAD 166
ROAD 167
ROAD 168
ROAD 169
ROAD 170
ROAD 171
ROAD 172
ROAD 173
ROAD 174
ROAD 175
ROAD 176
ROAD 177
ROAD 178
ROAD 179
ROAD 180
ROAD 181
ROAD 182
ROAD 183
ROAD 184
ROAD 185
ROAD 186
ROAD 187
ROAD 188
ROAD 189
ROAD 190
ROAD 191
ROAD 192
ROAD 193
ROAD 194
ROAD 195
ROAD 196
ROAD 197
ROAD 198
ROAD 199
ROAD 200
ROAD 201
ROAD 202
ROAD 203
ROAD 204
ROAD 205
ROAD 206
ROAD 207
ROAD 208
ROAD 209
ROAD 210
ROAD 211
ROAD 212
ROAD 213
ROAD 214
ROAD 215
ROAD 216
ROAD 217
ROAD 218
ROAD 219
ROAD 220
ROAD 221
ROAD 222
ROAD 223
ROAD 224
ROAD 225
ROAD 226
ROAD 227
ROAD 228
ROAD 229
ROAD 230
ROAD 231
ROAD 232
ROAD 233
ROAD 234
ROAD 235
ROAD 236
ROAD 237
ROAD 238
ROAD 239
ROAD 240
ROAD 241
ROAD 242
ROAD 243
ROAD 244
ROAD 245
ROAD 246
ROAD 247
ROAD 248
ROAD 249
ROAD 250
ROAD 251
ROAD 252
ROAD 253
ROAD 254
ROAD 255
ROAD 256
ROAD 257
ROAD 258
ROAD 259
ROAD 260
ROAD 261
ROAD 262
ROAD 263
ROAD 264
ROAD 265
ROAD 266
ROAD 267
ROAD 268
ROAD 269
ROAD 270
ROAD 271
ROAD 272
ROAD 273
ROAD 274
ROAD 275
ROAD 276
ROAD 277
ROAD 278
ROAD 279
ROAD 280
ROAD 281
ROAD 282
ROAD 283
ROAD 284
ROAD 285
ROAD 286
ROAD 287
ROAD 288
ROAD 289
ROAD 290
ROAD 291
ROAD 292
ROAD 293
ROAD 294
ROAD 295
ROAD 296
ROAD 297
ROAD 298
ROAD 299
ROAD 300
ROAD 301
ROAD 302
ROAD 303
ROAD 304
ROAD 305
ROAD 306
ROAD 307
ROAD 308
ROAD 309
ROAD 310
ROAD 311
ROAD 312
ROAD 313
ROAD 314
ROAD 315
ROAD 316
ROAD 317
ROAD 318
ROAD 319
ROAD 320
ROAD 321
ROAD 322
ROAD 323
ROAD 324
ROAD 325
ROAD 326
ROAD 327
ROAD 328
ROAD 329
ROAD 330
ROAD 331
ROAD 332
ROAD 333
ROAD 334
ROAD 335
ROAD 336
ROAD 337
ROAD 338
ROAD 339
ROAD 340
ROAD 341
ROAD 342
ROAD 343
ROAD 344
ROAD 345
ROAD 346
ROAD 347
ROAD 348
ROAD 349
ROAD 350
ROAD 351
ROAD 352
ROAD 353
ROAD 354
ROAD 355
ROAD 356
ROAD 357
ROAD 358
ROAD 359
ROAD 360
ROAD 361
ROAD 362
ROAD 363
ROAD 364
ROAD 365
ROAD 366
ROAD 367
ROAD 368
ROAD 369
ROAD 370
ROAD 371
ROAD 372
ROAD 373
ROAD 374
ROAD 375
ROAD 376
ROAD 377
ROAD 378
ROAD 379
ROAD 380
ROAD 381
ROAD 382
ROAD 383
ROAD 384
ROAD 385
ROAD 386
ROAD 387
ROAD 388
ROAD 389
ROAD 390
ROAD 391
ROAD 392
ROAD 393
ROAD 394
ROAD 395
ROAD 396
ROAD 397
ROAD 398
ROAD 399
ROAD 400
ROAD 401
ROAD 402
ROAD 403
ROAD 404
ROAD 405
ROAD 406
ROAD 407
ROAD 408
ROAD 409
ROAD 410
ROAD 411
ROAD 412
ROAD 413
ROAD 414
ROAD 415
ROAD 416
ROAD 417
ROAD 418
ROAD 419
ROAD 420
ROAD 421
ROAD 422
ROAD 423
ROAD 424
ROAD 425
ROAD 426
ROAD 427
ROAD 428
ROAD 429
ROAD 430
ROAD 431
ROAD 432
ROAD 433
ROAD 434
ROAD 435
ROAD 436
ROAD 437
ROAD 438
ROAD 439
ROAD 440
ROAD 441
ROAD 442
ROAD 443
ROAD 444
ROAD 445
ROAD 446
ROAD 447
ROAD 448
ROAD 449
ROAD 450
ROAD 451
ROAD 452
ROAD 453
ROAD 454
ROAD 455
ROAD 456
ROAD 457
ROAD 458
ROAD 459
ROAD 460
ROAD 461
ROAD 462
ROAD 463
ROAD 464
ROAD 465
ROAD 466
ROAD 467
ROAD 468
ROAD 469
ROAD 470
ROAD 471
ROAD 472
ROAD 473
ROAD 474
ROAD 475
ROAD 476
ROAD 477
ROAD 478
ROAD 479
ROAD 480
ROAD 481
ROAD 482
ROAD 483
ROAD 484
ROAD 485
ROAD 486
ROAD 487
ROAD 488
ROAD 489
ROAD 490
ROAD 491
ROAD 492
ROAD 493
ROAD 494
ROAD 495
ROAD 496
ROAD 497
ROAD 498
ROAD 499
ROAD 500
ROAD 501
ROAD 502
ROAD 503
ROAD 504
ROAD 505
ROAD 506
ROAD 507
ROAD 508
ROAD 509
ROAD 510
ROAD 511
ROAD 512
ROAD 513
ROAD 514
ROAD 515
ROAD 516
ROAD 517
ROAD 518
ROAD 519
ROAD 520
ROAD 521
ROAD 522
ROAD 523
ROAD 524
ROAD 525
ROAD 526
ROAD 527
ROAD 528
ROAD 529
ROAD 530
ROAD 531
ROAD 532
ROAD 533
ROAD 534
ROAD 535
ROAD 536
ROAD 537
ROAD 538
ROAD 539
ROAD 540
ROAD 541
ROAD 542
ROAD 543
ROAD 544
ROAD 545
ROAD 546
ROAD 547
ROAD 548
ROAD 549
ROAD 550
ROAD 551
ROAD 552
ROAD 553
ROAD 554
ROAD 555
ROAD 556
ROAD 557
ROAD 558
ROAD 559
ROAD 560
ROAD 561
ROAD 562
ROAD 563
ROAD 564
ROAD 565
ROAD 566
ROAD 567
ROAD 568
ROAD 569
ROAD 570
ROAD 571
ROAD 572
ROAD 573
ROAD 574
ROAD 575
ROAD 576
ROAD 577
ROAD 578
ROAD 579
ROAD 580
ROAD 581
ROAD 582
ROAD 583
ROAD 584
ROAD 585
ROAD 586
ROAD 587
ROAD 588
ROAD 589
ROAD 590
ROAD 591
ROAD 592
ROAD 593
ROAD 594
ROAD 595
ROAD 596
ROAD 597
ROAD 598
ROAD 599
ROAD 600
ROAD 601
ROAD 602
ROAD 603
ROAD 604
ROAD 605
ROAD 606
ROAD 607
ROAD 608
ROAD 609
ROAD 610
ROAD 611
ROAD 612
ROAD 613
ROAD 614
ROAD 615
ROAD 616
ROAD 617
ROAD 618
ROAD 619
ROAD 620
ROAD 621
ROAD 622
ROAD 623
ROAD 624
ROAD 625
ROAD 626
ROAD 627
ROAD 628
ROAD 629
ROAD 630
ROAD 631
ROAD 632
ROAD 633
ROAD 634
ROAD 635
ROAD 636
ROAD 637
ROAD 638
ROAD 639
ROAD 640
ROAD 641
ROAD 642
ROAD 643
ROAD 644
ROAD 645
ROAD 646
ROAD 647
ROAD 648
ROAD 649
ROAD 650
ROAD 651
ROAD 652
ROAD 653
ROAD 654
ROAD 655
ROAD 656
ROAD 657
ROAD 658
ROAD 659
ROAD 660
ROAD 661
ROAD 662
ROAD 663
ROAD 664
ROAD 665
ROAD 666
ROAD 667
ROAD 668
ROAD 669
ROAD 670
ROAD 671
ROAD 672
ROAD 673
ROAD 674
ROAD 675
ROAD 676
ROAD 677
ROAD 678
ROAD 679
ROAD 680
ROAD 681
ROAD 682
ROAD 683
ROAD 684
ROAD 685
ROAD 686
ROAD 687
ROAD 688
ROAD 689
ROAD 690
ROAD 691
ROAD 692
ROAD 693
ROAD 694
ROAD 695
ROAD 696
ROAD 697
ROAD 698
ROAD 699
ROAD 700
ROAD 701
ROAD 702
ROAD 703
ROAD 704
ROAD 705
ROAD 706
ROAD 707
ROAD 708
ROAD 709
ROAD 710
ROAD 711
ROAD 712
ROAD 713
ROAD 714
ROAD 715
ROAD 716
ROAD 717
ROAD 718
ROAD 719
ROAD 720
ROAD 721
ROAD 722
ROAD 723
ROAD 724
ROAD 725
ROAD 726
ROAD 727
ROAD 728
ROAD 729
ROAD 730
ROAD 731
ROAD 732
ROAD 733
ROAD 734
ROAD 735
ROAD 736
ROAD 737
ROAD 738
ROAD 739
ROAD 740
ROAD 741
ROAD 742
ROAD 743
ROAD 744
ROAD 745
ROAD 746
ROAD 747
ROAD 748
ROAD 749
ROAD 750
ROAD 751
ROAD 752
ROAD 753
ROAD 754
ROAD 755
ROAD 756
ROAD 757
ROAD 758
ROAD 759
ROAD 760
ROAD 761
ROAD 762
ROAD 763
ROAD 764
ROAD 765
ROAD 766
ROAD 767
ROAD 768
ROAD 769
ROAD 770
ROAD 771
ROAD 772
ROAD 773
ROAD 774
ROAD 775
ROAD 776
ROAD 777
ROAD 778
ROAD 779
ROAD 780
ROAD 781
ROAD 782
ROAD 783
ROAD 784
ROAD 785
ROAD 786
ROAD 787
ROAD 788
ROAD 789
ROAD 790
ROAD 791
ROAD 792
ROAD 793
ROAD 794
ROAD 795
ROAD 796
ROAD 797
ROAD 798
ROAD 799
ROAD 800
ROAD 801
ROAD 802
ROAD 803
ROAD 804
ROAD 805
ROAD 806
ROAD 807
ROAD 808
ROAD 809
ROAD 810
ROAD 811
ROAD 812
ROAD 813
ROAD 814
ROAD 815
ROAD 816
ROAD 817
ROAD 818
ROAD 819
ROAD 820
ROAD 821
ROAD 822
ROAD 823
ROAD 824
ROAD 825
ROAD 826
ROAD 827
ROAD 828
ROAD 829
ROAD 830
ROAD 831
ROAD 832
ROAD 833
ROAD 834
ROAD 835
ROAD 836
ROAD 837
ROAD 838
ROAD 839
ROAD 840
ROAD 841
ROAD 842
ROAD 843
ROAD 844
ROAD 845
ROAD 846
ROAD 847
ROAD 848
ROAD 849
ROAD 850
ROAD 851
ROAD 852
ROAD 853
ROAD 854
ROAD 855
ROAD 856
ROAD 857
ROAD 858
ROAD 859
ROAD 860
ROAD 861
ROAD 862
ROAD 863
ROAD 864
ROAD 865
ROAD 866
ROAD 867
ROAD 868
ROAD 869
ROAD 870
ROAD 871
ROAD 872
ROAD 873
ROAD 874
ROAD 875
ROAD 876
ROAD 877
ROAD 878
ROAD 879
ROAD 880
ROAD 881
ROAD 882
ROAD 883
ROAD 884
ROAD 885
ROAD 886
ROAD 887
ROAD 888
ROAD 889
ROAD 890
ROAD 891
ROAD 892
ROAD 893
ROAD 894
ROAD 895
ROAD 896
ROAD 897
ROAD 898
ROAD 899
ROAD 900
ROAD 901
ROAD 902
ROAD 903
ROAD 904
ROAD 905
ROAD 906
ROAD 907
ROAD 908
ROAD 909
ROAD 910
ROAD 911
ROAD 912
ROAD 913
ROAD 914
ROAD 915
ROAD 916
ROAD 917
ROAD 918
ROAD 919
ROAD 920
ROAD 921
ROAD 922
ROAD 923
ROAD 924
ROAD 925
ROAD 926
ROAD 927
ROAD 928
ROAD 929
ROAD 930
ROAD 931
ROAD 932
ROAD 933
ROAD 934
ROAD 935
ROAD 936
ROAD 937
ROAD 938
ROAD 939
ROAD 940
ROAD 941
ROAD 942
ROAD 943
ROAD 944
ROAD 945
ROAD 946
ROAD 947
ROAD 948
ROAD 949
ROAD 950
ROAD 951
ROAD 952
ROAD 953
ROAD 954
ROAD 955
ROAD 956
ROAD 957
ROAD 958
ROAD 959
ROAD 960
ROAD 961
ROAD 962
ROAD 963
ROAD 964
ROAD 965
ROAD 966
ROAD 967
ROAD 968
ROAD 969
ROAD 970
ROAD 971
ROAD 972
ROAD 973
ROAD 974
ROAD 975
ROAD 976
ROAD 977
ROAD 978
ROAD 979
ROAD 980
ROAD 981
ROAD 982
ROAD 983
ROAD 984
ROAD 985
ROAD 986
ROAD 987
ROAD 988
ROAD 989
ROAD 990
ROAD 991
ROAD 992
ROAD 993
ROAD 994
ROAD 995
ROAD 996
ROAD 997
ROAD 998
ROAD 999
ROAD 1000
ROAD 1001
ROAD 1002
ROAD 1003
ROAD 1004
ROAD 1005
ROAD 1006
ROAD 1007
ROAD 1008
ROAD 1009
ROAD 1010
ROAD 1011
ROAD 1012
ROAD 1013
ROAD 1014
ROAD 1015
ROAD 1016
ROAD 1017
ROAD 1018
ROAD 1019
ROAD 1020
ROAD 1021
ROAD 1022
ROAD 1023
ROAD 1024
ROAD 1025
ROAD 1026
ROAD 1027
ROAD 1028
ROAD 1029
ROAD 1030
ROAD 1031
ROAD 1032
ROAD 1033
ROAD 1034
ROAD 1035
ROAD 1036
ROAD 1037
ROAD 1038
ROAD 1039
ROAD 1040
ROAD 1041
ROAD 1042
ROAD 1043
ROAD 1044
ROAD 1045
ROAD 1046
ROAD 1047
ROAD 1048
ROAD 1049
ROAD 1050
ROAD 1051
ROAD 1052
ROAD 1053
ROAD 1054
ROAD 1055
ROAD 1056
ROAD 1057
ROAD 1058
ROAD 1059
ROAD 1060
ROAD 1061
ROAD 1062
ROAD 1063
ROAD 1064
ROAD 1065
ROAD 1066
ROAD 1067
ROAD 1068
ROAD 1069
ROAD 1070
ROAD 1071
ROAD 1072
ROAD 1073
ROAD 1074
ROAD 1075
ROAD 1076
ROAD 1077
ROAD 1078
ROAD 1079
ROAD 1080
ROAD 1081
ROAD 1082
ROAD 1083
ROAD 1084
ROAD 1085
ROAD 1086
ROAD 1087
ROAD 1088
ROAD 1089
ROAD 1090
ROAD 1091
ROAD 1092
ROAD 1093
ROAD 1094
ROAD 1095
ROAD 1096
ROAD 1097
ROAD 1098
ROAD 1099
ROAD 1100
ROAD 1101
ROAD 1102
ROAD 1103
ROAD 1104
ROAD 1105
ROAD 1106
ROAD 1107
ROAD 1108
ROAD 1109
ROAD 1110
ROAD 1111
ROAD 1112
ROAD 1113
ROAD 1114
ROAD 1115
ROAD 1116
ROAD 1117
ROAD 1118
ROAD 1119
ROAD 1120
ROAD 1121
ROAD 1122
ROAD 1123
ROAD 1124
ROAD 1125
ROAD 1126
ROAD 1127
ROAD 1128
ROAD 1129
ROAD 1130
ROAD 1131
ROAD 1132
ROAD 1133
ROAD 1134
ROAD 1135
ROAD 1136
ROAD 1137
ROAD 1138
ROAD 1139
ROAD 1140
ROAD 1141
ROAD 1142
ROAD 1143
ROAD 1144
ROAD 1145
ROAD 1146
ROAD 1147
ROAD 1148
ROAD 1149
ROAD 1150
ROAD 1151
ROAD 1152
ROAD 1153
ROAD 1154
ROAD 1155
ROAD 1156
ROAD 1157
ROAD 1158
ROAD 1159
ROAD 1160
ROAD 1161
ROAD 1162
ROAD 1163
ROAD 1164
ROAD 1165
ROAD 1166
ROAD 1167
ROAD 1168
ROAD 1169
ROAD 1170
ROAD 1171
ROAD 1172
ROAD 1173
ROAD 1174
ROAD 1175
ROAD 1176
ROAD 1177
ROAD 1178
ROAD 1179
ROAD 1180
ROAD 1181
ROAD 1182
ROAD 1183
ROAD 1184
ROAD 1185
ROAD 1186
ROAD 1187
ROAD 1188
ROAD 1189
ROAD 1190
ROAD 1191
ROAD 1192
ROAD 1193
ROAD 1194
ROAD 1195
ROAD 1196
ROAD 1197
ROAD 1198
ROAD 1199
ROAD 1200
ROAD 1201
ROAD 1202
ROAD 1203
ROAD 1204
ROAD 1205
ROAD 1206
ROAD 1207
ROAD 1208
ROAD 1209
ROAD 1210
ROAD 1211
ROAD 1212
ROAD 1213
ROAD 1214
ROAD 1215
ROAD 1216
ROAD 1217
ROAD 1218
ROAD 1219
ROAD 1220
ROAD 1221
ROAD 1222
ROAD 1223
ROAD 1224
ROAD 1225
ROAD 1226
ROAD 1227
ROAD 1228
ROAD 1229
ROAD 1230
ROAD 1231
ROAD 1232
ROAD 1233
ROAD 1234
ROAD 1235
ROAD 1236
ROAD 1237
ROAD 1238
ROAD 1239
ROAD 1240
ROAD 1241
ROAD 1242
ROAD 1243
ROAD 1244
ROAD 1245
ROAD 1246
ROAD 1247
ROAD 1248
ROAD 1249
ROAD 1250
ROAD 1251
ROAD 1252
ROAD 1253
ROAD 1254
ROAD 1255
ROAD 1256
ROAD 1257
ROAD 1258
ROAD 1259
ROAD 1260
ROAD 1261
ROAD 1262
ROAD 1263
ROAD 1264
ROAD 1265
ROAD 1266
ROAD 1267
ROAD 1268
ROAD 1269
ROAD 1270
ROAD 1271
ROAD 1272
ROAD 1273
ROAD 1274
ROAD 1275
ROAD 1276
ROAD 1277
ROAD 1278
ROAD 1279
ROAD 1280
ROAD 1281
ROAD 1282
ROAD 1283
ROAD 1284
ROAD 1285
ROAD 1286
ROAD 1287
ROAD 1288
ROAD 1289
ROAD 1290
ROAD 1291
ROAD 1292
ROAD 1293
ROAD 1294
ROAD 1295
ROAD 1296
ROAD 1297
ROAD 1298
ROAD 1299
ROAD 1300
ROAD 1301
ROAD 1302
ROAD 1303
ROAD 1304
ROAD 1305
ROAD 1306
ROAD 1307
ROAD 1308
ROAD 1309
ROAD 1310
ROAD 1311
ROAD 1312
ROAD 1313
ROAD 1314
ROAD 1315
ROAD 1316
ROAD 1317
ROAD 1318
ROAD 1319
ROAD 1320
ROAD 1321
ROAD 1322
ROAD 1323
ROAD 1324
ROAD 1325
ROAD 1326
ROAD 1327
ROAD 1328
ROAD 1329
ROAD 1330
ROAD 1331
ROAD 1332
ROAD 1333
ROAD 1334
ROAD 1335
ROAD 1336
ROAD 1337
ROAD 1338
ROAD 1339
ROAD 1340
ROAD 1341
ROAD 1342
ROAD 1343
ROAD 1344
ROAD 1345
ROAD 1346
ROAD 1347
ROAD 1348
ROAD 1349
ROAD 1350
ROAD 1351
ROAD 1352
ROAD 1353
ROAD 1354
ROAD 1355
ROAD 1356
ROAD 1357
ROAD 1358
ROAD 1359
ROAD 1360
ROAD 1361
ROAD 1362
ROAD 1363
ROAD 1364
ROAD 1365
ROAD 1366
ROAD 1367
ROAD 1368
ROAD 1369
ROAD 1370
ROAD 1371
ROAD 1372
ROAD 1373
ROAD 1374
ROAD 1375
ROAD 1376
ROAD 1377
ROAD 1378
ROAD 1379
ROAD 1380
ROAD 1381
ROAD 1382
ROAD 1383
ROAD 1384
ROAD 1385
ROAD 1386
ROAD 1387
ROAD 1388
ROAD 1389
ROAD 1390
ROAD 1391
ROAD 1392
ROAD 1393
ROAD 1394
ROAD 1395
ROAD 1396
ROAD 1397
ROAD 1398
ROAD 1399
ROAD 1400
ROAD 1401
ROAD 1402
ROAD 1403
ROAD 1404
ROAD 1405
ROAD 1406
ROAD 1407
ROAD 1408
ROAD 1409
ROAD 1410
ROAD 1411
ROAD 1412
ROAD 1413
ROAD 1414
ROAD 1415
ROAD 1416
ROAD 1417
ROAD 1418
ROAD 1419
ROAD 1420
ROAD 1421
ROAD 1422
ROAD 1423
ROAD 1424
ROAD 1425
ROAD 1426
ROAD 1427
ROAD 1428
ROAD 1429
ROAD 1430
ROAD 1431
ROAD 1432
ROAD 1433
ROAD 1434
ROAD 1435
ROAD 1436
ROAD 1437
ROAD 1438
ROAD 1439
ROAD 1440
ROAD 1441
ROAD 1442
ROAD 1443
ROAD 1444
ROAD 1445
ROAD 1446
ROAD 1447
ROAD 1448
ROAD 1449
ROAD 1450
ROAD 1451
ROAD 1452
ROAD 1453
ROAD 1454
ROAD 1455
ROAD 1456
ROAD 1457
ROAD 1458
ROAD 1459
ROAD 1460
ROAD 1461
ROAD 1462
ROAD 1463
ROAD 1464
ROAD 1465
ROAD 1466
ROAD 1467
ROAD 1468
ROAD 1469
ROAD 1470
ROAD 1471
ROAD 1472
ROAD 1473
ROAD 1474
ROAD 1475
ROAD 1476
ROAD 1477
ROAD 1478
ROAD 1479
ROAD 1480
ROAD 1481
ROAD 1482
ROAD 1483
ROAD 1484
ROAD 1485
ROAD 1486
ROAD 1487
ROAD 1488
ROAD 1489
ROAD 1490
ROAD 1491
ROAD 1492
ROAD 1493
ROAD 1494
ROAD 1495
ROAD 1496
ROAD 1497
ROAD 1498
ROAD 1499
ROAD 1500
ROAD 1501
ROAD 1502
ROAD 1503
ROAD 1504
ROAD 1505
ROAD 1506
ROAD 1507
ROAD 1508
ROAD 1509
ROAD 1510
ROAD 1511
ROAD 1512
ROAD 1513
ROAD 1514
ROAD 1515
ROAD 1516
ROAD 1517
ROAD 1518
ROAD 1519
ROAD 1520
ROAD 1521
ROAD 1522
ROAD 1523
ROAD 1524
ROAD 1525
ROAD 1526
ROAD 1527
ROAD 1528
ROAD 1529
ROAD 1530
ROAD 1531
ROAD 1532
ROAD 1533
ROAD 1534
ROAD 1535
ROAD 1536
ROAD 1537
ROAD 1538
ROAD 1539
ROAD 1540
ROAD 1541
ROAD 1542
ROAD 1543
ROAD 1544
ROAD 1545
ROAD 1546
ROAD 1547
ROAD 1548
ROAD 1549
ROAD 1550
ROAD 1551
ROAD 1552
ROAD 1553
ROAD 1554
ROAD 1555
ROAD 1556
ROAD 1557
ROAD 1558
ROAD 1559
ROAD 1560
ROAD 1561
ROAD 1562
ROAD 1563
ROAD 1564
ROAD 1565
ROAD 1566
ROAD 1567
ROAD 1568
ROAD 1569
ROAD 1570
ROAD 1571
ROAD 1572
ROAD 1573
ROAD 1574
ROAD 1575
ROAD 1576
ROAD 1577
ROAD 1578
ROAD 1579
ROAD 1580
ROAD 1581
ROAD 1582
ROAD 1583
ROAD 1584
ROAD 1585
ROAD 1586
ROAD 1587
ROAD 1588
ROAD 1589
ROAD 1590
ROAD 1591
ROAD 1592
ROAD 1593
ROAD 1594
ROAD 1595
ROAD 1596
ROAD 1597
ROAD 1598
ROAD 1599
ROAD 1600
ROAD 1601
ROAD 1602
ROAD 1603
ROAD 1604
ROAD 1605
ROAD 1606
ROAD 1607
ROAD 1608
ROAD 1609
ROAD 1610
ROAD 1611
ROAD 1612
ROAD 1613
ROAD 1614
ROAD 1615
ROAD 1616
ROAD 1617
ROAD 1618
ROAD 1619
ROAD 1620
ROAD 1621
ROAD 1622
ROAD 1623
ROAD 1624
ROAD 1625
ROAD 1626
ROAD 1627
ROAD 1628
ROAD 1629
ROAD 1630
ROAD 1631
ROAD 1632
ROAD 1633
ROAD 1634
ROAD 1635
ROAD 1636
ROAD 1637
ROAD 1638
ROAD 1639
ROAD 1640
ROAD 1641
ROAD 1642
ROAD 1643
ROAD 1644
ROAD 1645
ROAD 1646
ROAD 1647
ROAD 1648
ROAD 1649
ROAD 1650
ROAD 1651
ROAD 1652
ROAD 1653
ROAD 1654
ROAD 1655
ROAD 1656
ROAD 1657
ROAD 1658
ROAD 1659
ROAD 1660
ROAD 1661
ROAD 1662
ROAD 1663
ROAD 1664
ROAD 1665
ROAD 1666
ROAD 1667
ROAD 1668
ROAD 1669
ROAD 1670
ROAD 1671
ROAD 1672
ROAD 1673
ROAD 1674
ROAD 1675
ROAD 1676
ROAD 1677
ROAD 1678
ROAD 1679
ROAD 1680
ROAD 1681
ROAD 1682
ROAD 1683
ROAD 1684
ROAD 1685
ROAD 1686
ROAD 1687
ROAD 1688
ROAD 1689
ROAD 1690
ROAD 1691
ROAD 1692
ROAD 1693
ROAD 1694
ROAD 1695
ROAD 1696
ROAD 1697
ROAD 1698
ROAD 1699
ROAD 1700
ROAD 1701
ROAD 1702
ROAD 1703
ROAD 1704
ROAD 1705
ROAD 1706
ROAD 1707
ROAD 1708
ROAD 1709
ROAD 1710
ROAD 1711
ROAD 1712
ROAD 1713
ROAD 1714
ROAD 1715
ROAD 1716
ROAD 1717
ROAD 1718
ROAD 1719
ROAD 1720
ROAD 1721
ROAD 1722
ROAD 1723
ROAD 1724
ROAD 1725
ROAD 1726
ROAD 1727
ROAD 1728
ROAD 1729
ROAD 1730
ROAD 1731
ROAD 1732
ROAD 1733
ROAD 1734
ROAD 1735
ROAD 1736
ROAD 1737
ROAD 1738
ROAD 1739
ROAD 1740
ROAD 1741
ROAD 1742
ROAD 1743
ROAD 1744
ROAD 1745
ROAD 1746
ROAD 1747
ROAD 1748
ROAD 1749
ROAD 1750
ROAD 1751
ROAD 1752
ROAD 1753
ROAD 1754
ROAD 1755
ROAD 1756
ROAD 1757
ROAD 1758
ROAD 1759
ROAD 1760
ROAD 1761
ROAD 1762
ROAD 1763
ROAD 1764
ROAD 1765
ROAD 1766
ROAD 1767
ROAD 1768
ROAD 1769
ROAD 1770
ROAD 1771
ROAD 1772
ROAD 1773
ROAD 1774
ROAD 1775
ROAD 1776
ROAD 1777
ROAD 1778
ROAD 1779
ROAD 1780
ROAD 1781
ROAD 1782
ROAD 1783
ROAD 1784
ROAD 1785
ROAD 1786
ROAD 1787
ROAD 1788
ROAD 1789
ROAD 1790
ROAD 1791
ROAD 1792
ROAD 1793
ROAD 1794
ROAD 1795
ROAD 1796
ROAD 1797
ROAD 1798
ROAD 1799
ROAD 1800
ROAD 1801
ROAD 1802
ROAD 1803
ROAD 1804
ROAD 1805
ROAD 1806
ROAD 1807
ROAD 1808
ROAD 1809
ROAD 1810
ROAD 1811
ROAD 1812
ROAD 1813
ROAD 1814
ROAD 1815
ROAD 1816
ROAD 1817
ROAD 1818
ROAD 1819
ROAD 1820
ROAD 1821
ROAD 1822
ROAD 1823
ROAD 1824
ROAD 1825
ROAD 1826
ROAD 1827
ROAD 1828
ROAD 1829
ROAD 1830
ROAD 1831
ROAD 1832
ROAD 1833
ROAD 1834
ROAD 1835
ROAD 1836
ROAD 1837
ROAD 1838
ROAD 1839
ROAD 1840
ROAD 1841
ROAD 1842
ROAD 1843
ROAD 1844
ROAD 1845
ROAD 1846
ROAD 1847
ROAD 1848
ROAD 1849
ROAD 1850
ROAD 1851
ROAD 1852
ROAD 1853
ROAD 1854
ROAD 1855
ROAD 1856
ROAD 1857
ROAD 1858
ROAD 1859
ROAD 1860
ROAD 1861
ROAD 1862
ROAD 1863
ROAD 1864
ROAD 1865
ROAD 1866
ROAD 1867
ROAD 1868
ROAD 1869
ROAD 1870
ROAD 1871
ROAD 1872
ROAD 1873
ROAD 1874
ROAD 1875
ROAD 1876
ROAD 1877
ROAD 1878
ROAD 1879
ROAD 1880
ROAD 1881
ROAD 1882
ROAD 1883
ROAD 1884
ROAD 1885
ROAD 1886
ROAD 1887
ROAD 1888
ROAD 1889
ROAD 1890
ROAD 1891
ROAD 1892
ROAD 1893
ROAD 1894
ROAD 1895
ROAD 1896
ROAD 1897
ROAD 1898
ROAD 1899
ROAD 1900
ROAD 1901
ROAD 1902
ROAD 1903
ROAD 1904
ROAD 1905
ROAD 1906
ROAD 1907
ROAD 1908
ROAD 1909
ROAD 1910
ROAD 1911
ROAD 1912
ROAD 1913
ROAD 1914
ROAD 1915
ROAD 1916
ROAD 1917
ROAD 1918
ROAD 1919
ROAD 1920
ROAD 1921
ROAD 1922
ROAD 1923
ROAD 1924
ROAD 1925
ROAD 1926
ROAD 1927
ROAD 1928
ROAD 1929
ROAD 1930
ROAD 1931
ROAD 1932
ROAD 1933
ROAD 1934
ROAD 1935
ROAD 1936
ROAD 1937
ROAD 1938
ROAD 1939
ROAD 1940
ROAD 1941
ROAD 1942
ROAD 1943
ROAD 1944
ROAD 1945
ROAD 1946
ROAD 1947
ROAD 1948
ROAD 1949
ROAD 1950
ROAD 1951
ROAD 1952
ROAD 1953
ROAD 1954
ROAD 1955
ROAD 1956
ROAD 1957
ROAD 1958
ROAD 1959
ROAD 1960
ROAD 1961
ROAD 1962
ROAD 1963
ROAD 1964
ROAD 1965
ROAD 1966
ROAD 1967
ROAD 1968
ROAD 1969
ROAD 1970
ROAD 1971
ROAD 1972
ROAD 1973
ROAD 1974
ROAD 1975
ROAD 1976
ROAD 1977
ROAD 1978
ROAD 1979
ROAD 1980
ROAD 1981
ROAD 1982
ROAD 1983
ROAD 1984
ROAD 1985
ROAD 1986
ROAD 1987
ROAD 1988
ROAD 1989
ROAD 1990
ROAD 1991
ROAD 1992
ROAD 1993
ROAD 1994
ROAD 1995
ROAD 1996
ROAD 1997
ROAD 1998
ROAD 1999
ROAD 2000
ROAD 2001
ROAD 2002
ROAD 2003
ROAD 2004
ROAD 2005
ROAD 2006
ROAD 2007
ROAD 2008
ROAD 2009
ROAD 2010
ROAD 2011
ROAD 2012
ROAD 2013
ROAD 2014
ROAD 2015
ROAD 2016
ROAD 2017
ROAD 2018
ROAD 2019
ROAD 2020
ROAD 2021
ROAD 2022
ROAD 2023
ROAD 2024
ROAD 2025
ROAD 2026
ROAD 2027
ROAD 2028
ROAD 2029
ROAD 2030
ROAD 2031
ROAD 2032
ROAD 2033
ROAD 2034
ROAD 2035
ROAD 2036
ROAD 2037
ROAD 2038
ROAD 2039
ROAD 2040
ROAD 2041
ROAD 2042
ROAD 2043
ROAD 2044
ROAD 2045
ROAD 2046
ROAD 2047
ROAD 2048
ROAD 2049
ROAD 2050
ROAD 2051
ROAD 2052
ROAD 2053
ROAD 2054
ROAD 2055
ROAD 2056
ROAD 2057
ROAD 2058
ROAD 2059
ROAD 2060
ROAD 2061
ROAD 2062
ROAD 2063
ROAD 2064
ROAD 2065
ROAD 2066
ROAD 2067
ROAD 2068
ROAD 2069
ROAD 2070
ROAD 2071
ROAD 2072
ROAD 2073
ROAD 2074
ROAD 2075
ROAD 2076
ROAD 2077
ROAD 2078
ROAD 2079
ROAD 2080
ROAD 2081
ROAD 2082
ROAD 2083
ROAD 2084
ROAD 2085
ROAD 2086
ROAD 2087
ROAD 2088
ROAD 2089
ROAD 2090
ROAD 2091
ROAD 2092
ROAD 2093
ROAD 2094
ROAD 2095
ROAD 2096
ROAD 2097
ROAD 2098
ROAD 2099
ROAD 2100
ROAD 2101
ROAD 2102
ROAD 2103
ROAD 2104
ROAD 2105
ROAD 2106
ROAD 2107
ROAD 2108
ROAD 2109
ROAD 2110
ROAD 2111
ROAD 2112
ROAD 2113
ROAD 2114
ROAD 2115
ROAD 2116
ROAD 2117
ROAD 2118
ROAD 2119
ROAD 2120
ROAD 2121
ROAD 2122
ROAD 2123
ROAD 2124
ROAD 2125
ROAD 2126
ROAD 2127
ROAD 2

MATCHLINE. REFER TO DWG CAT60-102

3263 3093 3262 3092 3261 3091 3260 3090 3259 3089 3258 3088 3257 3087 3256 3086 3255 3085 3238

1085 1086 1087 1088 1089 1093 1092 1091 1090

ROAD

3320 3319 3318 3317 3304 3305 3306 3303 3302 3301

GRAMPIANS DRIVE

MIX 6
9.2 m²@6/m²
Fino x 18
Paoc x 18
Scae x 18

MIX 1
33.1 m²@6/m²
Anfl x 75
Coac x 50
Hepu x 50
Paoc x 25


MIX 2
135.3 m²@4/m²
Paoc x 68
Sccr x 203
Fino x 135
Dire x 135

MIX 3
108.3 m²@4/m²
Kepr x 87
Cavi x 173
Cali x 87
Adse x 87


MIX 5
116.7 m²@4/m²
Accy x 93
Hava x 93
Jafu x 93
Mehu x 93
Myin x 93

MULCH ONLY

CONCRETE PATH
BY OTHERS


ROAD 128
ROAD 130
ROAD 131
ROAD 132
ROAD 133
ROAD 134
ROAD 135
ROAD 136
ROAD 137
ROAD 138
ROAD 139
ROAD 140
ROAD 141
ROAD 142
ROAD 143
ROAD 144
ROAD 145
ROAD 146
ROAD 147
ROAD 148
ROAD 149
ROAD 150
ROAD 151
ROAD 152
ROAD 153
ROAD 154
ROAD 155
ROAD 156
ROAD 157
ROAD 158
ROAD 159
ROAD 160
ROAD 161
ROAD 162
ROAD 163
ROAD 164
ROAD 165
ROAD 166
ROAD 167
ROAD 168
ROAD 169
ROAD 170
ROAD 171
ROAD 172
ROAD 173
ROAD 174
ROAD 175
ROAD 176
ROAD 177
ROAD 178
ROAD 179
ROAD 180
ROAD 181
ROAD 182
ROAD 183
ROAD 184
ROAD 185
ROAD 186
ROAD 187
ROAD 188
ROAD 189
ROAD 190
ROAD 191
ROAD 192
ROAD 193
ROAD 194
ROAD 195
ROAD 196
ROAD 197
ROAD 198
ROAD 199
ROAD 200
ROAD 201
ROAD 202
ROAD 203
ROAD 204
ROAD 205
ROAD 206
ROAD 207
ROAD 208
ROAD 209
ROAD 210
ROAD 211
ROAD 212
ROAD 213
ROAD 214
ROAD 215
ROAD 216
ROAD 217
ROAD 218
ROAD 219
ROAD 220
ROAD 221
ROAD 222
ROAD 223
ROAD 224
ROAD 225
ROAD 226
ROAD 227
ROAD 228
ROAD 229
ROAD 230
ROAD 231
ROAD 232
ROAD 233
ROAD 234
ROAD 235
ROAD 236
ROAD 237
ROAD 238
ROAD 239
ROAD 240
ROAD 241
ROAD 242
ROAD 243
ROAD 244
ROAD 245
ROAD 246
ROAD 247
ROAD 248
ROAD 249
ROAD 250
ROAD 251
ROAD 252
ROAD 253
ROAD 254
ROAD 255
ROAD 256
ROAD 257
ROAD 258
ROAD 259
ROAD 260
ROAD 261
ROAD 262
ROAD 263
ROAD 264
ROAD 265
ROAD 266
ROAD 267
ROAD 268
ROAD 269
ROAD 270
ROAD 271
ROAD 272
ROAD 273
ROAD 274
ROAD 275
ROAD 276
ROAD 277
ROAD 278
ROAD 279
ROAD 280
ROAD 281
ROAD 282
ROAD 283
ROAD 284
ROAD 285
ROAD 286
ROAD 287
ROAD 288
ROAD 289
ROAD 290
ROAD 291
ROAD 292
ROAD 293
ROAD 294
ROAD 295
ROAD 296
ROAD 297
ROAD 298
ROAD 299
ROAD 300
ROAD 301
ROAD 302
ROAD 303
ROAD 304
ROAD 305
ROAD 306
ROAD 307
ROAD 308
ROAD 309
ROAD 310
ROAD 311
ROAD 312
ROAD 313
ROAD 314
ROAD 315
ROAD 316
ROAD 317
ROAD 318
ROAD 319
ROAD 320
ROAD 321
ROAD 322
ROAD 323
ROAD 324
ROAD 325
ROAD 326
ROAD 327
ROAD 328
ROAD 329
ROAD 330
ROAD 331
ROAD 332
ROAD 333
ROAD 334
ROAD 335
ROAD 336
ROAD 337
ROAD 338
ROAD 339
ROAD 340
ROAD 341
ROAD 342
ROAD 343
ROAD 344
ROAD 345
ROAD 346
ROAD 347
ROAD 348
ROAD 349
ROAD 350
ROAD 351
ROAD 352
ROAD 353
ROAD 354
ROAD 355
ROAD 356
ROAD 357
ROAD 358
ROAD 359
ROAD 360
ROAD 361
ROAD 362
ROAD 363
ROAD 364
ROAD 365
ROAD 366
ROAD 367
ROAD 368
ROAD 369
ROAD 370
ROAD 371
ROAD 372
ROAD 373
ROAD 374
ROAD 375
ROAD 376
ROAD 377
ROAD 378
ROAD 379
ROAD 380
ROAD 381
ROAD 382
ROAD 383
ROAD 384
ROAD 385
ROAD 386
ROAD 387
ROAD 388
ROAD 389
ROAD 390
ROAD 391
ROAD 392
ROAD 393
ROAD 394
ROAD 395
ROAD 396
ROAD 397
ROAD 398
ROAD 399
ROAD 400
ROAD 401
ROAD 402
ROAD 403
ROAD 404
ROAD 405
ROAD 406
ROAD 407
ROAD 408
ROAD 409
ROAD 410
ROAD 411
ROAD 412
ROAD 413
ROAD 414
ROAD 415
ROAD 416
ROAD 417
ROAD 418
ROAD 419
ROAD 420
ROAD 421
ROAD 422
ROAD 423
ROAD 424
ROAD 425
ROAD 426
ROAD 427
ROAD 428
ROAD 429
ROAD 430
ROAD 431
ROAD 432
ROAD 433
ROAD 434
ROAD 435
ROAD 436
ROAD 437
ROAD 438
ROAD 439
ROAD 440
ROAD 441
ROAD 442
ROAD 443
ROAD 444
ROAD 445
ROAD 446
ROAD 447
ROAD 448
ROAD 449
ROAD 450
ROAD 451
ROAD 452
ROAD 453
ROAD 454
ROAD 455
ROAD 456
ROAD 457
ROAD 458
ROAD 459
ROAD 460
ROAD 461
ROAD 462
ROAD 463
ROAD 464
ROAD 465
ROAD 466
ROAD 467
ROAD 468
ROAD 469
ROAD 470
ROAD 471
ROAD 472
ROAD 473
ROAD 474
ROAD 475
ROAD 476
ROAD 477
ROAD 478
ROAD 479
ROAD 480
ROAD 481
ROAD 482
ROAD 483
ROAD 484
ROAD 485
ROAD 486
ROAD 487
ROAD 488
ROAD 489
ROAD 490
ROAD 491
ROAD 492
ROAD 493
ROAD 494
ROAD 495
ROAD 496
ROAD 497
ROAD 498
ROAD 499
ROAD 500
ROAD 501
ROAD 502
ROAD 503
ROAD 504
ROAD 505
ROAD 506
ROAD 507
ROAD 508
ROAD 509
ROAD 510
ROAD 511
ROAD 512
ROAD 513
ROAD 514
ROAD 515
ROAD 516
ROAD 517
ROAD 518
ROAD 519
ROAD 520
ROAD 521
ROAD 522
ROAD 523
ROAD 524
ROAD 525
ROAD 526
ROAD 527
ROAD 528
ROAD 529
ROAD 530
ROAD 531
ROAD 532
ROAD 533
ROAD 534
ROAD 535
ROAD 536
ROAD 537
ROAD 538
ROAD 539
ROAD 540
ROAD 541
ROAD 542
ROAD 543
ROAD 544
ROAD 545
ROAD 546
ROAD 547
ROAD 548
ROAD 549
ROAD 550
ROAD 551
ROAD 552
ROAD 553
ROAD 554
ROAD 555
ROAD 556
ROAD 557
ROAD 558
ROAD 559
ROAD 560
ROAD 561
ROAD 562
ROAD 563
ROAD 564
ROAD 565
ROAD 566
ROAD 567
ROAD 568
ROAD 569
ROAD 570
ROAD 571
ROAD 572
ROAD 573
ROAD 574
ROAD 575
ROAD 576
ROAD 577
ROAD 578
ROAD 579
ROAD 580
ROAD 581
ROAD 582
ROAD 583
ROAD 584
ROAD 585
ROAD 586
ROAD 587
ROAD 588
ROAD 589
ROAD 590
ROAD 591
ROAD 592
ROAD 593
ROAD 594
ROAD 595
ROAD 596
ROAD 597
ROAD 598
ROAD 599
ROAD 600
ROAD 601
ROAD 602
ROAD 603
ROAD 604
ROAD 605
ROAD 606
ROAD 607
ROAD 608
ROAD 609
ROAD 610
ROAD 611
ROAD 612
ROAD 613
ROAD 614
ROAD 615
ROAD 616
ROAD 617
ROAD 618
ROAD 619
ROAD 620
ROAD 621
ROAD 622
ROAD 623
ROAD 624
ROAD 625
ROAD 626
ROAD 627
ROAD 628
ROAD 629
ROAD 630
ROAD 631
ROAD 632
ROAD 633
ROAD 634
ROAD 635
ROAD 636
ROAD 637
ROAD 638
ROAD 639
ROAD 640
ROAD 641
ROAD 642
ROAD 643
ROAD 644
ROAD 645
ROAD 646
ROAD 647
ROAD 648
ROAD 649
ROAD 650
ROAD 651
ROAD 652
ROAD 653
ROAD 654
ROAD 655
ROAD 656
ROAD 657
ROAD 658
ROAD 659
ROAD 660
ROAD 661
ROAD 662
ROAD 663
ROAD 664
ROAD 665
ROAD 666
ROAD 667
ROAD 668
ROAD 669
ROAD 670
ROAD 671
ROAD 672
ROAD 673
ROAD 674
ROAD 675
ROAD 676
ROAD 677
ROAD 678
ROAD 679
ROAD 680
ROAD 681
ROAD 682
ROAD 683
ROAD 684
ROAD 685
ROAD 686
ROAD 687
ROAD 688
ROAD 689
ROAD 690
ROAD 691
ROAD 692
ROAD 693
ROAD 694
ROAD 695
ROAD 696
ROAD 697
ROAD 698
ROAD 699
ROAD 700
ROAD 701
ROAD 702
ROAD 703
ROAD 704
ROAD 705
ROAD 706
ROAD 707
ROAD 708
ROAD 709
ROAD 710
ROAD 711
ROAD 712
ROAD 713
ROAD 714
ROAD 715
ROAD 716
ROAD 717
ROAD 718
ROAD 719
ROAD 720
ROAD 721
ROAD 722
ROAD 723
ROAD 724
ROAD 725
ROAD 726
ROAD 727
ROAD 728
ROAD 729
ROAD 730
ROAD 731
ROAD 732
ROAD 733
ROAD 734
ROAD 735
ROAD 736
ROAD 737
ROAD 738
ROAD 739
ROAD 740
ROAD 741
ROAD 742
ROAD 743
ROAD 744
ROAD 745
ROAD 746
ROAD 747
ROAD 748
ROAD 749
ROAD 750
ROAD 751
ROAD 752
ROAD 753
ROAD 754
ROAD 755
ROAD 756
ROAD 757
ROAD 758
ROAD 759
ROAD 760
ROAD 761
ROAD 762
ROAD 763
ROAD 764
ROAD 765
ROAD 766
ROAD 767
ROAD 768
ROAD 769
ROAD 770
ROAD 771
ROAD 772
ROAD 773
ROAD 774
ROAD 775
ROAD 776
ROAD 777
ROAD 778
ROAD 779
ROAD 780
ROAD 781
ROAD 782
ROAD 783
ROAD 784
ROAD 785
ROAD 786
ROAD 787
ROAD 788
ROAD 789
ROAD 790
ROAD 791
ROAD 792
ROAD 793
ROAD 794
ROAD 795
ROAD 796
ROAD 797
ROAD 798
ROAD 799
ROAD 800
ROAD 801
ROAD 802
ROAD 803
ROAD 804
ROAD 805
ROAD 806
ROAD 807
ROAD 808
ROAD 809
ROAD 810
ROAD 811
ROAD 812
ROAD 813
ROAD 814
ROAD 815
ROAD 816
ROAD 817
ROAD 818
ROAD 819
ROAD 820
ROAD 821
ROAD 822
ROAD 823
ROAD 824
ROAD 825
ROAD 826
ROAD 827
ROAD 828
ROAD 829
ROAD 830
ROAD 831
ROAD 832
ROAD 833
ROAD 834
ROAD 835
ROAD 836
ROAD 837
ROAD 838
ROAD 839
ROAD 840
ROAD 841
ROAD 842
ROAD 843
ROAD 844
ROAD 845
ROAD 846
ROAD 847
ROAD 848
ROAD 849
ROAD 850
ROAD 851
ROAD 852
ROAD 853
ROAD 854
ROAD 855
ROAD 856
ROAD 857
ROAD 858
ROAD 859
ROAD 860
ROAD 861
ROAD 862
ROAD 863
ROAD 864
ROAD 865
ROAD 866
ROAD 867
ROAD 868
ROAD 869
ROAD 870
ROAD 871
ROAD 872
ROAD 873
ROAD 874
ROAD 875
ROAD 876
ROAD 877
ROAD 878
ROAD 879
ROAD 880
ROAD 881
ROAD 882
ROAD 883
ROAD 884
ROAD 885
ROAD 886
ROAD 887
ROAD 888
ROAD 889
ROAD 890
ROAD 891
ROAD 892
ROAD 893
ROAD 894
ROAD 895
ROAD 896
ROAD 897
ROAD 898
ROAD 899
ROAD 900
ROAD 901
ROAD 902
ROAD 903
ROAD 904
ROAD 905
ROAD 906
ROAD 907
ROAD 908
ROAD 909
ROAD 910
ROAD 911
ROAD 912
ROAD 913
ROAD 914
ROAD 915
ROAD 916
ROAD 917
ROAD 918
ROAD 919
ROAD 920
ROAD 921
ROAD 922
ROAD 923
ROAD 924
ROAD 925
ROAD 926
ROAD 927
ROAD 928
ROAD 929
ROAD 930
ROAD 931
ROAD 932
ROAD 933
ROAD 934
ROAD 935
ROAD 936
ROAD 937
ROAD 938
ROAD 939
ROAD 940
ROAD 941
ROAD 942
ROAD 943
ROAD 944
ROAD 945
ROAD 946
ROAD 947
ROAD 948
ROAD 949
ROAD 950
ROAD 951
ROAD 952
ROAD 953
ROAD 954
ROAD 955
ROAD 956
ROAD 957
ROAD 958
ROAD 959
ROAD 960
ROAD 961
ROAD 962
ROAD 963
ROAD 964
ROAD 965
ROAD 966
ROAD 967
ROAD 968
ROAD 969
ROAD 970
ROAD 971
ROAD 972
ROAD 973
ROAD 974
ROAD 975
ROAD 976
ROAD 977
ROAD 978
ROAD 979
ROAD 980
ROAD 981
ROAD 982
ROAD 983
ROAD 984
ROAD 985
ROAD 986
ROAD 987
ROAD 988
ROAD 989
ROAD 990
ROAD 991
ROAD 992
ROAD 993
ROAD 994
ROAD 995
ROAD 996
ROAD 997
ROAD 998
ROAD 999
ROAD 1000
ROAD 1001
ROAD 1002
ROAD 1003
ROAD 1004
ROAD 1005
ROAD 1006
ROAD 1007
ROAD 1008
ROAD 1009
ROAD 1010
ROAD 1011
ROAD 1012
ROAD 1013
ROAD 1014
ROAD 1015
ROAD 1016
ROAD 1017
ROAD 1018
ROAD 1019
ROAD 1020
ROAD 1021
ROAD 1022
ROAD 1023
ROAD 1024
ROAD 1025
ROAD 1026
ROAD 1027
ROAD 1028
ROAD 1029
ROAD 1030
ROAD 1031
ROAD 1032
ROAD 1033
ROAD 1034
ROAD 1035
ROAD 1036
ROAD 1037
ROAD 1038
ROAD 1039
ROAD 1040
ROAD 1041
ROAD 1042
ROAD 1043
ROAD 1044
ROAD 1045
ROAD 1046
ROAD 1047
ROAD 1048
ROAD 1049
ROAD 1050
ROAD 1051
ROAD 1052
ROAD 1053
ROAD 1054
ROAD 1055
ROAD 1056
ROAD 1057
ROAD 1058
ROAD 1059
ROAD 1060
ROAD 1061
ROAD 1062
ROAD 1063
ROAD 1064
ROAD 1065
ROAD 1066
ROAD 1067
ROAD 1068
ROAD 1069
ROAD 1070
ROAD 1071
ROAD 1072
ROAD 1073
ROAD 1074
ROAD 1075
ROAD 1076
ROAD 1077
ROAD 1078
ROAD 1079
ROAD 1080
ROAD 1081
ROAD 1082
ROAD 1083
ROAD 1084
ROAD 1085
ROAD 1086
ROAD 1087
ROAD 1088
ROAD 1089
ROAD 1090
ROAD 1091
ROAD 1092
ROAD 1093
ROAD 1094
ROAD 1095
ROAD 1096
ROAD 1097
ROAD 1098
ROAD 1099
ROAD 1100
ROAD 1101
ROAD 1102
ROAD 1103
ROAD 1104
ROAD 1105
ROAD 1106
ROAD 1107
ROAD 1108
ROAD 1109
ROAD 1110
ROAD 1111
ROAD 1112
ROAD 1113
ROAD 1114
ROAD 1115
ROAD 1116
ROAD 1117
ROAD 1118
ROAD 1119
ROAD 1120
ROAD 1121
ROAD 1122
ROAD 1123
ROAD 1124
ROAD 1125
ROAD 1126
ROAD 1127
ROAD 1128
ROAD 1129
ROAD 1130
ROAD 1131
ROAD 1132
ROAD 1133
ROAD 1134
ROAD 1135
ROAD 1136
ROAD 1137
ROAD 1138
ROAD 1139
ROAD 1140
ROAD 1141
ROAD 1142
ROAD 1143
ROAD 1144
ROAD 1145
ROAD 1146
ROAD 1147
ROAD 1148
ROAD 1149
ROAD 1150
ROAD 1151
ROAD 1152
ROAD 1153
ROAD 1154
ROAD 1155
ROAD 1156
ROAD 1157
ROAD 1158
ROAD 1159
ROAD 1160
ROAD 1161
ROAD 1162
ROAD 1163
ROAD 1164
ROAD 1165
ROAD 1166
ROAD 1167
ROAD 1168
ROAD 1169
ROAD 1170
ROAD 1171
ROAD 1172
ROAD 1173
ROAD 1174
ROAD 1175
ROAD 1176
ROAD 1177
ROAD 1178
ROAD 1179
ROAD 1180
ROAD 1181
ROAD 1182
ROAD 1183
ROAD 1184
ROAD 1185
ROAD 1186
ROAD 1187
ROAD 1188
ROAD 1189
ROAD 1190
ROAD 1191
ROAD 1192
ROAD 1193
ROAD 1194
ROAD 1195
ROAD 1196
ROAD 1197
ROAD 1198
ROAD 1199
ROAD 1200
ROAD 1201
ROAD 1202
ROAD 1203
ROAD 1204
ROAD 1205
ROAD 1206
ROAD 1207
ROAD 1208
ROAD 1209
ROAD 1210
ROAD 1211
ROAD 1212
ROAD 1213
ROAD 1214
ROAD 1215
ROAD 1216
ROAD 1217
ROAD 1218
ROAD 1219
ROAD 1220
ROAD 1221
ROAD 1222
ROAD 1223
ROAD 1224
ROAD 1225
ROAD 1226
ROAD 1227
ROAD 1228
ROAD 1229
ROAD 1230
ROAD 1231
ROAD 1232
ROAD 1233
ROAD 1234
ROAD 1235
ROAD 1236
ROAD 1237
ROAD 1238
ROAD 1239
ROAD 1240
ROAD 1241
ROAD 1242
ROAD 1243
ROAD 1244
ROAD 1245
ROAD 1246
ROAD 1247
ROAD 1248
ROAD 1249
ROAD 1250
ROAD 1251
ROAD 1252
ROAD 1253
ROAD 1254
ROAD 1255
ROAD 1256
ROAD 1257
ROAD 1258
ROAD 1259
ROAD 1260
ROAD 1261
ROAD 1262
ROAD 1263
ROAD 1264
ROAD 1265
ROAD 1266
ROAD 1267
ROAD 1268
ROAD 1269
ROAD 1270
ROAD 1271
ROAD 1272
ROAD 1273
ROAD 1274
ROAD 1275
ROAD 1276
ROAD 1277
ROAD 1278
ROAD 1279
ROAD 1280
ROAD 1281
ROAD 1282
ROAD 1283
ROAD 1284
ROAD 1285
ROAD 1286
ROAD 1287
ROAD 1288
ROAD 1289
ROAD 1290
ROAD 1291
ROAD 1292
ROAD 1293
ROAD 1294
ROAD 1295
ROAD 1296
ROAD 1297
ROAD 1298
ROAD 1299
ROAD 1300
ROAD 1301
ROAD 1302
ROAD 1303
ROAD 1304
ROAD 1305
ROAD 1306
ROAD 1307
ROAD 1308
ROAD 1309
ROAD 1310
ROAD 1311
ROAD 1312
ROAD 1313
ROAD 1314
ROAD 1315
ROAD 1316
ROAD 1317
ROAD 1318
ROAD 1319
ROAD 1320
ROAD 1321
ROAD 1322
ROAD 1323
ROAD 1324
ROAD 1325
ROAD 1326
ROAD 1327
ROAD 1328
ROAD 1329
ROAD 1330
ROAD 1331
ROAD 1332
ROAD 1333
ROAD 1334
ROAD 1335
ROAD 1336
ROAD 1337
ROAD 1338
ROAD 1339
ROAD 1340
ROAD 1341
ROAD 1342
ROAD 1343
ROAD 1344
ROAD 1345
ROAD 1346
ROAD 1347
ROAD 1348
ROAD 1349
ROAD 1350
ROAD 1351
ROAD 1352
ROAD 1353
ROAD 1354
ROAD 1355
ROAD 1356
ROAD 1357
ROAD 1358
ROAD 1359
ROAD 1360
ROAD 1361
ROAD 1362
ROAD 1363
ROAD 1364
ROAD 1365
ROAD 1366
ROAD 1367
ROAD 1368
ROAD 1369
ROAD 1370
ROAD 1371
ROAD 1372
ROAD 1373
ROAD 1374
ROAD 1375
ROAD 1376
ROAD 1377
ROAD 1378
ROAD 1379
ROAD 1380
ROAD 1381
ROAD 1382
ROAD 1383
ROAD 1384
ROAD 1385
ROAD 1386
ROAD 1387
ROAD 1388
ROAD 1389
ROAD 1390
ROAD 1391
ROAD 1392
ROAD 1393
ROAD 1394
ROAD 1395
ROAD 1396
ROAD 1397
ROAD 1398
ROAD 1399
ROAD 1400
ROAD 1401
ROAD 1402
ROAD 1403
ROAD 1404
ROAD 1405
ROAD 1406
ROAD 1407
ROAD 1408
ROAD 1409
ROAD 1410
ROAD 1411
ROAD 1412
ROAD 1413
ROAD 1414
ROAD 1415
ROAD 1416
ROAD 1417
ROAD 1418
ROAD 1419
ROAD 1420
ROAD 1421
ROAD 1422
ROAD 1423
ROAD 1424
ROAD 1425
ROAD 1426
ROAD 1427
ROAD 1428
ROAD 1429
ROAD 1430
ROAD 1431
ROAD 1432
ROAD 1433
ROAD 1434
ROAD 1435
ROAD 1436
ROAD 1437
ROAD 1438
ROAD 1439
ROAD 1440
ROAD 1441
ROAD 1442
ROAD 1443
ROAD 1444
ROAD 1445
ROAD 1446
ROAD 1447
ROAD 1448
ROAD 1449
ROAD 1450
ROAD 1451
ROAD 1452
ROAD 1453
ROAD 1454
ROAD 1455
ROAD 1456
ROAD 1457
ROAD 1458
ROAD 1459
ROAD 1460
ROAD 1461
ROAD 1462
ROAD 1463
ROAD 1464
ROAD 1465
ROAD 1466
ROAD 1467
ROAD 1468
ROAD 1469
ROAD 1470
ROAD 1471
ROAD 1472
ROAD 1473
ROAD 1474
ROAD 1475
ROAD 1476
ROAD 1477
ROAD 1478
ROAD 1479
ROAD 1480
ROAD 1481
ROAD 1482
ROAD 1483
ROAD 1484
ROAD 1485
ROAD 1486
ROAD 1487
ROAD 1488
ROAD 1489
ROAD 1490
ROAD 1491
ROAD 1492
ROAD 1493
ROAD 1494
ROAD 1495
ROAD 1496
ROAD 1497
ROAD 1498
ROAD 1499
ROAD 1500
ROAD 1501
ROAD 1502
ROAD 1503
ROAD 1504
ROAD 1505
ROAD 1506
ROAD 1507
ROAD 1508
ROAD 1509
ROAD 1510
ROAD 1511
ROAD 1512
ROAD 1513
ROAD 1514
ROAD 1515
ROAD 1516
ROAD 1517
ROAD 1518
ROAD 1519
ROAD 1520
ROAD 1521
ROAD 1522
ROAD 1523
ROAD 1524
ROAD 1525
ROAD 1526
ROAD 1527
ROAD 1528
ROAD 1529
ROAD 1530
ROAD 1531
ROAD 1532
ROAD 1533
ROAD 1534
ROAD 1535
ROAD 1536
ROAD 1537
ROAD 1538
ROAD 1539
ROAD 1540
ROAD 1541
ROAD 1542
ROAD 1543
ROAD 1544
ROAD 1545
ROAD 1546
ROAD 1547
ROAD 1548
ROAD 1549
ROAD 1550
ROAD 1551
ROAD 1552
ROAD 1553
ROAD 1554
ROAD 1555
ROAD 1556
ROAD 1557
ROAD 1558
ROAD 1559
ROAD 1560
ROAD 1561
ROAD 1562
ROAD 1563
ROAD 1564
ROAD 1565
ROAD 1566
ROAD 1567
ROAD 1568
ROAD 1569
ROAD 1570
ROAD 1571
ROAD 1572
ROAD 1573
ROAD 1574
ROAD 1575
ROAD 1576
ROAD 1577
ROAD 1578
ROAD 1579
ROAD 1580
ROAD 1581
ROAD 1582
ROAD 1583
ROAD 1584
ROAD 1585
ROAD 1586
ROAD 1587
ROAD 1588
ROAD 1589
ROAD 1590
ROAD 1591
ROAD 1592
ROAD 1593
ROAD 1594
ROAD 1595
ROAD 1596
ROAD 1597
ROAD 1598
ROAD 1599
ROAD 1600
ROAD 1601
ROAD 1602
ROAD 1603
ROAD 1604
ROAD 1605
ROAD 1606
ROAD 1607
ROAD 1608
ROAD 1609
ROAD 1610
ROAD 1611
ROAD 1612
ROAD 1613
ROAD 1614
ROAD 1615
ROAD 1616
ROAD 1617
ROAD 1618
ROAD 1619
ROAD 1620
ROAD 1621
ROAD 1622
ROAD 1623
ROAD 1624
ROAD 1625
ROAD 1626
ROAD 1627
ROAD 1628
ROAD 1629
ROAD 1630
ROAD 1631
ROAD 1632
ROAD 1633
ROAD 1634
ROAD 1635
ROAD 1636
ROAD 1637
ROAD 1638
ROAD 1639
ROAD 1640
ROAD 1641
ROAD 1642
ROAD 1643
ROAD 1644
ROAD 1645
ROAD 1646
ROAD 1647
ROAD 1648
ROAD 1649
ROAD 1650
ROAD 1651
ROAD 1652
ROAD 1653
ROAD 1654
ROAD 1655
ROAD 1656
ROAD 1657
ROAD 1658
ROAD 1659
ROAD 1660
ROAD 1661
ROAD 1662
ROAD 1663
ROAD 1664
ROAD 1665
ROAD 1666
ROAD 1667
ROAD 1668
ROAD 1669
ROAD 1670
ROAD 1671
ROAD 1672
ROAD 1673
ROAD 1674
ROAD 1675
ROAD 1676
ROAD 1677
ROAD 1678
ROAD 1679
ROAD 1680
ROAD 1681
ROAD 1682
ROAD 1683
ROAD 1684
ROAD 1685
ROAD 1686
ROAD 1687
ROAD 1688
ROAD 1689
ROAD 1690
ROAD 1691
ROAD 1692
ROAD 1693
ROAD 1694
ROAD 1695
ROAD 1696
ROAD 1697
ROAD 1698
ROAD 1699
ROAD 1700
ROAD 1701
ROAD 1702
ROAD 1703
ROAD 1704
ROAD 1705
ROAD 1706
ROAD 1707
ROAD 1708
ROAD 1709
ROAD 1710
ROAD 1711
ROAD 1712
ROAD 1713
ROAD 1714
ROAD 1715
ROAD 1716
ROAD 1717
ROAD 1718
ROAD 1719
ROAD 1720
ROAD 1721
ROAD 1722
ROAD 1723
ROAD 1724
ROAD 1725
ROAD 1726
ROAD 1727
ROAD 1728
ROAD 1729
ROAD 1730
ROAD 1731
ROAD 1732
ROAD 1733
ROAD 1734
ROAD 1735
ROAD 1736
ROAD 1737
ROAD 1738
ROAD 1739
ROAD 1740
ROAD 1741
ROAD 1742
ROAD 1743
ROAD 1744
ROAD 1745
ROAD 1746
ROAD 1747
ROAD 1748
ROAD 1749
ROAD 1750
ROAD 1751
ROAD 1752
ROAD 1753
ROAD 1754
ROAD 1755
ROAD 1756
ROAD 1757
ROAD 1758
ROAD 1759
ROAD 1760
ROAD 1761
ROAD 1762
ROAD 1763
ROAD 1764
ROAD 1765
ROAD 1766
ROAD 1767
ROAD 1768
ROAD 1769
ROAD 1770
ROAD 1771
ROAD 1772
ROAD 1773
ROAD 1774
ROAD 1775
ROAD 1776
ROAD 1777
ROAD 1778
ROAD 1779
ROAD 1780
ROAD 1781
ROAD 1782
ROAD 1783
ROAD 1784
ROAD 1785
ROAD 1786
ROAD 1787
ROAD 1788
ROAD 1789
ROAD 1790
ROAD 1791
ROAD 1792
ROAD 1793
ROAD 1794
ROAD 1795
ROAD 1796
ROAD 1797
ROAD 1798
ROAD 1799
ROAD 1800
ROAD 1801
ROAD 1802
ROAD 1803
ROAD 1804
ROAD 1805
ROAD 1806
ROAD 1807
ROAD 1808
ROAD 1809
ROAD 1810
ROAD 1811
ROAD 1812
ROAD 1813
ROAD 1814
ROAD 1815
ROAD 1816
ROAD 1817
ROAD 1818
ROAD 1819
ROAD 1820
ROAD 1821
ROAD 1822
ROAD 1823
ROAD 1824
ROAD 1825
ROAD 1826
ROAD 1827
ROAD 1828
ROAD 1829
ROAD 1830
ROAD 1831
ROAD 1832
ROAD 1833
ROAD 1834
ROAD 1835
ROAD 1836
ROAD 1837
ROAD 1838
ROAD 1839
ROAD 1840
ROAD 1841
ROAD 1842
ROAD 1843
ROAD 1844
ROAD 1845
ROAD 1846
ROAD 1847
ROAD 1848
ROAD 1849
ROAD 1850
ROAD 1851
ROAD 1852
ROAD 1853
ROAD 1854
ROAD 1855
ROAD 1856
ROAD 1857
ROAD 1858
ROAD 1859
ROAD 1860
ROAD 1861
ROAD 1862
ROAD 1863
ROAD 1864
ROAD 1865
ROAD 1866
ROAD 1867
ROAD 1868
ROAD 1869
ROAD 1870
ROAD 1871
ROAD 1872
ROAD 1873
ROAD 1874
ROAD 1875
ROAD 1876
ROAD 1877
ROAD 1878
ROAD 1879
ROAD 1880
ROAD 1881
ROAD 1882
ROAD 1883
ROAD 1884
ROAD 1885
ROAD 1886
ROAD 1887
ROAD 1888
ROAD 1889
ROAD 1890
ROAD 1891
ROAD 1892
ROAD 1893
ROAD 1894
ROAD 1895
ROAD 1896
ROAD 1897
ROAD 1898
ROAD 1899
ROAD 1900
ROAD 1901
ROAD 1902
ROAD 1903
ROAD 1904
ROAD 1905
ROAD 1906
ROAD 1907
ROAD 1908
ROAD 1909
ROAD 1910
ROAD 1911
ROAD 1912
ROAD 1913
ROAD 1914
ROAD 1915
ROAD 1916
ROAD 1917
ROAD 1918
ROAD 1919
ROAD 1920
ROAD 1921
ROAD 1922
ROAD 1923
ROAD 1924
ROAD 1925
ROAD 1926
ROAD 1927
ROAD 1928
ROAD 1929
ROAD 1930
ROAD 1931
ROAD 1932
ROAD 1933
ROAD 1934
ROAD 1935
ROAD 1936
ROAD 1937
ROAD 1938
ROAD 1939
ROAD 1940
ROAD 1941
ROAD 1942
ROAD 1943
ROAD 1944
ROAD 1945
ROAD 1946
ROAD 1947
ROAD 1948
ROAD 1949
ROAD 1950
ROAD 1951
ROAD 1952
ROAD 1953
ROAD 1954
ROAD 1955
ROAD 1956
ROAD 1957
ROAD 1958
ROAD 1959
ROAD 1960
ROAD 1961
ROAD 1962
ROAD 1963
ROAD 1964
ROAD 1965
ROAD 1966
ROAD 1967
ROAD 1968
ROAD 1969
ROAD 1970
ROAD 1971
ROAD 1972
ROAD 1973
ROAD 1974
ROAD 1975
ROAD 1976
ROAD 1977
ROAD 1978
ROAD 1979
ROAD 1980
ROAD 1981
ROAD 1982
ROAD 1983
ROAD 1984
ROAD 1985
ROAD 1986
ROAD 1987
ROAD 1988
ROAD 1989
ROAD 1990
ROAD 1991
ROAD 1992
ROAD 1993
ROAD 1994
ROAD 1995
ROAD 1996
ROAD 1997
ROAD 1998
ROAD 1999
ROAD 2000
ROAD 2001
ROAD 2002
ROAD 2003
ROAD 2004
ROAD 2005
ROAD 2006
ROAD 2007
ROAD 2008
ROAD 2009
ROAD 2010
ROAD 2011
ROAD 2012
ROAD 2013
ROAD 2014
ROAD 2015
ROAD 2016
ROAD 2017
ROAD 2018
ROAD 2019
ROAD 2020
ROAD 2021
ROAD 2022
ROAD 2023
ROAD 2024
ROAD 2025
ROAD 2026
ROAD 2027
ROAD 2028
ROAD 2029
ROAD 2030
ROAD 2031
ROAD 2032
ROAD 2033
ROAD 2034
ROAD 2035
ROAD 2036
ROAD 2037
ROAD 2038
ROAD 2039
ROAD 2040
ROAD 2041
ROAD 2042
ROAD 2043
ROAD 2044
ROAD 2045
ROAD 2046
ROAD 2047
ROAD 2048
ROAD 2049
ROAD 2050
ROAD 2051
ROAD 2052
ROAD 2053
ROAD 2054
ROAD 2055
ROAD 2056
ROAD 2057
ROAD 2058
ROAD 2059
ROAD 2060
ROAD 2061
ROAD 2062
ROAD 2063
ROAD 2064
ROAD 2065
ROAD 2066
ROAD 2067
ROAD 2068
ROAD 2069
ROAD 2070
ROAD 2071
ROAD 2072
ROAD 2073
ROAD 2074
ROAD 2075
ROAD 2076
ROAD 2077
ROAD 2078
ROAD 2079
ROAD 2080
ROAD 2081
ROAD 2082
ROAD 2083
ROAD 2084
ROAD 2085
ROAD 2086
ROAD 2087
ROAD 2088
ROAD 2089
ROAD 2090
ROAD 2091
ROAD 2092
ROAD 2093
ROAD 2094
ROAD 2095
ROAD 2096
ROAD 2097
ROAD 2098
ROAD 2099
ROAD 2100
ROAD 2101
ROAD 2102
ROAD 2103
ROAD 2104
ROAD 2105
ROAD 2106
ROAD 2107
ROAD 2108
ROAD 2109
ROAD 2110
ROAD 2111
ROAD 2112
ROAD 2113
ROAD 2114
ROAD 2115
ROAD 2116
ROAD 2117
ROAD 2118
ROAD 2119
ROAD 2120
ROAD 2121
ROAD 2122
ROAD 2123
ROAD 2124
ROAD 2125
ROAD 2126
ROAD 2127
ROAD 2128
ROAD 2129
ROAD 2130
ROAD 2131
ROAD 2132
ROAD 2133
ROAD 2134
ROAD 2135
ROAD 2136
ROAD 2137
ROAD 2138
ROAD 2139
ROAD 2140
ROAD 2141
ROAD 2142
ROAD 2143
ROAD 2144
ROAD 2145
ROAD 2146
ROAD 2147
ROAD 2148
ROAD 2149
ROAD 2150
ROAD 2151
ROAD 2152
ROAD 2153
ROAD 2154
ROAD 2155
ROAD 2156
ROAD 2157
ROAD 2158
ROAD 2159
ROAD 2160
ROAD 2161
ROAD 2162
ROAD 2163
ROAD 2164
ROAD 2165
ROAD 2166
ROAD 2167
ROAD 2168
ROAD 2169
ROAD 2170
ROAD 2171
ROAD 2172
ROAD 2173
ROAD 2174
ROAD 2175
ROAD 2176
ROAD 2177
ROAD 2178
ROA


CCS DRIFTWOOD




NOTES

1. FOUNDATION TO BE COMPACTED TO 95% MDD.
2. ALL CONCRETE FOOTPATH CONSTRUCTION TO BE A MIN 25MPa, 20mm AGGREGATE AND MAX SLUMP OF 80-100mm.
3. BEDDING - SAND (100mm MINIMUM).
4. EXPANSION JOINT EVERY 5.0M AS. SEE DETAIL 3/901
5. CONTRACTION JOINT EVERY 2.5M. SEE DETAIL 2/901
6. SURFACE TO BE BROOM FINISH, NON-SLIP, WITH SMOOTH EDGE APPROX 75mm WIDE AT EDGES AND JOINTS.
7. LONGITUDINAL GRADE SHOULD NOT EXCEED 1 IN 20.
8. WHERE LONGITUDINAL GRADE IS GREATER THAN 1 IN 14, LANDINGS WILL BE PROVIDED EVERY 6m.
9. VERTICAL CLEARANCES ALONG PATHS SHOULD BE A MINIMUM OF 2m.
10. WHERE STREET FURNITURE (POLES, BENCHES, RUBBISH BINS, POSTS, ETC) ARE LOCATED IN PATH, A MIN UNOBSTRUCTED WIDTH OF 1.2m MUST BE MAINTAINED.


1 / 901 INSITU CONCRETE FOOTPATH - TYPICAL
SECTION — SCALE 1:20




2 / 901 TYPICAL CONTRACTION JOINT
SECTION — SCALE 1:5




3 / 901 TYPICAL EDGE DETAIL (NON-TRAFFICABLE)
SECTION — SCALE 1:5



4 / 901 TUBESTOCK - 200mm POT PLANTING
SECTION — SCALE 1:20



5 / 901 TYPICAL STAGGERED PLANTING PATTERN
PLAN — SCALE 1:20



NOTES


1000 LITRE TREE AS SPECIFIED & AS SHOWN ON PLANS. STOCK TO BE SOUGHT WITHIN 4 WEEKS OF CONTRACT APPROVAL, CONFIRM STOCK HAS BEEN SECURED IN WRITING TO LANDSCAPE ARCHITECT

6 / 901 TYPICAL 1500 LITRE TREE PLANTING
SECTION — SCALE 1:25




PRODUCT NAME	LINEA BENCH SEAT WITH ARMREST
PRODUCT SUPPLIER	STREET FURNITURE AUSTRALIA
PRODUCT CODE	LIB6
PRODUCT FINISH	ALUMINIUM WOODGRAIN FINISH
PRODUCT COLOUR	SLATS: SPOTTED GUM FRAMING: POWDERCOAT DULUX MONUMENT
PRODUCT FIXING	SURFACE FIX AS PER MANUFACTURER'S SPECIFICATIONS

7 / 901 BENCH SEAT
SECTION — SCALE 1:25




8 / 901 XANTHORRHOEA PREISSII TRANSPLANT
SECTION — SCALE 1:20

NOTE: DISPOSE OF ANY SURPLUS SOIL & STONES TO ENSURE THAT WATER IS NOT DEFLECTED FROM PLANTING POINT.



9 / 901 MATURE TREE TRANSPLANT
SECTION — SCALE 1:50



NOTES

LIMESTONE BOULDERS TO BE SOURCED AND INSTALLED. MIN HEIGHT SIZE 450mm - MAX SIZE 800mm. GENERALLY BOULDERS TO BE BURIED APPROX. 1/3 OF EXPOSED HEIGHT AND INSTALLED WITH A MORTAR BED

10 / 901 FEATURE BOULDERS @ MULCH
SECTION — SCALE 1:20

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	28.01.25	JL	ISSUE AS CONSTRUCTED
0	23.02.24	OW	ISSUE FOR CONSTRUCTION
A	01.09.23	OW	ISSUE FOR REVIEW

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A
STAGE OR PHASE
STAGE 37-38 STREETSCAPE

DRAWING TITLE
TYPICAL DETAILS

CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	30.08.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT60-901	REV	A

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLIENT DRAWINGS\CAD FOR CODES AUTOCAD\CAD CODE\ LANDSCAPE\STAGE 37,38 & 39 STREETSCAPE\CATLD_DET.DWG\PLOTTED

GENERAL NOTES

1. These drawings are to be read in conjunction with all architectural and other consultants' drawings and specifications and with such other written instructions as may be issued. Any discrepancies shall be referred to the superintendent for clarification before proceeding with work.
2. All dimensions are in millimetres and those relevant to setting out (excludes finishes) and offsite work shall be verified by the contractor before construction and fabrication are commenced. The engineer's drawings shall not be scaled.
3. All levels and grid co-ordinates are in metres.
4. During construction the contractor shall be responsible for maintaining the structure in a stable condition and no part shall be over stressed under construction activities.
5. Workmanship and materials shall be in accordance with the current edition of the relevant SAA codes and the by-laws and ordinances of the relevant building authority, except where varied by the contract documents.

DESIGN CRITERIA

1. Dead, live, wind and earthquake loads to AS1170.
2. Design Wind Speed
   Region A
   Terrain Category 2.5
   Regional Gust Wind Speed = 45m/sec (ULTIMATE LIMIT STATE)
   Regional Gust Wind Speed = 37m/sec (SERVICE LIMIT STATE)
3. Earthquake
   kp = 1.0
   Hazard Factor Z = 0.09 (Perth)
4. Foundations
   Foundations designed for Class 'S' site with minimum 150kPa allowable bearing pressure.
5. Live Loads

Decking:	3kPa to AS1170.1
Balustrade:	C3 to AS1170.1
Roof construction load:	0.25kPa to AS1170.1
Retaining Wall Surcharge:	3kPa to AS1170.1

BUILDER NOTE - COMPLIANCE INSPECTIONS

1. As part of the building licence for this project, the builder may be required to have the structural engineer certify the completed structure has been built in accordance with the approved drawings & /or with any subsequent written instructions.
2. If WA Structural Consulting are to provide this certification, the builder must arrange for WA Structural Consulting to inspect each of the structural items at appropriate stages. These items and stages include, but are not limited to the following;,
   2.1. Concrete reinforcement, prior to pouring of concrete in:
      2.1.1. Footing Excavations
      2.1.2. Slabs on ground
      2.1.3. Suspended slabs and beams
      2.1.4. Concrete columns and walls
      2.1.5. Retaining walls
   2.2. Structural steelwork prior to any cladding being fixed.
   2.3. Concrete wall panel connections.
3. The builder must provide appropriate evidence that the specified concrete has been supplied for each concrete element.
4. The builder must provide evidence that the required levels of foundation compaction have been achieved.
5. Where a geotechnical engineer has made specific recommendations, evidence that these have been achieved must be provided.
6. Unless fees for our inspections and certifications have been previously negotiated with WA Structural Consulting by others, these fees will be the builder's responsibility. It is required that the builder negotiate these fees with the engineer at a tender stage.
7. If the builder requires the fabrication drawings to be checked & certified by the project engineer, the costs associated with this will be the builder's responsibility, unless these fees have been previously negotiated with WA Structural Consulting by others. This must be confirmed by the builder.

CONCRETE AND REINFORCEMENT

1. All concrete works shall be in accordance with AS3600.
   Concrete specification shall be U.N.O.:

	F'C (MPA)	MAX.AGG SIZE (mm)	SLUMP (mm)
• Location			
• Footings	25	20	65
• Slab on Ground	25	20	65
• In Situ Retaining Walls	32	20	60
• Precast	32	20	80
• Cavity Fill	15	10	100

   Cover to Reinforcement shall be:

	Bottom (mm)	Top (mm)	Sides (mm)
• Location			
• Footing	70	50	50
• Slab on Ground	50	40	50
• In Situ Retaining Walls	32	20	60
• Precast	50	40	40
• Cavity Fill	50	50	20 U.N.O

2. Reinforcement shall be supported on approved plastic or plastic tipped wire chairs and hold rigidly in position as follows:
   a. Bars up to N12 and fabric - 800mm centres
   b. Bars N16 and larger - 1200mm centres
   * Welding reinforcement is not permitted unless approved by engineer.
3. Construction joints shall be scabbled, cleaned and coated with a cement/water slurry immediately prior to placing concrete.
4. Concrete shall be compacted using mechanical vibrators.
5. Concrete shall be cured for a minimum of 7 days by flooding, keeping continuously moist, the application of an approved curing compound or by other means approved by the engineer.
6. No holes or chases other than those shown on the drawings shall be made unless approved by engineer. Pipework passing through footing beams shall be to the approval of the engineer and shall be wrapped with a compressible material of minimum 6mm thickness.
7. Formwork and stripping times shall comply with AS3610. Remove formwork only when concrete has attained its design (f 'c) strength unless otherwise instructed by the structural engineer.
8. Control, expansion and contraction joints shall be constructed as detailed. Saw cut joints shall be made within 12 hours of concrete placement.
9. All mesh to conform with AS1304.
10. Reinforcement shall be in accordance with the following standards:

R	Indicates plain reinforcing bar R250N to AS/NZS4671
L	Indicates plain or deformed wire R500L or D500L to AS/NZS4671
RL	Indicates deformed rectangular mesh D500L to AS/NZS4671
SL	Indicates deformed square mesh D500L to AS/NZS4671
N	Indicates deformed bars D500N to AS/NZS4671
S	Indicates deformed bars D250N to AS/NZS4671
TM	Suffix indicates trench mesh using deformed bars D500L to AS/NZS4671

11. All galvanized items which are cast into concrete are to be passivated in a 0.2% sodium dichromate solution or equivalent.
12. All formwork shall be rigidly constructed of approved material. Formwork and supports shall be designed to withstand all possible load combinations during construction.

BAR DIAMETER (LARGEST)	LAP
12	600
16	800
20	1000
24	1200
28	1400
32	1600

Note: To be used U.N.O

14. Chemset Anchors U.N.O to be M16 HCR 8.8 rods with HILTI-HIT-HY-200 Adheisive minimum 150mm embedment. Installed in accordance with Manufacturers Specification and Installation Procedure.

FOUNDATIONS

1. Design is based on an allowable bearing pressure of 150kPa. It is the builder's responsibility to confirm the foundation type prior to commencing construction. Should the foundation type or bearing capacity not satisfy the above criteria the builder shall immediately contact engineer prior to construction proceeding.
2. Builder to grub out and remove all organic material and debris from the building platform.
3. Any soft areas shall be dug out and replaced with approved non-plastic fill.
4. All site preparation works shall be in accordance with site specific Geotechnical report and requirements.
5. Ensure a minimum of 8 blows per 300mm is achieved with a calibrated Perth Sand Penetrometer in accordance with AS1289.6.3.3
6. The building platform is to be shaped to ensure it drains to its perimeter and that such drainage is taken away from the platform area.
7. Footings at the lowest level must be the first footings constructed.
8. Located plumbing lines over top of footings and step footings.

MASONRY

1. All blockwork and brickwork shall be in accordance with AS3700
2. Concrete blocks shall be in accordance with AS2733
3. Reinforcement and concrete core filling shall comply with the notes on "concrete and reinforcement".
4. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700.
5. Masonry units shall have a minimum compressive strength of 15MPa.
6. As follows:
   a. Bond beam reinforcement shall be continuous at intersecting walls and bars anchored and lapped to develop full tensile stress.
   b. Support reinforced brick lintels for 14 days minimum.
7. Cleanout blocks shall be provided at the base of all cores to be concrete filled. Alternatively the builder shall open such cores for cleaning by an approved method.
8. All cores to be concrete filled shall be cleaned out by hosing prior to final setting or mortar at all lifts or by rodding prior to concrete filling.
9. Retaining walls shall be fully core filled. Backfill to retaining walls shall not be carried out until 14 days after core filling.
10. Provide 10mm stack bonded control joints where shown. Control joint to consist of flexible masonry anchors every 3rd course. Brunswick type MFA 3/3. Apply flexible sealant over backing rod.
11. Cross walls shall be fully bonded for the full height of intersecting wall.
12. Horizontal chasing is not permitted without written approval from the engineer.
13. Lap wires 500mm at splices and around corners and COG 500mm into intersecting walls. 20mm cover to all wires.
14. All wires in external face of external leaf to be galvanised to AS/NZS4680.
15. Masonry ties are to be provided at no more than 600mm spacing in each direction, and max 300mm from top of wall, side of control joint or perimeter of opening.
16. Ties to be grade 316 stainless steel in corrosive environments.
17. Masonry abutting concrete footings to typically be isolated with 10mm Ableflex expansion foam or similar approved product UNO.

STRUCTURAL STEEL

1. All steelwork shall be in accordance with:
   AS4100 steel structures
   AS4600 cold formed steel structures
2. Fabricator to check all dimensions before cutting materials or manufacturing. fabrication to AS4100 UON. These drawing are to be read in conjunction with the project architectural and other consultants' drawings.
3. Unless noted otherwise all steel shall be:
   a. AS3678 grade 250 hot rolled plates
   b. AS3679.1 grade 300 hot rolled UB, PFC, TFC, TFB, EA, UA and FLATS
   c. AS3679.2 grade 300 WB and WC
   d. AS1163 grade 250 for circular hollow sections Ø165mm and less
   e. AS1163 grade 350 for circular hollow sections larger than Ø165mm and rectangular hollow sections.
   f. AS1397 500MPa for 1.2mm thick purlins and girts
   g. 450MPa for 1.6mm thick purlins and girts
   h. 450MPa for 1.0 thick CF Channels
   i. 450MPa for 1.6mm thick CF Channels
4. Galvanising shall be hot dipped to AS/NZS 4680
5. Bolts shall be galvanised and of sufficient length to exclude the thread from the shear plane. A suitable washer shall be used under all nuts, when tensioning is specified high strength bolts shall be fully tensioned with load indicating washers to the requirements of AS4100.
6. Bolt legend 4.6/S commercial grade 4.6 bolts snug tightened 8.8/S high strength grade 8.8 bolts snug tightened. 8.8/TB high strength grade 8.8 bolts tensioned bearing connection. 8.8/TF high strength grade 8.8 bolts tensioned friction connection.
7. Unless otherwise specified the following shall apply -
   a. Cleats, brackets, stiffeners etc. to be 10mm thick, ex-standard square edge flats U.N.O.
   b. Welding to be carried out in accordance with AS/NZS 1554. 1:1995 welding consumables to be E48XX or W50X U.N.O. all welds to be 6MM CFW SP category U.N.O CPBW to be SP category U.N.O.
   c. Inspection to be carried to AS/NZS 1554.1:1995. All GP/SP welds to be 100% visually scanned. SP welds allow for 25% visual examination U.N.O.
   d. 6mm end plates to all hollow sections (seal weld).
   e. Bolts to be G 8.8/S
   f. Bolt hole clearance 2mm
   g. Hold down bolt clearance 4mm
   h. Grout - a space for 40mm of 2:1 sand: cement mortar of damp earth consistency under all base plates.
   i. Connections - minimum of 2-M16 8.8/S bolts
   j. Bracing intersects on centrelines and centre of gravity for angles.
8. Fabricator shall allow for all cleats and other fixings required by the supervisor.
9. All column base plates shall be set on 20mm min. of 1:2 cement and sand grout.
10. Seal all open ends of pipes or RHS members. Grind off all visible welds and brand marks to neat appearance where specified.
11. See below:
   a. The contractor shall remain responsible at all times for providing all necessary temporary bracing and other supports during erection, to stabilise the partially constructed building.
   b. Particular attention must be paid to the buckling stability of beams and columns prior to the connection of purlins, girts, fly braces and other bracing elements.
   c. It is the responsibility of the builder to obtain proper technical advice wherever necessary to ensure the partially completed structure is safe from collapse.
12. Treatment:
   All steel connection plate and bolts to be hot dip galvanize (600 g/sqm)
   Holding down bolts - hot dip galvanize (600 g/sqm)
13. Bitumen paint all steelwork for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

STRUCTURAL TIMBER

1. Structural timber shall comply with AS1720 timber structure code.
2. All timber to be seasoned F14, class 2, strength group SD5, joint group JD2 and treated with creosote to hazard class H4 unless noted otherwise.
3. All timber work to be in accordance with :
- AS1684 - SAA timber framing code.
- AS1720 - SAA timber structures code.
4. All timber and steel connections to be in accordance with AS1720.
5. Ensure no knots or gum veins in timber used.
6. Coat all timber in contact with ground with bitumen paint or similar approved.
7. All structural details to be confirmed, checked and site measured by builder prior to construction. Report any discrepancies to structural engineer.
8. Treatment :
- H1 - Interior use, above ground.
- H2 - Interior use, above ground, subject to termites.
- H3 - Exterior use, above ground, subject to periodic wetting.
- H4 - Exterior use, in ground, subject to severe wetting.
- H5 - Exterior use, in ground, with or in fresh water.
- H6 - Exposed to marine water.
9. Required bending stress:
- MGP10 fb = 16 MPa
- MGP12 fb = 28 MPa
- F14 fb = 36 MPa
- GL17 fb = 40 MPa
- LVL13 fb = 48 MPa
- LVL15 fb = 59 MPa
- LVL18 fb = 72 MPa
10. All bolted timber connections to be re-tightened at end of project prior to completion, ensure no splitting of timber occurs.
11. All proprietary systems (floor/wall/roofing) to be installed in strict accordance with manufacturer's specifications and details.
12. Bush Poles :
- All timber to AS1720.
- Minimum F11 grade CCA / H4 treated seasoned softwood. S6 strength group.
- Free from decay, shakes & fractures,resin pockets and surface damage.
- Heartwood not to exceed 50% of the diameter at each end or be within 35mm from the surface.
13. Bitumen paint all timber posts/columns for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

LIMESTONE RETAINING WALL SPECIFICATION NOTES

1. Width 'b' at any height to be no less than half of retained height 'h'. step wall to suit
2. Walls to be built on compacted sand, compact ground under footing to resist 7 blows per 300mm of a standard 16mm dia penetrometer over a depth of 600mm.
3. These walls are applicable to well drained sandy soil conditions only.
4. Walls resisting clay soil pressures and/or hydrostatic pressures to be referred to the engineer.
5. All reconstituted limestone to be first grade quality & free from soft pockets.
6. Rubble shall not be used to fill voids.
7. Reconstituted limestone to have a dry density of at least 1600 kg/m3 and a crushing strength of at least 5mpa.
8. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700. All mortar joints to be 20mm thick and fully mortared.
9. All topsoil, vegetation and deleterious matter shall be removed from the foundation area.
10. Vertical thickness of wall to be adequately bonded by building in header blocks - refer cross section
11. No backfilling until 7 days after walls have been built.
12. All backfilling shall be carried out using material which shall generally be sandy in nature and free from large pieces of rock to the extent that the
    material can be compacted using a vibrating plate compactor to meet the requirements of the specification.
13. Backfill shall not be dumped behind wall in a manner which will cause shock loading on the wall
14. Backfill shall be clean sand compacted in shallow (300) layers using light compacting equipment
15. In all cases the backfill material shall be selected such that once compacted, the standard of compaction can be measured using a standard perth penetrometer.
16. Compaction of the backfill material to the front and back of the wall to be compacted 95% modified max dry density.
17. Prior to practical completion the contractor shall provide written certification from a practising structural engineer that the wall construction & backfill compaction has been carried out in accordance with this drawing and the specification.
18. Construction Joints (CJ) shall be constructed within the retaining wall where noted below:

(i) at max. 10m centres along wall face
(ii) where the angle between faces of two walls exceeds 180 degrees, in which case the CJ is to be located on one side of the change in direction, at a distance away from the direction change equal to the base width of the wall.

19. Construction joints shall be 15mm wide and filled with expanded polyethylene (100mm deep) covered with a 25mm deep mastic of colour to match wall mortar. joints are to extend through wall and any fences, but need not extend through base course of limestone wall.
20. Select blocks to ensure intact faces only visible in facework.

ALUMINIUM

1. All Aluminium shall be in accordance with AS1664.
2. All Aluminium welding shall comply with AS1664.
3. Unless noted otherwise, all aluminium to be:
- Plates: Grade 5083 H116/h321 or 5083 H112 Aluminium
- SHS/RHS/CHS: Grade 6060-t5 aluminium
- Fixings: grade 316 stainless steel
- Welds: 5mm continuous fillet, category sp, filler allow to be grade 5186,5356 or 5556 aluminium
4. All fixings into Aluminium members to be stainless steel (SS316) or equivalent capacity aluminium fixings.
5. Provide nylon washers and packers for all and any connections between steel and aluminium.
6. Adequate protective coatings are to be applied to aluminum cast into concrete.

PRECAST CONCRETE

1. All precast units shown are for service conditions only. The contractor is responsible for all casting,lifting, transportation and propping requirements and must satisfy himself that they have been constructed to meet the design criteria noted. Any queries regarding precast concrete units shall be flagged during the tender process. If in doubt, ask.
2. Contractor to obtain Engineer's Design Certification for all elements of precast concrete work as required to the relevant Australian Standards (Lifting, bracing, propping as required).
3. Panels are to be securely propped until designed connections have been installed and are sufficiently restraining panels.
4. U.N.O all chemical anchors fixed into concrete panels to be galvanised HILTI-HAS-E-F rods with HILTI-HIT-HY-200 adhesive.
5. All grout used for panels shall be non shrink high strength grout to achieve min 40mpa compressive strength typ.
6. Precast concrete strength is for final position. Contractor to confirm required lifting strength in accordance with lifting engineers requirements. Shall be no less than 15 MPA.

HDPE DECKING AND BOARDS

1. All HDPE battens and other HDPE members to be supplied and installed in strict accordance with manufacturers specification.

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	28.01.25	JL	ISSUE AS CONSTRUCTED
0	01.12.23	OW	ISSUE FOR CONSTRUCTION
A	01.09.23	OW	ISSUE FOR REVIEW

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A
STAGE OR PHASE
STAGE 37-38 STREETSCAPE

DRAWING TITLE
TYPICAL NOTES

CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	30.08.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT60-902	REV	A

\\REF 1\ACTIVE\PROJECTS\CATALINA - TAMALA PARK\CLL DRAWINGS\DR CODE\ AUTOCAD\DR CODE\ LANDSCAPE\STAGE 37 38 & 39 STREETSCAPE\TYPICAL DETAILS.DWG



CATALINA BEACH

CLARKSON, W.A.

Catalina

STAGE 39 STREETSCAPE

LANDSCAPE CONTRACT: CAT61

LANDSCAPE & IRRIGATION WORKS

CLIENT:CATALINA REGIONAL COUNCIL

REVISED AS: ***CONSTRUCTED***

DATE: **MARCH 2025**

Sheet List Table		
Sheet Number	Sheet Title	Revision
CAT61-000	COVERSHEET	C
CAT61-101	LANDSCAPE DRAWING 1 OF 2	C
CAT61-102	LANDSCAPE DRAWING 2 OF 2	C
CAT61-901	TYPICAL DETAILS	A
CAT61-902	TYPICAL NOTES	A

CATALINA Regional Council

emerge ASSOCIATES Integrated Science & Design

MATCHLINE. REFER TO DWG CAT61-102 DRAWING 1

MIX 6
9.9 m²@6/m²
Adcu x 7
Mehu x 7
Paoc x 20
Scae x 20
Sccr x 7

MIX 1 (No Mulch)
10.2 m²@6/m²
Anfl x 15
Coac x 15
Hepu x 15
Lelo x 15

MIX 6
2.8 m²@6/m²
Adcu x 2
Mehu x 2
Paoc x 6
Scae x 6
Sccr x 2

MIX 6
2.8 m²@6/m²
Adcu x 2
Mehu x 2
Paoc x 6
Scae x 6
Sccr x 2

MIX 2
24.2 m²@4/m²
Dire x 24
Lelo x 24
Sccr x 32
Weda x 8
Grgi x 8

MIX 3
25.9 m²@4/m²
Adcu x 21
Caqu x 41
Cavi x 21
Kepr x 21

MIX 6
2.6 m²@6/m²
Adcu x 2
Mehu x 2
Paoc x 5
Scae x 5
Sccr x 2

MIX 6
2.6 m²@6/m²
Adcu x 2
Mehu x 2
Paoc x 5
Scae x 5
Sccr x 2

MIX 2
109.8 m²@4/m²
Dire x 110
Lelo x 110
Sccr x 146
Weda x 36
Grgi x 36

MIX 4
132.6 m²@4/m²
Bame x 88
Cahi x 88
Kupo x 88
Mene x 88
Paoc x 88
Thpi x 88

MIX 1 (No Mulch)
9.5 m²@6/m²
Anfl x 14
Coac x 14
Hepu x 14
Lelo x 14

MIX 1 (No Mulch)
33.1 m²@6/m²
Anfl x 50
Coac x 50
Hepu x 50
Lelo x 50

MIX 6
9.2 m²@6/m²
Adcu x 6
Mehu x 6
Paoc x 18
Scae x 18
Sccr x 6

7/901 BENCH

1/901 COLOURED CONCRETE PAD

MULCH ONLY

CONCRETE PATH BY CIVIL

MIX 6
9.2 m²@6/m²
Adcu x 6
Mehu x 6
Paoc x 18
Scae x 18
Sccr x 6

MULCH ONLY

MIX 6
9.2 m²@6/m²
Adcu x 6
Mehu x 6
Paoc x 18
Scae x 18
Sccr x 6

MIX 1 (No Mulch)
33.1 m²@6/m²
Anfl x 50
Coac x 50
Hepu x 50
Lelo x 50

MIX 6
9.2 m²@6/m²
Adcu x 6
Mehu x 6
Paoc x 18
Scae x 18
Sccr x 6

MIX 3
104.2 m²@4/m²
Adcu x 83
Caqu x 167
Cavi x 83
Kepr x 83

MIX 6
7.7 m²@6/m²
Adcu x 5
Mehu x 5
Paoc x 15
Scae x 15
Sccr x 5

MIX 6
4.5 m²@6/m²
Paoc x 14
Scth x 14

MIX 1 (No Mulch)
27.7 m²@6/m²
Anfl x 42
Coac x 42
Hepu x 42
Lelo x 42

MIX 6
1.5 m²@6/m²
Adcu x 1
Mehu x 1
Paoc x 3
Scae x 3
Sccr x 1

MIX 6
1.5 m²@6/m²
Adcu x 1
Mehu x 1
Paoc x 3
Scae x 3
Sccr x 1

MIX 1 (No Mulch)
5.2 m²@6/m²
Anfl x 8
Coac x 8
Hepu x 8
Lelo x 8

MIX 6
5.2 m²@6/m²
Adcu x 3
Mehu x 3
Paoc x 10
Scae x 10
Scor x 3

MIX 1 (No Mulch)
18.9 m²@6/m²
Anfl x 28
Coac x 28
Hepu x 28
Lelo x 28

MIX 6
5.2 m²@6/m²
Adcu x 3
Mehu x 3
Paoc x 10
Scae x 10
Scor x 3

MIX 6
9.2 m²@6/m²
Adcu x 6
Mehu x 6
Paoc x 18
Scae x 18
Sccr x 6

MIX 1 (No Mulch)
19.5 m²@6/m²
Anfl x 29
Coac x 29
Hepu x 29
Lelo x 29

MIX 6
9.3 m²@6/m²
Adcu x 6
Mehu x 6
Paoc x 19
Scae x 19
Sccr x 6

MIX 3
21.4 m²@4/m²
Adcu x 17
Caqu x 34
Cavi x 17
Kepr x 17

MIX 2
17.4 m²@4/m²
Dire x 17
Lelo x 17
Sccr x 23
Weda x 6
Grgi x 6

MULCH ONLY

CONCRETE PATH

7/901 BENCH

1/901 COLOURED CONCRETE PAD

MIX 3
99.8 m²@4/m²
Adcu x 80
Caqu x 160
Cavi x 80
Kepr x 80

MIX 2
110.5 m²@4/m²
Dire x 111
Lelo x 111
Sccr x 147
Weda x 37


MIX 5
135.5 m²@4/m²
Acyy x 108
Hava x 108
Jasc x 108
Meth x 108
Myin x 108

3238 3237 3236 3235 3251 3249 3252 3248 3253 3247 3303 3302 3301 3300 3299 3298 3291 3290 3289 3288 3287 3286 8036 3284 3285 3283 3282 3281 3280 3270 3269 3268 3267 3338 8035

ROAD 137

GRAMPIANS DRIVE

MATCHLINE. REFER TO DWG CAT61-102 DRAWING 2



LOCATION PLAN

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

LEGEND

- EXTENT OF WORKS
- PROPOSED COLOURED CONCRETE CCS DRIFTWOOD (1/901)
- PATH BY CIVIL
- PROPOSED PLANTING (2/901)
- SWALE PLANTING (NON-MULCHED) (2/901)
- MULCH ONLY
- PROPOSED TREES (4/901)
- EXISTING TREE TO BE RETAINED AND PROTECTED
- LIMESTONE BOULDERS (10/901)

SERVICES

- WATER LINE
- SEWER LINE
- DRAINAGE LINE
- POWER LINE
- STREET SIGN

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
C	31.03.25	JL	REVISED AS CONSTRUCTED
B	19.03.25	YL	ISSUE AS CONSTRUCTED
A	28.01.25	JL	ISSUE AS CONSTRUCTED
3	10.09.24	OW	ISSUE FOR CONSTRUCTION
2	10.04.24	OW	ISSUE FOR CONSTRUCTION
1	23.02.24	OW	ISSUE FOR CONSTRUCTION
0	01.12.23	OW	ISSUE FOR CONSTRUCTION
C	16.11.23	JL	REVISED FOR APPROVAL
B	26.10.23	JL	ISSUE FOR APPROVAL
A	01.09.23	OW	ISSUE FOR REVIEW

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED 'REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA BEACH
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 STREETSCAPE

DRAWING TITLE
LANDSCAPE DRAWING 1 OF 2

CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	30.08.23		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER
CAT61-101

REV
C

DEC U:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWING\JOB CODE\ MUTOCAD\JOB CODE\ LANDSCAPE\STAGE 37,38 & 39 STREETS\ CAT61 STREETSCAPE STAGE 39.DWG

MIX 1 (No Mulch)

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Lelo	Lepidosperma longitudinale	Pithy Sword Sedge	14 cm	495
	Hepu	Hemiandra pungens	Snakebush	14 cm	495
	Coac	Conostylis aculeata	Prickly Conostylis	14 cm	495
	Anfl	Anigozanthos flavidus	Tall Kangaroo Paw	14 cm	495

MIX 2

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Weda	Westringia dampieri	Shore Westringia	14 cm	130
	Sccr	Scaevola crassifolia	Cushion Fanflower	14 cm	520
	Lelo	Lepidosperma longitudinale	Pithy Sword Sedge	14 cm	391
	Grgi	Grevillea obtusifolia 'Gin Gin Gem'	Grevillea	14 cm	130
	Dire	Dianella revoluta	Black-anther Flax-lily	14 cm	391

MIX 3

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Kepr	Kennedia prostrata	Running Postman	14 cm	261
	Cavi	Carpobrotus virescens	Coastal Pigface	14 cm	261
	Caqu	Calothamnus quadrifidus 'Clean and Green'	One sided bottlebrush	14 cm	523
	Adcu	Adenanthos cunninghamii	Woolly Bush	14 cm	261

MIX 4

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Thpi	Thryptomene 'Pink Lace'	Pink Thryptomene	14 cm	88
	Paoc	Patersonia occidentalis	Native Iris	14 cm	88
	Mene	Melaleuca nesophila 'Little Nessy'	Honey Myrtle	14 cm	88
	Kupo	Kunzea pomifera	Muntrie	14 cm	88
	Cahi	Calothamnus hirsutus	Hairy Claw Flower	14 cm	88
	Bame	Banksia menziesii dwarf	Menzies' Banksia	14 cm	88

MIX 5

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Myin	Myoporum insulare compact	Boobialla	14 cm	108
	Meth	Melaleuca thymoides	Thyme Honey Myrtle	14 cm	108
	Jasc	Jacksonia furcellata	Grey Stinkwood	14 cm	108
	Hava	Hakea varia	Variable-leaved Hakea	14 cm	108
	Accy	Acacia cyclops	Red Eye Wattle	14 cm	108


MIX 6

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Sccr	Scaevola crassifolia	Thick-leaved Fan Flower	14 cm	133
	Scae	Scaevola aemula 'Mauve Cluster' PBR	Fan Flower	14 cm	394
	Paoc	Patersonia occidentalis	Long Purple Flag	14 cm	394
	Mehu	Melaeuca huegelii prostrate	Chenille Honey-Myrtle	14 cm	133
	Adcu	Adenanthos cuneatus	Jug Flower	14 cm	133


TREE LIST

Symbol	Key	Botanic Name	Common Name	Pot	Qty
Pich	Pich	Pistacia chinensis	Chinese Pistachio	1000 Litre	8
Pichi	Pichi	Pistacia chinensis	Chinese Pistachio	500 Litre	2
Xapr	Xapr	Xanthorrhoea preissii	Grass Tree	Transplant	8
Meex	Meex	Metrosideros excelsa	New Zealand Christmas Tree	Transplant	5
Euto	Euto	Eucalyptus todtiana	Coastal Blackbutt, Pricklybark	Transplant	1
Eugo	Eugo	Eucalyptus gomphocephala	Tuart	Transplant	1
Cuan	Cuan	Cupaniopsis anacardioides	Tuckeroo	Transplant	6
Agfl	Agfl	Agonis flexuosa	Weeping Peppermint	Transplant	7

NOTE:
- PLANT AND TREE NUMBERS IN SCHEDULE ARE TO BE USED AS GUIDE ONLY. TENDERERS TO REFER LABELS ON PLANS FOR NUMBERS. PLANT NUMBERS AND SPECIES ARE SUBJECT TO AVAILABILITY.
- PLANTS TO BE OFFSET MINIMUM 300MM FROM ALL HARDSTAND



1 / 102 LANDSCAPE PLAN



LOCATION PLAN

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

2 / 102 LANDSCAPE PLAN

LEGEND
- EXTENT OF WORKS
- PROPOSED COLOURED CONCRETE CCS DRIFTWOOD (1/901)
- PATH BY CIVIL
- PROPOSED PLANTING (2/901)
- SWALE PLANTING (NON-MULCHED) (2/901)
- MULCH ONLY
- PROPOSED TREES (4/901)
- EXISTING TREE TO BE RETAINED AND PROTECTED
- LIMESTONE BOULDERS (10/901)

SERVICES
- WATER LINE
- SEWER LINE
- DRAINAGE LINE
- POWER LINE
- STREET SIGN

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
C	31.03.25	JL	REVISED AS CONSTRUCTED
B	19.03.25	YL	ISSUE AS CONSTRUCTED
A	28.01.25	JL	ISSUE AS CONSTRUCTED
3	10.09.24	OW	ISSUE FOR CONSTRUCTION
2	10.04.24	OW	ISSUE FOR CONSTRUCTION
1	23.02.24	OW	ISSUE FOR CONSTRUCTION
0	01.12.23	OW	ISSUE FOR CONSTRUCTION
C	16.11.23	JL	REVISED FOR APPROVAL
B	26.10.23	JL	ISSUE FOR APPROVAL
A	01.09.23	OW	ISSUE FOR REVIEW

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA BEACH
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 STREETSCAPE

DRAWING TITLE
LANDSCAPE DRAWING 2 OF 2

CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	30.08.23		


SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER
CAT61-102

REV C

S:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\LDB CODE\ AUTOCAD\LDB CODE\ LANDSCAPE\STAGE 37-39 & 50 STREETSCAPE\CAT61-102 STAGE 39.DWG


CCS DRIFTWOOD




NOTES

1. FOUNDATION TO BE COMPACTED TO 95% MDD.
2. ALL CONCRETE FOOTPATH CONSTRUCTION TO BE A MIN 25MPa, 20mm AGGREGATE AND MAX SLUMP OF 80-100mm.
3. BEDDING - SAND (100mm MINIMUM).
4. EXPANSION JOINT EVERY 5.0M AS. SEE DETAIL 3/901
5. CONTRACTION JOINT EVERY 2.5M. SEE DETAIL 2/901
6. SURFACE TO BE BROOM FINISH, NON-SLIP, WITH SMOOTH EDGE APPROX 75mm WIDE AT EDGES AND JOINTS.
7. LONGITUDINAL GRADE SHOULD NOT EXCEED 1 IN 20.
8. WHERE LONGITUDINAL GRADE IS GREATER THAN 1 IN 14, LANDINGS WILL BE PROVIDED EVERY 6m.
9. VERTICAL CLEARANCES ALONG PATHS SHOULD BE A MINIMUM OF 2m.
10. WHERE STREET FURNITURE (POLES, BENCHES, RUBBISH BINS, POSTS, ETC) ARE LOCATED IN PATH, A MIN UNOBSTRUCTED WIDTH OF 1.2m MUST BE MAINTAINED.


1 / 901 INSITU CONCRETE FOOTPATH - TYPICAL
SECTION — SCALE 1:20




2 / 901 TYPICAL CONTRACTION JOINT
SECTION — SCALE 1:5




3 / 901 TYPICAL EDGE DETAIL (NON-TRAFFICABLE)
SECTION — SCALE 1:5



4 / 901 TUBESTOCK - 200mm POT PLANTING
SECTION — SCALE 1:20



5 / 901 TYPICAL STAGGERED PLANTING PATTERN
PLAN — SCALE 1:20



NOTES


1000 LITRE TREE AS SPECIFIED & AS SHOWN ON PLANS. STOCK TO BE SOUGHT WITHIN 4 WEEKS OF CONTRACT APPROVAL, CONFIRM STOCK HAS BEEN SECURED IN WRITING TO LANDSCAPE ARCHITECT

6 / 901 TYPICAL 1500 LITRE TREE PLANTING
SECTION — SCALE 1:25




PRODUCT NAME	LINEA BENCH SEAT WITH ARMREST
PRODUCT SUPPLIER	STREET FURNITURE AUSTRALIA
PRODUCT CODE	LIB6
PRODUCT FINISH	ALUMINIUM WOODGRAIN FINISH
PRODUCT COLOUR	SLATS: SPOTTED GUM FRAMING: POWDERCOAT DULUX MONUMENT
PRODUCT FIXING	SURFACE FIX AS PER MANUFACTURER'S SPECIFICATIONS

7 / 901 BENCH SEAT
SECTION — SCALE 1:25




8 / 901 XANTHORRHOEA PREISSII TRANSPLANT
SECTION — SCALE 1:20

NOTE: DISPOSE OF ANY SURPLUS SOIL & STONES TO ENSURE THAT WATER IS NOT DEFLECTED FROM PLANTING POINT.



9 / 901 MATURE TREE TRANSPLANT
SECTION — SCALE 1:50



NOTES

LIMESTONE BOULDERS TO BE SOURCED AND INSTALLED. MIN HEIGHT SIZE 450mm - MAX SIZE 800mm. GENERALLY BOULDERS TO BE BURIED APPROX. 1/3 OF EXPOSED HEIGHT AND INSTALLED WITH A MORTAR BED

10 / 901 FEATURE BOULDERS @ MULCH
SECTION — SCALE 1:20

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	28.01.25	JL	ISSUE AS CONSTRUCTED
0	01.12.23	OW	ISSUE FOR CONSTRUCTION
A	01.09.23	OW	ISSUE FOR REVIEW

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA BEACH
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 STREETSCAPE

DRAWING TITLE
TYPICAL DETAILS

CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS LP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	30.08.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT61-901	REV	A

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE LANDSCAPE\STAGE 37,38 & 39 STREETSCAPE\CAT61 DETAILS.DWG

GENERAL NOTES

1. These drawings are to be read in conjunction with all architectural and other consultants' drawings and specifications and with such other written instructions as may be issued. Any discrepancies shall be referred to the superintendent for clarification before proceeding with work.
2. All dimensions are in millimetres and those relevant to setting out (excludes finishes) and offsite work shall be verified by the contractor before construction and fabrication are commenced. The engineer's drawings shall not be scaled.
3. All levels and grid co-ordinates are in metres.
4. During construction the contractor shall be responsible for maintaining the structure in a stable condition and no part shall be over stressed under construction activities.
5. Workmanship and materials shall be in accordance with the current edition of the relevant SAA codes and the by-laws and ordinances of the relevant building authority, except where varied by the contract documents.

DESIGN CRITERIA

1. Dead, live, wind and earthquake loads to AS1170.
2. Design Wind Speed
   Region A
   Terrain Category 2.5
   Regional Gust Wind Speed = 45m/sec (ULTIMATE LIMIT STATE)
   Regional Gust Wind Speed = 37m/sec (SERVICE LIMIT STATE)
3. Earthquake
   kp = 1.0
   Hazard Factor Z = 0.09 (Perth)
4. Foundations
   Foundations designed for Class 'S' site with minimum 150kPa allowable bearing pressure.
5. Live Loads

Decking:	3kPa to AS1170.1
Balustrade:	C3 to AS1170.1
Roof construction load:	0.25kPa to AS1170.1
Retaining Wall Surcharge:	3kPa to AS1170.1

BUILDER NOTE - COMPLIANCE INSPECTIONS

1. As part of the building licence for this project, the builder may be required to have the structural engineer certify the completed structure has been built in accordance with the approved drawings & /or with any subsequent written instructions.
2. If WA Structural Consulting are to provide this certification, the builder must arrange for WA Structural Consulting to inspect each of the structural items at appropriate stages. These items and stages include, but are not limited to the following;,
   2.1. Concrete reinforcement, prior to pouring of concrete in:
      2.1.1. Footing Excavations
      2.1.2. Slabs on ground
      2.1.3. Suspended slabs and beams
      2.1.4. Concrete columns and walls
      2.1.5. Retaining walls
   2.2. Structural steelwork prior to any cladding being fixed.
   2.3. Concrete wall panel connections.
3. The builder must provide appropriate evidence that the specified concrete has been supplied for each concrete element.
4. The builder must provide evidence that the required levels of foundation compaction have been achieved.
5. Where a geotechnical engineer has made specific recommendations, evidence that these have been achieved must be provided.
6. Unless fees for our inspections and certifications have been previously negotiated with WA Structural Consulting by others, these fees will be the builder's responsibility. It is required that the builder negotiate these fees with the engineer at a tender stage.
7. If the builder requires the fabrication drawings to be checked & certified by the project engineer, the costs associated with this will be the builder's responsibility, unless these fees have been previously negotiated with WA Structural Consulting by others. This must be confirmed by the builder.

CONCRETE AND REINFORCEMENT

1. All concrete works shall be in accordance with AS3600.
   Concrete specification shall be U.N.O.:

	F'C (MPA)	MAX.AGG SIZE (mm)	SLUMP (mm)
• Location			
• Footings	25	20	65
• Slab on Ground	25	20	65
• In Situ Retaining Walls	32	20	60
• Precast	32	20	80
• Cavity Fill	15	10	100

   Cover to Reinforcement shall be:

	Bottom (mm)	Top (mm)	Sides (mm)
• Location			
• Footing	70	50	50
• Slab on Ground	50	40	50
• In Situ Retaining Walls	32	20	60
• Precast	50	40	40
• Cavity Fill	50	50	20 U.N.O

2. Reinforcement shall be supported on approved plastic or plastic tipped wire chairs and hold rigidly in position as follows:
   a. Bars up to N12 and fabric - 800mm centres
   b. Bars N16 and larger - 1200mm centres
   * Welding reinforcement is not permitted unless approved by engineer.
3. Construction joints shall be scabbled, cleaned and coated with a cement/water slurry immediately prior to placing concrete.
4. Concrete shall be compacted using mechanical vibrators.
5. Concrete shall be cured for a minimum of 7 days by flooding, keeping continuously moist, the application of an approved curing compound or by other means approved by the engineer.
6. No holes or chases other than those shown on the drawings shall be made unless approved by engineer. Pipework passing through footing beams shall be to the approval of the engineer and shall be wrapped with a compressible material of minimum 6mm thickness.
7. Formwork and stripping times shall comply with AS3610. Remove formwork only when concrete has attained its design (f 'c) strength unless otherwise instructed by the structural engineer.
8. Control, expansion and contraction joints shall be constructed as detailed. Saw cut joints shall be made within 12 hours of concrete placement.
9. All mesh to conform with AS1304.
10. Reinforcement shall be in accordance with the following standards:

R	Indicates plain reinforcing bar R250N to AS/NZS4671
L	Indicates plain or deformed wire R500L or D500L to AS/NZS4671
RL	Indicates deformed rectangular mesh D500L to AS/NZS4671
SL	Indicates deformed square mesh D500L to AS/NZS4671
N	Indicates deformed bars D500N to AS/NZS4671
S	Indicates deformed bars D250N to AS/NZS4671
TM	Suffix indicates trench mesh using deformed bars D500L to AS/NZS4671

11. All galvanized items which are cast into concrete are to be passivated in a 0.2% sodium dichromate solution or equivalent.
12. All formwork shall be rigidly constructed of approved material. Formwork and supports shall be designed to withstand all possible load combinations during construction.

BAR DIAMETER (LARGEST)	LAP
12	600
16	800
20	1000
24	1200
28	1400
32	1600

Note: To be used U.N.O

14. Chemset Anchors U.N.O to be M16 HCR 8.8 rods with HILTI-HIT-HY-200 Adheisive minimum 150mm embedment. Installed in accordance with Manufacturers Specification and Installation Procedure.

FOUNDATIONS

1. Design is based on an allowable bearing pressure of 150kPa. It is the builder's responsibility to confirm the foundation type prior to commencing construction. Should the foundation type or bearing capacity not satisfy the above criteria the builder shall immediately contact engineer prior to construction proceeding.
2. Builder to grub out and remove all organic material and debris from the building platform.
3. Any soft areas shall be dug out and replaced with approved non-plastic fill.
4. All site preparation works shall be in accordance with site specific Geotechnical report and requirements.
5. Ensure a minimum of 8 blows per 300mm is achieved with a calibrated Perth Sand Penetrometer in accordance with AS1289.6.3.3
6. The building platform is to be shaped to ensure it drains to its perimeter and that such drainage is taken away from the platform area.
7. Footings at the lowest level must be the first footings constructed.
8. Located plumbing lines over top of footings and step footings.

MASONRY

1. All blockwork and brickwork shall be in accordance with AS3700
2. Concrete blocks shall be in accordance with AS2733
3. Reinforcement and concrete core filling shall comply with the notes on "concrete and reinforcement".
4. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700.
5. Masonry units shall have a minimum compressive strength of 15MPa.
6. As follows:
   a. Bond beam reinforcement shall be continuous at intersecting walls and bars anchored and lapped to develop full tensile stress.
   b. Support reinforced brick lintels for 14 days minimum.
7. Cleanout blocks shall be provided at the base of all cores to be concrete filled. Alternatively the builder shall open such cores for cleaning by an approved method.
8. All cores to be concrete filled shall be cleaned out by hosing prior to final setting or mortar at all lifts or by rodding prior to concrete filling.
9. Retaining walls shall be fully core filled. Backfill to retaining walls shall not be carried out until 14 days after core filling.
10. Provide 10mm stack bonded control joints where shown. Control joint to consist of flexible masonry anchors every 3rd course. Brunswick type MFA 3/3. Apply flexible sealant over backing rod.
11. Cross walls shall be fully bonded for the full height of intersecting wall.
12. Horizontal chasing is not permitted without written approval from the engineer.
13. Lap wires 500mm at splices and around corners and COG 500mm into intersecting walls. 20mm cover to all wires.
14. All wires in external face of external leaf to be galvanised to AS/NZS4680.
15. Masonry ties are to be provided at no more than 600mm spacing in each direction, and max 300mm from top of wall, side of control joint or perimeter of opening.
16. Ties to be grade 316 stainless steel in corrosive environments.
17. Masonry abutting concrete footings to typically be isolated with 10mm Ableflex expansion foam or similar approved product UNO.

STRUCTURAL STEEL

1. All steelwork shall be in accordance with:
   AS4100 steel structures
   AS4600 cold formed steel structures
2. Fabricator to check all dimensions before cutting materials or manufacturing. fabrication to AS4100 UON. These drawing are to be read in conjunction with the project architectural and other consultants' drawings.
3. Unless noted otherwise all steel shall be:
   a. AS3678 grade 250 hot rolled plates
   b. AS3679.1 grade 300 hot rolled UB, PFC, TFC, TFB, EA, UA and FLATS
   c. AS3679.2 grade 300 WB and WC
   d. AS1163 grade 250 for circular hollow sections Ø165mm and less
   e. AS1163 grade 350 for circular hollow sections larger than Ø165mm and rectangular hollow sections.
   f. AS1397 500MPa for 1.2mm thick purlins and girts
   g. 450MPa for 1.6mm thick purlins and girts
   h. 450MPa for 1.0 thick CF Channels
   i. 450MPa for 1.6mm thick CF Channels
4. Galvanising shall be hot dipped to AS/NZS 4680
5. Bolts shall be galvanised and of sufficient length to exclude the thread from the shear plane. A suitable washer shall be used under all nuts, when tensioning is specified high strength bolts shall be fully tensioned with load indicating washers to the requirements of AS4100.
6. Bolt legend 4.6/S commercial grade 4.6 bolts snug tightened 8.8/S high strength grade 8.8 bolts snug tightened. 8.8/TB high strength grade 8.8 bolts tensioned bearing connection. 8.8/TF high strength grade 8.8 bolts tensioned friction connection.
7. Unless otherwise specified the following shall apply -
   a. Cleats, brackets, stiffeners etc. to be 10mm thick, ex-standard square edge flats U.N.O.
   b. Welding to be carried out in accordance with AS/NZS 1554. 1:1995 welding consumables to be E48XX or W50X U.N.O. all welds to be 6MM CFW SP category U.N.O CPBW to be SP category U.N.O.
   c. Inspection to be carried to AS/NZS 1554.1:1995. All GP/SP welds to be 100% visually scanned. SP welds allow for 25% visual examination U.N.O.
   d. 6mm end plates to all hollow sections (seal weld).
   e. Bolts to be G 8.8/S
   f. Bolt hole clearance 2mm
   g. Hold down bolt clearance 4mm
   h. Grout - a space for 40mm of 2:1 sand: cement mortar of damp earth consistency under all base plates.
   i. Connections - minimum of 2-M16 8.8/S bolts
   j. Bracing intersects on centrelines and centre of gravity for angles.
8. Fabricator shall allow for all cleats and other fixings required by the supervisor.
9. All column base plates shall be set on 20mm min. of 1:2 cement and sand grout.
10. Seal all open ends of pipes or RHS members. Grind off all visible welds and brand marks to neat appearance where specified.
11. See below:
   a. The contractor shall remain responsible at all times for providing all necessary temporary bracing and other supports during erection, to stabilise the partially constructed building.
   b. Particular attention must be paid to the buckling stability of beams and columns prior to the connection of purlins, girts, fly braces and other bracing elements.
   c. It is the responsibility of the builder to obtain proper technical advice wherever necessary to ensure the partially completed structure is safe from collapse.
12. Treatment:
   All steel connection plate and bolts to be hot dip galvanize (600 g/sqm)
   Holding down bolts - hot dip galvanize (600 g/sqm)
13. Bitumen paint all steelwork for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

STRUCTURAL TIMBER

1. Structural timber shall comply with AS1720 timber structure code.
2. All timber to be seasoned F14, class 2, strength group SD5, joint group JD2 and treated with creosote to hazard class H4 unless noted otherwise.
3. All timber work to be in accordance with :
- AS1684 - SAA timber framing code.
- AS1720 - SAA timber structures code.
4. All timber and steel connections to be in accordance with AS1720.
5. Ensure no knots or gum veins in timber used.
6. Coat all timber in contact with ground with bitumen paint or similar approved.
7. All structural details to be confirmed, checked and site measured by builder prior to construction. Report any discrepancies to structural engineer.
8. Treatment :
- H1 - Interior use, above ground.
- H2 - Interior use, above ground, subject to termites.
- H3 - Exterior use, above ground, subject to periodic wetting.
- H4 - Exterior use, in ground, subject to severe wetting.
- H5 - Exterior use, in ground, with or in fresh water.
- H6 - Exposed to marine water.
9. Required bending stress:
- MGP10 fb = 16 MPa
- MGP12 fb = 28 MPa
- F14 fb = 36 MPa
- GL17 fb = 40 MPa
- LVL13 fb = 48 MPa
- LVL15 fb = 59 MPa
- LVL18 fb = 72 MPa
10. All bolted timber connections to be re-tightened at end of project prior to completion, ensure no splitting of timber occurs.
11. All proprietary systems (floor/wall/roofing) to be installed in strict accordance with manufacturer's specifications and details.
12. Bush Poles :
- All timber to AS1720.
- Minimum F11 grade CCA / H4 treated seasoned softwood. S6 strength group.
- Free from decay, shakes & fractures,resin pockets and surface damage.
- Heartwood not to exceed 50% of the diameter at each end or be within 35mm from the surface.
13. Bitumen paint all timber posts/columns for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

LIMESTONE RETAINING WALL SPECIFICATION NOTES

1. Width 'b' at any height to be no less than half of retained height 'h'. step wall to suit
2. Walls to be built on compacted sand, compact ground under footing to resist 7 blows per 300mm of a standard 16mm dia penetrometer over a depth of 600mm.
3. These walls are applicable to well drained sandy soil conditions only.
4. Walls resisting clay soil pressures and/or hydrostatic pressures to be referred to the engineer.
5. All reconstituted limestone to be first grade quality & free from soft pockets.
6. Rubble shall not be used to fill voids.
7. Reconstituted limestone to have a dry density of at least 1600 kg/m3 and a crushing strength of at least 5mpa.
8. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700. All mortar joints to be 20mm thick and fully mortared.
9. All topsoil, vegetation and deleterious matter shall be removed from the foundation area.
10. Vertical thickness of wall to be adequately bonded by building in header blocks - refer cross section
11. No backfilling until 7 days after walls have been built.
12. All backfilling shall be carried out using material which shall generally be sandy in nature and free from large pieces of rock to the extent that the
    material can be compacted using a vibrating plate compactor to meet the requirements of the specification.
13. Backfill shall not be dumped behind wall in a manner which will cause shock loading on the wall
14. Backfill shall be clean sand compacted in shallow (300) layers using light compacting equipment
15. In all cases the backfill material shall be selected such that once compacted, the standard of compaction can be measured using a standard perth penetrometer.
16. Compaction of the backfill material to the front and back of the wall to be compacted 95% modified max dry density.
17. Prior to practical completion the contractor shall provide written certification from a practising structural engineer that the wall construction & backfill compaction has been carried out in accordance with this drawing and the specification.
18. Construction Joints (CJ) shall be constructed within the retaining wall where noted below:

(i) at max. 10m centres along wall face
(ii) where the angle between faces of two walls exceeds 180 degrees, in which case the CJ is to be located on one side of the change in direction, at a distance away from the direction change equal to the base width of the wall.

19. Construction joints shall be 15mm wide and filled with expanded polyethylene (100mm deep) covered with a 25mm deep mastic of colour to match wall mortar. joints are to extend through wall and any fences, but need not extend through base course of limestone wall.
20. Select blocks to ensure intact faces only visible in facework.

ALUMINIUM

1. All Aluminium shall be in accordance with AS1664.
2. All Aluminium welding shall comply with AS1664.
3. Unless noted otherwise, all aluminium to be:
- Plates: Grade 5083 H116/h321 or 5083 H112 Aluminium
- SHS/RHS/CHS: Grade 6060-t5 aluminium
- Fixings: grade 316 stainless steel
- Welds: 5mm continuous fillet, category sp, filler allow to be grade 5186,5356 or 5556 aluminium
4. All fixings into Aluminium members to be stainless steel (SS316) or equivalent capacity aluminium fixings.
5. Provide nylon washers and packers for all and any connections between steel and aluminium.
6. Adequate protective coatings are to be applied to aluminum cast into concrete.

PRECAST CONCRETE

1. All precast units shown are for service conditions only. The contractor is responsible for all casting,lifting, transportation and propping requirements and must satisfy himself that they have been constructed to meet the design criteria noted. Any queries regarding precast concrete units shall be flagged during the tender process. If in doubt, ask.
2. Contractor to obtain Engineer's Design Certification for all elements of precast concrete work as required to the relevant Australian Standards (Lifting, bracing, propping as required).
3. Panels are to be securely propped until designed connections have been installed and are sufficiently restraining panels.
4. U.N.O all chemical anchors fixed into concrete panels to be galvanised HILTI-HAS-E-F rods with HILTI-HIT-HY-200 adhesive.
5. All grout used for panels shall be non shrink high strength grout to achieve min 40mpa compressive strength typ.
6. Precast concrete strength is for final position. Contractor to confirm required lifting strength in accordance with lifting engineers requirements. Shall be no less than 15 MPA.

HDPE DECKING AND BOARDS

1. All HDPE battens and other HDPE members to be supplied and installed in strict accordance with manufacturers specification.

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	28.01.25	JL	ISSUE AS CONSTRUCTED
0	01.12.23	OW	ISSUE FOR CONSTRUCTION
A	01.09.23	OW	ISSUE FOR REVIEW

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA BEACH
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 STREETSCAPE

DRAWING TITLE
TYPICAL NOTES

CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	30.08.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT61-902	REV	A

\\REF 1\ACTIVE\PROJECTS\CATALINA - TAMALA PARK\CLL DRAWINGS\DOR CODE\ AUTOCAD\DOR CODE\LANDSCAPE\STAGE 3\39 & 39.3 STREETSCAPE\TYPICAL DETAILS.DWG

CATALINA GREEN STAGE 37 AND 38

IRRIGATION WORKS


1
2.1
2.2
3.1
4
3.2
STAGE 37
STAGE 38
STAGE 36
TAMBORINE ROAD
MAPLESTON AVENUE
KARUNA LOOP
ROAD 1B
ROAD 1E
ROAD 1F
ROAD 1G
ROAD 1H
ROAD 1K
ROAD 1L
ROAD 1M
ROAD 1N
ROAD 1O
ROAD 1P
ROAD 1Q
ROAD 1R
ROAD 1S
ROAD 1T
ROAD 1U
ROAD 1V
ROAD 1W
ROAD 1X
ROAD 1Y
ROAD 1Z
ROAD 2A
ROAD 2B
ROAD 2C
ROAD 2D
ROAD 2E
ROAD 2F
ROAD 2G
ROAD 2H
ROAD 2I
ROAD 2J
ROAD 2K
ROAD 2L
ROAD 2M
ROAD 2N
ROAD 2O
ROAD 2P
ROAD 2Q
ROAD 2R
ROAD 2S
ROAD 2T
ROAD 2U
ROAD 2V
ROAD 2W
ROAD 2X
ROAD 2Y
ROAD 2Z
ROAD 3A
ROAD 3B
ROAD 3C
ROAD 3D
ROAD 3E
ROAD 3F
ROAD 3G
ROAD 3H
ROAD 3I
ROAD 3J
ROAD 3K
ROAD 3L
ROAD 3M
ROAD 3N
ROAD 3O
ROAD 3P
ROAD 3Q
ROAD 3R
ROAD 3S
ROAD 3T
ROAD 3U
ROAD 3V
ROAD 3W
ROAD 3X
ROAD 3Y
ROAD 3Z
ROAD 4A
ROAD 4B
ROAD 4C
ROAD 4D
ROAD 4E
ROAD 4F
ROAD 4G
ROAD 4H
ROAD 4I
ROAD 4J
ROAD 4K
ROAD 4L
ROAD 4M
ROAD 4N
ROAD 4O
ROAD 4P
ROAD 4Q
ROAD 4R
ROAD 4S
ROAD 4T
ROAD 4U
ROAD 4V
ROAD 4W
ROAD 4X
ROAD 4Y
ROAD 4Z
ROAD 5A
ROAD 5B
ROAD 5C
ROAD 5D
ROAD 5E
ROAD 5F
ROAD 5G
ROAD 5H
ROAD 5I
ROAD 5J
ROAD 5K
ROAD 5L
ROAD 5M
ROAD 5N
ROAD 5O
ROAD 5P
ROAD 5Q
ROAD 5R
ROAD 5S
ROAD 5T
ROAD 5U
ROAD 5V
ROAD 5W
ROAD 5X
ROAD 5Y
ROAD 5Z
ROAD 6A
ROAD 6B
ROAD 6C
ROAD 6D
ROAD 6E
ROAD 6F
ROAD 6G
ROAD 6H
ROAD 6I
ROAD 6J
ROAD 6K
ROAD 6L
ROAD 6M
ROAD 6N
ROAD 6O
ROAD 6P
ROAD 6Q
ROAD 6R
ROAD 6S
ROAD 6T
ROAD 6U
ROAD 6V
ROAD 6W
ROAD 6X
ROAD 6Y
ROAD 6Z
ROAD 7A
ROAD 7B
ROAD 7C
ROAD 7D
ROAD 7E
ROAD 7F
ROAD 7G
ROAD 7H
ROAD 7I
ROAD 7J
ROAD 7K
ROAD 7L
ROAD 7M
ROAD 7N
ROAD 7O
ROAD 7P
ROAD 7Q
ROAD 7R
ROAD 7S
ROAD 7T
ROAD 7U
ROAD 7V
ROAD 7W
ROAD 7X
ROAD 7Y
ROAD 7Z
ROAD 8A
ROAD 8B
ROAD 8C
ROAD 8D
ROAD 8E
ROAD 8F
ROAD 8G
ROAD 8H
ROAD 8I
ROAD 8J
ROAD 8K
ROAD 8L
ROAD 8M
ROAD 8N
ROAD 8O
ROAD 8P
ROAD 8Q
ROAD 8R
ROAD 8S
ROAD 8T
ROAD 8U
ROAD 8V
ROAD 8W
ROAD 8X
ROAD 8Y
ROAD 8Z
ROAD 9A
ROAD 9B
ROAD 9C
ROAD 9D
ROAD 9E
ROAD 9F
ROAD 9G
ROAD 9H
ROAD 9I
ROAD 9J
ROAD 9K
ROAD 9L
ROAD 9M
ROAD 9N
ROAD 9O
ROAD 9P
ROAD 9Q
ROAD 9R
ROAD 9S
ROAD 9T
ROAD 9U
ROAD 9V
ROAD 9W
ROAD 9X
ROAD 9Y
ROAD 9Z
ROAD 10A
ROAD 10B
ROAD 10C
ROAD 10D
ROAD 10E
ROAD 10F
ROAD 10G
ROAD 10H
ROAD 10I
ROAD 10J
ROAD 10K
ROAD 10L
ROAD 10M
ROAD 10N
ROAD 10O
ROAD 10P
ROAD 10Q
ROAD 10R
ROAD 10S
ROAD 10T
ROAD 10U
ROAD 10V
ROAD 10W
ROAD 10X
ROAD 10Y
ROAD 10Z
ROAD 11A
ROAD 11B
ROAD 11C
ROAD 11D
ROAD 11E
ROAD 11F
ROAD 11G
ROAD 11H
ROAD 11I
ROAD 11J
ROAD 11K
ROAD 11L
ROAD 11M
ROAD 11N
ROAD 11O
ROAD 11P
ROAD 11Q
ROAD 11R
ROAD 11S
ROAD 11T
ROAD 11U
ROAD 11V
ROAD 11W
ROAD 11X
ROAD 11Y
ROAD 11Z
ROAD 12A
ROAD 12B
ROAD 12C
ROAD 12D
ROAD 12E
ROAD 12F
ROAD 12G
ROAD 12H
ROAD 12I
ROAD 12J
ROAD 12K
ROAD 12L
ROAD 12M
ROAD 12N
ROAD 12O
ROAD 12P
ROAD 12Q
ROAD 12R
ROAD 12S
ROAD 12T
ROAD 12U
ROAD 12V
ROAD 12W
ROAD 12X
ROAD 12Y
ROAD 12Z
ROAD 13A
ROAD 13B
ROAD 13C
ROAD 13D
ROAD 13E
ROAD 13F
ROAD 13G
ROAD 13H
ROAD 13I
ROAD 13J
ROAD 13K
ROAD 13L
ROAD 13M
ROAD 13N
ROAD 13O
ROAD 13P
ROAD 13Q
ROAD 13R
ROAD 13S
ROAD 13T
ROAD 13U
ROAD 13V
ROAD 13W
ROAD 13X
ROAD 13Y
ROAD 13Z
ROAD 14A
ROAD 14B
ROAD 14C
ROAD 14D
ROAD 14E
ROAD 14F
ROAD 14G
ROAD 14H
ROAD 14I
ROAD 14J
ROAD 14K
ROAD 14L
ROAD 14M
ROAD 14N
ROAD 14O
ROAD 14P
ROAD 14Q
ROAD 14R
ROAD 14S
ROAD 14T
ROAD 14U
ROAD 14V
ROAD 14W
ROAD 14X
ROAD 14Y
ROAD 14Z
ROAD 15A
ROAD 15B
ROAD 15C
ROAD 15D
ROAD 15E
ROAD 15F
ROAD 15G
ROAD 15H
ROAD 15I
ROAD 15J
ROAD 15K
ROAD 15L
ROAD 15M
ROAD 15N
ROAD 15O
ROAD 15P
ROAD 15Q
ROAD 15R
ROAD 15S
ROAD 15T
ROAD 15U
ROAD 15V
ROAD 15W
ROAD 15X
ROAD 15Y
ROAD 15Z
ROAD 16A
ROAD 16B
ROAD 16C
ROAD 16D
ROAD 16E
ROAD 16F
ROAD 16G
ROAD 16H
ROAD 16I
ROAD 16J
ROAD 16K
ROAD 16L
ROAD 16M
ROAD 16N
ROAD 16O
ROAD 16P
ROAD 16Q
ROAD 16R
ROAD 16S
ROAD 16T
ROAD 16U
ROAD 16V
ROAD 16W
ROAD 16X
ROAD 16Y
ROAD 16Z
ROAD 17A
ROAD 17B
ROAD 17C
ROAD 17D
ROAD 17E
ROAD 17F
ROAD 17G
ROAD 17H
ROAD 17I
ROAD 17J
ROAD 17K
ROAD 17L
ROAD 17M
ROAD 17N
ROAD 17O
ROAD 17P
ROAD 17Q
ROAD 17R
ROAD 17S
ROAD 17T
ROAD 17U
ROAD 17V
ROAD 17W
ROAD 17X
ROAD 17Y
ROAD 17Z
ROAD 18A
ROAD 18B
ROAD 18C
ROAD 18D
ROAD 18E
ROAD 18F
ROAD 18G
ROAD 18H
ROAD 18I
ROAD 18J
ROAD 18K
ROAD 18L
ROAD 18M
ROAD 18N
ROAD 18O
ROAD 18P
ROAD 18Q
ROAD 18R
ROAD 18S
ROAD 18T
ROAD 18U
ROAD 18V
ROAD 18W
ROAD 18X
ROAD 18Y
ROAD 18Z
ROAD 19A
ROAD 19B
ROAD 19C
ROAD 19D
ROAD 19E
ROAD 19F
ROAD 19G
ROAD 19H
ROAD 19I
ROAD 19J
ROAD 19K
ROAD 19L
ROAD 19M
ROAD 19N
ROAD 19O
ROAD 19P
ROAD 19Q
ROAD 19R
ROAD 19S
ROAD 19T
ROAD 19U
ROAD 19V
ROAD 19W
ROAD 19X
ROAD 19Y
ROAD 19Z
ROAD 20A
ROAD 20B
ROAD 20C
ROAD 20D
ROAD 20E
ROAD 20F
ROAD 20G
ROAD 20H
ROAD 20I
ROAD 20J
ROAD 20K
ROAD 20L
ROAD 20M
ROAD 20N
ROAD 20O
ROAD 20P
ROAD 20Q
ROAD 20R
ROAD 20S
ROAD 20T
ROAD 20U
ROAD 20V
ROAD 20W
ROAD 20X
ROAD 20Y
ROAD 20Z
ROAD 21A
ROAD 21B
ROAD 21C
ROAD 21D
ROAD 21E
ROAD 21F
ROAD 21G
ROAD 21H
ROAD 21I
ROAD 21J
ROAD 21K
ROAD 21L
ROAD 21M
ROAD 21N
ROAD 21O
ROAD 21P
ROAD 21Q
ROAD 21R
ROAD 21S
ROAD 21T
ROAD 21U
ROAD 21V
ROAD 21W
ROAD 21X
ROAD 21Y
ROAD 21Z
ROAD 22A
ROAD 22B
ROAD 22C
ROAD 22D
ROAD 22E
ROAD 22F
ROAD 22G
ROAD 22H
ROAD 22I
ROAD 22J
ROAD 22K
ROAD 22L
ROAD 22M
ROAD 22N
ROAD 22O
ROAD 22P
ROAD 22Q
ROAD 22R
ROAD 22S
ROAD 22T
ROAD 22U
ROAD 22V
ROAD 22W
ROAD 22X
ROAD 22Y
ROAD 22Z
ROAD 23A
ROAD 23B
ROAD 23C
ROAD 23D
ROAD 23E
ROAD 23F
ROAD 23G
ROAD 23H
ROAD 23I
ROAD 23J
ROAD 23K
ROAD 23L
ROAD 23M
ROAD 23N
ROAD 23O
ROAD 23P
ROAD 23Q
ROAD 23R
ROAD 23S
ROAD 23T
ROAD 23U
ROAD 23V
ROAD 23W
ROAD 23X
ROAD 23Y
ROAD 23Z
ROAD 24A
ROAD 24B
ROAD 24C
ROAD 24D
ROAD 24E
ROAD 24F
ROAD 24G
ROAD 24H
ROAD 24I
ROAD 24J
ROAD 24K
ROAD 24L
ROAD 24M
ROAD 24N
ROAD 24O
ROAD 24P
ROAD 24Q
ROAD 24R
ROAD 24S
ROAD 24T
ROAD 24U
ROAD 24V
ROAD 24W
ROAD 24X
ROAD 24Y
ROAD 24Z
ROAD 25A
ROAD 25B
ROAD 25C
ROAD 25D
ROAD 25E
ROAD 25F
ROAD 25G
ROAD 25H
ROAD 25I
ROAD 25J
ROAD 25K
ROAD 25L
ROAD 25M
ROAD 25N
ROAD 25O
ROAD 25P
ROAD 25Q
ROAD 25R
ROAD 25S
ROAD 25T
ROAD 25U
ROAD 25V
ROAD 25W
ROAD 25X
ROAD 25Y
ROAD 25Z
ROAD 26A
ROAD 26B
ROAD 26C
ROAD 26D
ROAD 26E
ROAD 26F
ROAD 26G
ROAD 26H
ROAD 26I
ROAD 26J
ROAD 26K
ROAD 26L
ROAD 26M
ROAD 26N
ROAD 26O
ROAD 26P
ROAD 26Q
ROAD 26R
ROAD 26S
ROAD 26T
ROAD 26U
ROAD 26V
ROAD 26W
ROAD 26X
ROAD 26Y
ROAD 26Z
ROAD 27A
ROAD 27B
ROAD 27C
ROAD 27D
ROAD 27E
ROAD 27F
ROAD 27G
ROAD 27H
ROAD 27I
ROAD 27J
ROAD 27K
ROAD 27L
ROAD 27M
ROAD 27N
ROAD 27O
ROAD 27P
ROAD 27Q
ROAD 27R
ROAD 27S
ROAD 27T
ROAD 27U
ROAD 27V
ROAD 27W
ROAD 27X
ROAD 27Y
ROAD 27Z
ROAD 28A
ROAD 28B
ROAD 28C
ROAD 28D
ROAD 28E
ROAD 28F
ROAD 28G
ROAD 28H
ROAD 28I
ROAD 28J
ROAD 28K
ROAD 28L
ROAD 28M
ROAD 28N
ROAD 28O
ROAD 28P
ROAD 28Q
ROAD 28R
ROAD 28S
ROAD 28T
ROAD 28U
ROAD 28V
ROAD 28W
ROAD 28X
ROAD 28Y
ROAD 28Z
ROAD 29A
ROAD 29B
ROAD 29C
ROAD 29D
ROAD 29E
ROAD 29F
ROAD 29G
ROAD 29H
ROAD 29I
ROAD 29J
ROAD 29K
ROAD 29L
ROAD 29M
ROAD 29N
ROAD 29O
ROAD 29P
ROAD 29Q
ROAD 29R
ROAD 29S
ROAD 29T
ROAD 29U
ROAD 29V
ROAD 29W
ROAD 29X
ROAD 29Y
ROAD 29Z
ROAD 30A
ROAD 30B
ROAD 30C
ROAD 30D
ROAD 30E
ROAD 30F
ROAD 30G
ROAD 30H
ROAD 30I
ROAD 30J
ROAD 30K
ROAD 30L
ROAD 30M
ROAD 30N
ROAD 30O
ROAD 30P
ROAD 30Q
ROAD 30R
ROAD 30S
ROAD 30T
ROAD 30U
ROAD 30V
ROAD 30W
ROAD 30X
ROAD 30Y
ROAD 30Z
ROAD 31A
ROAD 31B
ROAD 31C
ROAD 31D
ROAD 31E
ROAD 31F
ROAD 31G
ROAD 31H
ROAD 31I
ROAD 31J
ROAD 31K
ROAD 31L
ROAD 31M
ROAD 31N
ROAD 31O
ROAD 31P
ROAD 31Q
ROAD 31R
ROAD 31S
ROAD 31T
ROAD 31U
ROAD 31V
ROAD 31W
ROAD 31X
ROAD 31Y
ROAD 31Z
ROAD 32A
ROAD 32B
ROAD 32C
ROAD 32D
ROAD 32E
ROAD 32F
ROAD 32G
ROAD 32H
ROAD 32I
ROAD 32J
ROAD 32K
ROAD 32L
ROAD 32M
ROAD 32N
ROAD 32O
ROAD 32P
ROAD 32Q
ROAD 32R
ROAD 32S
ROAD 32T
ROAD 32U
ROAD 32V
ROAD 32W
ROAD 32X
ROAD 32Y
ROAD 32Z
ROAD 33A
ROAD 33B
ROAD 33C
ROAD 33D
ROAD 33E
ROAD 33F
ROAD 33G
ROAD 33H
ROAD 33I
ROAD 33J
ROAD 33K
ROAD 33L
ROAD 33M
ROAD 33N
ROAD 33O
ROAD 33P
ROAD 33Q
ROAD 33R
ROAD 33S
ROAD 33T
ROAD 33U
ROAD 33V
ROAD 33W
ROAD 33X
ROAD 33Y
ROAD 33Z
ROAD 34A
ROAD 34B
ROAD 34C
ROAD 34D
ROAD 34E
ROAD 34F
ROAD 34G
ROAD 34H
ROAD 34I
ROAD 34J
ROAD 34K
ROAD 34L
ROAD 34M
ROAD 34N
ROAD 34O
ROAD 34P
ROAD 34Q
ROAD 34R
ROAD 34S
ROAD 34T
ROAD 34U
ROAD 34V
ROAD 34W
ROAD 34X
ROAD 34Y
ROAD 34Z
ROAD 35A
ROAD 35B
ROAD 35C
ROAD 35D
ROAD 35E
ROAD 35F
ROAD 35G
ROAD 35H
ROAD 35I
ROAD 35J
ROAD 35K
ROAD 35L
ROAD 35M
ROAD 35N
ROAD 35O
ROAD 35P
ROAD 35Q
ROAD 35R
ROAD 35S
ROAD 35T
ROAD 35U
ROAD 35V
ROAD 35W
ROAD 35X
ROAD 35Y
ROAD 35Z
ROAD 36A
ROAD 36B
ROAD 36C
ROAD 36D
ROAD 36E
ROAD 36F
ROAD 36G
ROAD 36H
ROAD 36I
ROAD 36J
ROAD 36K
ROAD 36L
ROAD 36M
ROAD 36N
ROAD 36O
ROAD 36P
ROAD 36Q
ROAD 36R
ROAD 36S
ROAD 36T
ROAD 36U
ROAD 36V
ROAD 36W
ROAD 36X
ROAD 36Y
ROAD 36Z
ROAD 37A
ROAD 37B
ROAD 37C
ROAD 37D
ROAD 37E
ROAD 37F
ROAD 37G
ROAD 37H
ROAD 37I
ROAD 37J
ROAD 37K
ROAD 37L
ROAD 37M
ROAD 37N
ROAD 37O
ROAD 37P
ROAD 37Q
ROAD 37R
ROAD 37S
ROAD 37T
ROAD 37U
ROAD 37V
ROAD 37W
ROAD 37X
ROAD 37Y
ROAD 37Z
ROAD 38A
ROAD 38B
ROAD 38C
ROAD 38D
ROAD 38E
ROAD 38F
ROAD 38G
ROAD 38H
ROAD 38I
ROAD 38J
ROAD 38K
ROAD 38L
ROAD 38M
ROAD 38N
ROAD 38O
ROAD 38P
ROAD 38Q
ROAD 38R
ROAD 38S
ROAD 38T
ROAD 38U
ROAD 38V
ROAD 38W
ROAD 38X
ROAD 38Y
ROAD 38Z
ROAD 39A
ROAD 39B
ROAD 39C
ROAD 39D
ROAD 39E
ROAD 39F
ROAD 39G
ROAD 39H
ROAD 39I
ROAD 39J
ROAD 39K
ROAD 39L
ROAD 39M
ROAD 39N
ROAD 39O
ROAD 39P
ROAD 39Q
ROAD 39R
ROAD 39S
ROAD 39T
ROAD 39U
ROAD 39V
ROAD 39W
ROAD 39X
ROAD 39Y
ROAD 39Z
ROAD 40A
ROAD 40B
ROAD 40C
ROAD 40D
ROAD 40E
ROAD 40F
ROAD 40G
ROAD 40H
ROAD 40I
ROAD 40J
ROAD 40K
ROAD 40L
ROAD 40M
ROAD 40N
ROAD 40O
ROAD 40P
ROAD 40Q
ROAD 40R
ROAD 40S
ROAD 40T
ROAD 40U
ROAD 40V
ROAD 40W
ROAD 40X
ROAD 40Y
ROAD 40Z
ROAD 41A
ROAD 41B
ROAD 41C
ROAD 41D
ROAD 41E
ROAD 41F
ROAD 41G
ROAD 41H
ROAD 41I
ROAD 41J
ROAD 41K
ROAD 41L
ROAD 41M
ROAD 41N
ROAD 41O
ROAD 41P
ROAD 41Q
ROAD 41R
ROAD 41S
ROAD 41T
ROAD 41U
ROAD 41V
ROAD 41W
ROAD 41X
ROAD 41Y
ROAD 41Z
ROAD 42A
ROAD 42B
ROAD 42C
ROAD 42D
ROAD 42E
ROAD 42F
ROAD 42G
ROAD 42H
ROAD 42I
ROAD 42J
ROAD 42K
ROAD 42L
ROAD 42M
ROAD 42N
ROAD 42O
ROAD 42P
ROAD 42Q
ROAD 42R
ROAD 42S
ROAD 42T
ROAD 42U
ROAD 42V
ROAD 42W
ROAD 42X
ROAD 42Y
ROAD 42Z
ROAD 43A
ROAD 43B
ROAD 43C
ROAD 43D
ROAD 43E
ROAD 43F
ROAD 43G
ROAD 43H
ROAD 43I
ROAD 43J
ROAD 43K
ROAD 43L
ROAD 43M
ROAD 43N
ROAD 43O
ROAD 43P
ROAD 43Q
ROAD 43R
ROAD 43S
ROAD 43T
ROAD 43U
ROAD 43V
ROAD 43W
ROAD 43X
ROAD 43Y
ROAD 43Z
ROAD 44A
ROAD 44B
ROAD 44C
ROAD 44D
ROAD 44E
ROAD 44F
ROAD 44G
ROAD 44H
ROAD 44I
ROAD 44J
ROAD 44K
ROAD 44L
ROAD 44M
ROAD 44N
ROAD 44O
ROAD 44P
ROAD 44Q
ROAD 44R
ROAD 44S
ROAD 44T
ROAD 44U
ROAD 44V
ROAD 44W
ROAD 44X
ROAD 44Y
ROAD 44Z
ROAD 45A
ROAD 45B
ROAD 45C
ROAD 45D
ROAD 45E
ROAD 45F
ROAD 45G
ROAD 45H
ROAD 45I
ROAD 45J
ROAD 45K
ROAD 45L
ROAD 45M
ROAD 45N
ROAD 45O
ROAD 45P
ROAD 45Q
ROAD 45R
ROAD 45S
ROAD 45T
ROAD 45U
ROAD 45V
ROAD 45W
ROAD 45X
ROAD 45Y
ROAD 45Z
ROAD 46A
ROAD 46B
ROAD 46C
ROAD 46D
ROAD 46E
ROAD 46F
ROAD 46G
ROAD 46H
ROAD 46I
ROAD 46J
ROAD 46K
ROAD 46L
ROAD 46M
ROAD 46N
ROAD 46O
ROAD 46P
ROAD 46Q
ROAD 46R
ROAD 46S
ROAD 46T
ROAD 46U
ROAD 46V
ROAD 46W
ROAD 46X
ROAD 46Y
ROAD 46Z
ROAD 47A
ROAD 47B
ROAD 47C
ROAD 47D
ROAD 47E
ROAD 47F
ROAD 47G
ROAD 47H
ROAD 47I
ROAD 47J
ROAD 47K
ROAD 47L
ROAD 47M
ROAD 47N
ROAD 47O
ROAD 47P
ROAD 47Q
ROAD 47R
ROAD 47S
ROAD 47T
ROAD 47U
ROAD 47V
ROAD 47W
ROAD 47X
ROAD 47Y
ROAD 47Z
ROAD 48A
ROAD 48B
ROAD 48C
ROAD 48D
ROAD 48E
ROAD 48F
ROAD 48G
ROAD 48H
ROAD 48I
ROAD 48J
ROAD 48K
ROAD 48L
ROAD 48M
ROAD 48N
ROAD 48O
ROAD 48P
ROAD 48Q
ROAD 48R
ROAD 48S
ROAD 48T
ROAD 48U
ROAD 48V
ROAD 48W
ROAD 48X
ROAD 48Y
ROAD 48Z
ROAD 49A
ROAD 49B
ROAD 49C
ROAD 49D
ROAD 49E
ROAD 49F
ROAD 49G
ROAD 49H
ROAD 49I
ROAD 49J
ROAD 49K
ROAD 49L
ROAD 49M
ROAD 49N
ROAD 49O
ROAD 49P
ROAD 49Q
ROAD 49R
ROAD 49S
ROAD 49T
ROAD 49U
ROAD 49V
ROAD 49W
ROAD 49X
ROAD 49Y
ROAD 49Z
ROAD 50A
ROAD 50B
ROAD 50C
ROAD 50D
ROAD 50E
ROAD 50F
ROAD 50G
ROAD 50H
ROAD 50I
ROAD 50J
ROAD 50K
ROAD 50L
ROAD 50M
ROAD 50N
ROAD 50O
ROAD 50P
ROAD 50Q
ROAD 50R
ROAD 50S
ROAD 50T
ROAD 50U
ROAD 50V
ROAD 50W
ROAD 50X
ROAD 50Y
ROAD 50Z
ROAD 51A
ROAD 51B
ROAD 51C
ROAD 51D
ROAD 51E
ROAD 51F
ROAD 51G
ROAD 51H
ROAD 51I
ROAD 51J
ROAD 51K
ROAD 51L
ROAD 51M
ROAD 51N
ROAD 51O
ROAD 51P
ROAD 51Q
ROAD 51R
ROAD 51S
ROAD 51T
ROAD 51U
ROAD 51V
ROAD 51W
ROAD 51X
ROAD 51Y
ROAD 51Z
ROAD 52A
ROAD 52B
ROAD 52C
ROAD 52D
ROAD 52E
ROAD 52F
ROAD 52G
ROAD 52H
ROAD 52I
ROAD 52J
ROAD 52K
ROAD 52L
ROAD 52M
ROAD 52N
ROAD 52O
ROAD 52P
ROAD 52Q
ROAD 52R
ROAD 52S
ROAD 52T
ROAD 52U
ROAD 52V
ROAD 52W
ROAD 52X
ROAD 52Y
ROAD 52Z
ROAD 53A
ROAD 53B
ROAD 53C
ROAD 53D
ROAD 53E
ROAD 53F
ROAD 53G
ROAD 53H
ROAD 53I
ROAD 53J
ROAD 53K
ROAD 53L
ROAD 53M
ROAD 53N
ROAD 53O
ROAD 53P
ROAD 53Q
ROAD 53R
ROAD 53S
ROAD 53T
ROAD 53U
ROAD 53V
ROAD 53W
ROAD 53X
ROAD 53Y
ROAD 53Z
ROAD 54A
ROAD 54B
ROAD 54C
ROAD 54D
ROAD 54E
ROAD 54F
ROAD 54G
ROAD 54H
ROAD 54I
ROAD 54J
ROAD 54K
ROAD 54L
ROAD 54M
ROAD 54N
ROAD 54O
ROAD 54P
ROAD 54Q
ROAD 54R
ROAD 54S
ROAD 54T
ROAD 54U
ROAD 54V
ROAD 54W
ROAD 54X
ROAD 54Y
ROAD 54Z
ROAD 55A
ROAD 55B
ROAD 55C
ROAD 55D
ROAD 55E
ROAD 55F
ROAD 55G
ROAD 55H
ROAD 55I
ROAD 55J
ROAD 55K
ROAD 55L
ROAD 55M
ROAD 55N
ROAD 55O
ROAD 55P
ROAD 55Q
ROAD 55R
ROAD 55S
ROAD 55T
ROAD 55U
ROAD 55V
ROAD 55W
ROAD 55X
ROAD 55Y
ROAD 55Z
ROAD 56A
ROAD 56B
ROAD 56C
ROAD 56D
ROAD 56E
ROAD 56F
ROAD 56G
ROAD 56H
ROAD 56I
ROAD 56J
ROAD 56K
ROAD 56L
ROAD 56M
ROAD 56N
ROAD 56O
ROAD 56P
ROAD 56Q
ROAD 56R
ROAD 56S
ROAD 56T
ROAD 56U
ROAD 56V
ROAD 56W
ROAD 56X
ROAD 56Y
ROAD 56Z
ROAD 57A
ROAD 57B
ROAD 57C
ROAD 57D
ROAD 57E
ROAD 57F
ROAD 57G
ROAD 57H
ROAD 57I
ROAD 57J
ROAD 57K
ROAD 57L
ROAD 57M
ROAD 57N
ROAD 57O
ROAD 57P
ROAD 57Q
ROAD 57R
ROAD 57S
ROAD 57T
ROAD 57U
ROAD 57V
ROAD 57W
ROAD 57X
ROAD 57Y
ROAD 57Z
ROAD 58A
ROAD 58B
ROAD 58C
ROAD 58D
ROAD 58E
ROAD 58F
ROAD 58G
ROAD 58H
ROAD 58I
ROAD 58J
ROAD 58K
ROAD 58L
ROAD 58M
ROAD 58N
ROAD 58O
ROAD 58P
ROAD 58Q
ROAD 58R
ROAD 58S
ROAD 58T
ROAD 58U
ROAD 58V
ROAD 58W
ROAD 58X
ROAD 58Y
ROAD 58Z
ROAD 59A
ROAD 59B
ROAD 59C
ROAD 59D
ROAD 59E
ROAD 59F
ROAD 59G
ROAD 59H
ROAD 59I
ROAD 59J
ROAD 59K
ROAD 59L
ROAD 59M
ROAD 59N
ROAD 59O
ROAD 59P
ROAD 59Q
ROAD 59R
ROAD 59S
ROAD 59T
ROAD 59U
ROAD 59V
ROAD 59W
ROAD 59X
ROAD 59Y
ROAD 59Z
ROAD 60A
ROAD 60B
ROAD 60C
ROAD 60D
ROAD 60E
ROAD 60F
ROAD 60G
ROAD 60H
ROAD 60I
ROAD 60J
ROAD 60K
ROAD 60L
ROAD 60M
ROAD 60N
ROAD 60O
ROAD 60P
ROAD 60Q
ROAD 60R
ROAD 60S
ROAD 60T
ROAD 60U
ROAD 60V
ROAD 60W
ROAD 60X
ROAD 60Y
ROAD 60Z
ROAD 61A
ROAD 61B
ROAD 61C
ROAD 61D
ROAD 61E
ROAD 61F
ROAD 61G
ROAD 61H
ROAD 61I
ROAD 61J
ROAD 61K
ROAD 61L
ROAD 61M
ROAD 61N
ROAD 61O
ROAD 61P
ROAD 61Q
ROAD 61R
ROAD 61S
ROAD 61T
ROAD 61U
ROAD 61V
ROAD 61W
ROAD 61X
ROAD 61Y
ROAD 61Z
ROAD 62A
ROAD 62B
ROAD 62C
ROAD 62D
ROAD 62E
ROAD 62F
ROAD 62G
ROAD 62H
ROAD 62I
ROAD 62J
ROAD 62K
ROAD 62L
ROAD 62M
ROAD 62N
ROAD 62O
ROAD 62P
ROAD 62Q
ROAD 62R
ROAD 62S
ROAD 62T
ROAD 62U
ROAD 62V
ROAD 62W
ROAD 62X
ROAD 62Y
ROAD 62Z
ROAD 63A
ROAD 63B
ROAD 63C
ROAD 63D
ROAD 63E
ROAD 63F
ROAD 63G
ROAD 63H
ROAD 63I
ROAD 63J
ROAD 63K
ROAD 63L
ROAD 63M
ROAD 63N
ROAD 63O
ROAD 63P
ROAD 63Q
ROAD 63R
ROAD 63S
ROAD 63T
ROAD 63U
ROAD 63V
ROAD 63W
ROAD 63X
ROAD 63Y
ROAD 63Z
ROAD 64A
ROAD 64B
ROAD 64C
ROAD 64D
ROAD 64E
ROAD 64F
ROAD 64G
ROAD 64H
ROAD 64I
ROAD 64J
ROAD 64K
ROAD 64L
ROAD 64M
ROAD 64N
ROAD 64O
ROAD 64P
ROAD 64Q
ROAD 64R
ROAD 64S
ROAD 64T
ROAD 64U
ROAD 64V
ROAD 64W
ROAD 64X
ROAD 64Y
ROAD 64Z
ROAD 65A
ROAD 65B
ROAD 65C
ROAD 65D
ROAD 65E
ROAD 65F
ROAD 65G
ROAD 65H
ROAD 65I
ROAD 65J
ROAD 65K
ROAD 65L
ROAD 65M
ROAD 65N
ROAD 65O
ROAD 65P
ROAD 65Q
ROAD 65R
ROAD 65S
ROAD 65T
ROAD 65U
ROAD 65V
ROAD 65W
ROAD 65X
ROAD 65Y
ROAD 65Z
ROAD 66A
ROAD 66B
ROAD 66C
ROAD 66D
ROAD 66E
ROAD 66F
ROAD 66G
ROAD 66H
ROAD 66I
ROAD 66J
ROAD 66K
ROAD 66L
ROAD 66M
ROAD 66N
ROAD 66O
ROAD 66P
ROAD 66Q
ROAD 66R
ROAD 66S
ROAD 66T
ROAD 66U
ROAD 66V
ROAD 66W
ROAD 66X
ROAD 66Y
ROAD 66Z
ROAD 67A
ROAD 67B
ROAD 67C
ROAD 67D
ROAD 67E
ROAD 67F
ROAD 67G
ROAD 67H
ROAD 67I
ROAD 67J
ROAD 67K
ROAD 67L
ROAD 67M
ROAD 67N
ROAD 67O
ROAD 67P
ROAD 67Q
ROAD 67R
ROAD 67S
ROAD 67T
ROAD 67U
ROAD 67V
ROAD 67W
ROAD 67X
ROAD 67Y
ROAD 67Z
ROAD 68A
ROAD 68B
ROAD 68C
ROAD 68D
ROAD 68E
ROAD 68F
ROAD 68G
ROAD 68H
ROAD 68I
ROAD 68J
ROAD 68K
ROAD 68L
ROAD 68M
ROAD 68N
ROAD 68O
ROAD 68P
ROAD 68Q
ROAD 68R
ROAD 68S
ROAD 68T
ROAD 68U
ROAD 68V
ROAD 68W
ROAD 68X
ROAD 68Y
ROAD 68Z
ROAD 69A
ROAD 69B
ROAD 69C
ROAD 69D
ROAD 69E
ROAD 69F
ROAD 69G
ROAD 69H
ROAD 69I
ROAD 69J
ROAD 69K
ROAD 69L
ROAD 69M
ROAD 69N
ROAD 69O
ROAD 69P
ROAD 69Q
ROAD 69R
ROAD 69S
ROAD 69T
ROAD 69U
ROAD 69V
ROAD 69W
ROAD 69X
ROAD 69Y
ROAD 69Z
ROAD 70A
ROAD 70B
ROAD 70C
ROAD 70D
ROAD 70E
ROAD 70F
ROAD 70G
ROAD 70H
ROAD 70I
ROAD 70J
ROAD 70K
ROAD 70L
ROAD 70M
ROAD 70N
ROAD 70O
ROAD 70P
ROAD 70Q
ROAD 70R
ROAD 70S
ROAD 70T
ROAD 70U
ROAD 70V
ROAD 70W
ROAD 70X
ROAD 70Y
ROAD 70Z
ROAD 71A
ROAD 71B
ROAD 71C
ROAD 71D
ROAD 71E
ROAD 71F
ROAD 71G
ROAD 71H
ROAD 71I
ROAD 71J
ROAD 71K
ROAD 71L
ROAD 71M
ROAD 71N
ROAD 71O
ROAD 71P
ROAD 71Q
ROAD 71R
ROAD 71S
ROAD 71T
ROAD 71U
ROAD 71V
ROAD 71W
ROAD 71X
ROAD 71Y
ROAD 71Z
ROAD 72A
ROAD 72B
ROAD 72C
ROAD 72D
ROAD 72E
ROAD 72F
ROAD 72G
ROAD 72H
ROAD 72I
ROAD 72J
ROAD 72K
ROAD 72L
ROAD 72M
ROAD 72N
ROAD 72O
ROAD 72P
ROAD 72Q
ROAD 72R
ROAD 72S
ROAD 72T
ROAD 72U
ROAD 72V
ROAD 72W
ROAD 72X
ROAD 72Y
ROAD 72Z
ROAD 73A
ROAD 73B
ROAD 73C
ROAD 73D
ROAD 73E
ROAD 73F
ROAD 73G
ROAD 73H
ROAD 73I
ROAD 73J
ROAD 73K
ROAD 73L
ROAD 73M
ROAD 73N
ROAD 73O
ROAD 73P
ROAD 73Q
ROAD 73R
ROAD 73S
ROAD 73T
ROAD 73U
ROAD 73V
ROAD 73W
ROAD 73X
ROAD 73Y
ROAD 73Z
ROAD 74A
ROAD 74B
ROAD 74C
ROAD 74D
ROAD 74E
ROAD 74F
ROAD 74G
ROAD 74H
ROAD 74I
ROAD 74J
ROAD 74K
ROAD 74L
ROAD 74M
ROAD 74N
ROAD 74O
ROAD 74P
ROAD 74Q
ROAD 74R
ROAD 74S
ROAD 74T
ROAD 74U
ROAD 74V
ROAD 74W
ROAD 74X
ROAD 74Y
ROAD 74Z
ROAD 75A
ROAD 75B
ROAD 75C
ROAD 75D
ROAD 75E
ROAD 75F
ROAD 75G
ROAD 75H
ROAD 75I
ROAD 75J
ROAD 75K
ROAD 75L
ROAD 75M
ROAD 75N
ROAD 75O
ROAD 75P
ROAD 75Q
ROAD 75R
ROAD 75S
ROAD 75T
ROAD 75U
ROAD 75V
ROAD 75W
ROAD 75X
ROAD 75Y
ROAD 75Z
ROAD 76A
ROAD 76B
ROAD 76C
ROAD 76D
ROAD 76E
RO



AUTOCAD FILENAME: Catalina Stage 37 & 38 Design (Rev 1).dwg

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	FOR GARDEN AREAS REFER TO C.O.W. SPECIFICATION ITEM 1.6.2 SPRAY SPRINKLERS FOR DEFINING AREAS REQUIRING 570Z-12P'S
1500 L	4-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 14.12 LPM @ 250 kPA
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CINTROL VALVE WITH HUNTER DECODER (SIZE AS SHOWN)
	FUTURE BORE -
	FUTURE CUBICLE WITH A SIGNAL SDS-100
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	HUNTER LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY CIVIL CONTRACTOR
	DN150 SLEEVE INSTALLED BY CIVIL CONTRACTOR
	DN200 SLEEVE INSTALLED BY CIVIL CONTRACTOR (UNLESS OTHERWISE NOTED)

STATION DATA							VALVE DATA		
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N $\frac{mm}{hr}$	APP'N $\frac{mm}{week}$	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	9.93	250	32	40	15	GARDEN	1	7.06	-
							3	2.87	-
2	7.97	250	-	-	15	TREES	2	6.10	-
							4	1.87	-

DAILY RUN TIME: 0 HRS & 30 MIN WEEKLY RUN TIME: 2 HRS & 30 MIN

VALVE LABEL LEGEND

2 | Φ50	VALVE SIZE
3.29 | 32	PRECIPITATION RATE
-	DECODER NO.

NOTE:
1. CITY OF WANNEROO STANDARD IRRIGATION SPECIFICATION TO APPLY TO THESE WORKS (JUNE 2020).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL HUNTER ID2BLU 3.3mm² SOLID CORE RED AND BLUE TWISTED PAIR 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

0 2 4 6 8 10m
SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	02/10/2023	ISSUED FOR APPROVAL	R.V	J.S
B	31/10/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
C	14/11/2023	DELETED VERGES IRRIGATION	R.V	J.S
0	26/02/2024	ISSUED FOR CONSTRUCTION	P.K	J.S
1	29/02/2024	REVISED MAINLINE TO SUIT CONNECTION TO STAGE 36 BORE	J.S	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT : EMERGE ASSOCIATES

PROJECT : CATALINA GREEN STAGE 37 AND 38 IRRIGATION WORKS -

DATE :	DESIGN NO. :	SHEET NO. :
02/10/2023	18663-01	1 OF 6





LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	FOR GARDEN AREAS REFER TO C.O.W. SPECIFICATION ITEM 1.6.2 SPRAY SPRINKLERS FOR DEFINING AREAS REQUIRING 570Z-12P'S
1500 L	4-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 14.12 LPM @ 250 kPA
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CINTROL VALVE WITH HUNTER DECODER (SIZE AS SHOWN)
	FUTURE BORE -
	FUTURE CUBICLE WITH A SIGNAL SDS-100
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	HUNTER LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY CIVIL CONTRACTOR
	DN150 SLEEVE INSTALLED BY CIVIL CONTRACTOR
	DN200 SLEEVE INSTALLED BY CIVIL CONTRACTOR (UNLESS OTHERWISE NOTED)

STATION DATA							VALVE DATA		
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N mm hr	APP'N mm WEEK	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	9.93	250	32	40	15	GARDEN	1	7.06	-
							3	2.87	-
2	7.97	250	-	-	15	TREES	2	6.10	-
							4	1.87	-

DAILY RUN TIME: 0 HRS & 30 MIN WEEKLY RUN TIME: 2 HRS & 30 MIN

VALVE LABEL LEGEND

2 ø50	VALVE SIZE
3.29 32	PRECIPITATION RATE
-	DECODER NO.

NOTE:

1. CITY OF WANNEROO STANDARD IRRIGATION SPECIFICATION TO APPLY TO THESE WORKS (JUNE 2020).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL HUNTER ID2BLU 3.3mm² SOLID CORE RED AND BLUE TWISTED PAIR 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA LTD

0 2 4 6 8 10m
SCALE 1:200 ON A1

AUTOCAD FILENAME: Catalina Stage 37 & 38 Design Rev 11.dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	02/10/2023	ISSUED FOR APPROVAL	R.V	J.S
B	31/10/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
C	14/11/2023	DELETED VERGES IRRIGATION	R.V	J.S
0	26/02/2024	ISSUED FOR CONSTRUCTION	P.K	J.S
1	29/02/2024	REVISED MAINLINE TO SUIT CONNECTION TO STAGE 36 BORE	J.S	

REV	DATE	DESCRIPTION	DWN	CKD

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES

PROJECT :
CATALINA GREEN STAGE 37 AND 38
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
02/10/2023	18663-02	2 OF 6





LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	FOR GARDEN AREAS REFER TO C.O.W. SPECIFICATION ITEM 1.6.2 SPRAY SPRINKLERS FOR DEFINING AREAS REQUIRING 570Z-12P'S
1500 L	4-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 14.12 LPM @ 250 kPA
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	BERMAD 200 SERIES SOLENOID CINTROL VALVE WITH HUNTER DECODER (SIZE AS SHOWN)
	FUTURE BORE -
	FUTURE CUBICLE WITH A SIGNAL SDS-100
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	HUNTER LIGHTNING SURGE PROTECTION
	DN110 PN12.5 PE100 MDPE POLY MAINLINE
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
	DN100 SLEEVE INSTALLED BY CIVIL CONTRACTOR
	DN150 SLEEVE INSTALLED BY CIVIL CONTRACTOR
	DN200 SLEEVE INSTALLED BY CIVIL CONTRACTOR (UNLESS OTHERWISE NOTED)

STATION DATA							VALVE DATA		
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N mm/hr	APP'N mm/week	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	9.93	250	32	40	15	GARDEN	1	7.06	-
							3	2.87	-
2	7.97	250	-	-	15	TREES	2	6.10	-
							4	1.87	-

DAILY RUN TIME: 0 HRS & 30 MIN WEEKLY RUN TIME: 2 HRS & 30 MIN

VALVE LABEL LEGEND

2	ø50	VALVE SIZE
3.29	32	PRECIPITATION RATE
-		DECODER NO.

NOTE:

1. CITY OF WANNEROO STANDARD IRRIGATION SPECIFICATION TO APPLY TO THESE WORKS (JUNE 2020).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL HUNTER ID2BLU 3.3mm² SOLID CORE RED AND BLUE TWISTED PAIR 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA 1772160

0 2 4 6 8 10m
SCALE 1:200 ON A1

AUTOCAD FILENAME: Catalina Stage 37 & 38 Design (Rev 11).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	02/10/2023	ISSUED FOR APPROVAL	R.V	J.S
B	31/10/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
C	14/11/2023	DELETED VERGES IRRIGATION	R.V	J.S
0	26/02/2024	ISSUED FOR CONSTRUCTION	P.K	J.S
1	29/02/2024	REVISED MAINLINE TO SUIT CONNECTION TO STAGE 36 BORE	J.S	

REV	DATE	DESCRIPTION	DWN	CKD

N

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.


NewGround DESIGN SERVICES

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES

PROJECT :
CATALINA GREEN STAGE 37 AND 38
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
02/10/2023	18663-03	3 OF 6



UNDER STAGE 36 WORKS

LEGEND:	
SYMBOL	DESCRIPTION
⊠	P2 CABLE PIT
— · — · — · —	DN110 PN12.5 PE100 MDPE POLY MAINLINE

LEGEND:

"SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1
	FOR GARDEN AREAS REFER TO C.O.W. SPECIFICATION ITEM 1.6.2 SPRAY SPRINKLERS FOR DEFINING AREAS REQUIRING 570Z-12P'S					
1500 L	4-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z-6P WITH BLUE FLEX 14.12 LPM @ 250 kPA					
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA					
	BERMAD 200 SERIES SOLENOID CINTROL VALVE WITH HUNTER DECODER (SIZE AS SHOWN)					
	FUTURE BORE -					
	FUTURE CUBICLE WITH A SIGNAL SDS-100					
	MAINLINE ISOLATION VALVE SAME SIZE AS MAINLINE					
	50mm MAINLINE FLUSHING VALVE					
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION					
	P2 CABLE PIT					
	HUNTER LIGHTNING SURGE PROTECTION					
	DN110 PN12.5 PE100 MDPE POLY MAINLINE					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
	DN100 SLEEVE INSTALLED BY CIVIL CONTRACTOR					
	DN150 SLEEVE INSTALLED BY CIVIL CONTRACTOR					
	DN200 SLEEVE INSTALLED BY CIVIL CONTRACTOR (UNLESS OTHERWISE NOTED)					

STATION DATA							VALVE DATA		
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N mm hr	APP'N mm. week	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	9.93	250	32	40	15	GARDEN	1	7.06	-
							3	2.87	-
2	7.97	250	-	-	15	TREES	2	6.10	-
							4	1.87	-

DAILY RUN TIME: 0 HRS & 30 MIN WEEKLY RUN TIME: 2 HRS & 30 MIN

VALVE LABEL LEGEND

2	ø50 VALVE SIZE
3.29	32 PRECIPITATION RATE
-	DECODER NO.

NOTE:

1. CITY OF WANNEROO STANDARD IRRIGATION SPECIFICATION TO APPLY TO THESE WORKS (JUNE 2020).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL HUNTER ID2BLU 3.3mm² SOLID CORE RED AND BLUE TWISTED PAIR 2-WIRE PATHS TO BE INSTALLED IN 40MD CONDUIT.
5. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.
6. ALL GRASS TREES IN IRRIGATED AREAS REQUIRE NO SUPPLEMENTARY IRRIGATION AS RECOMMENDED BY GRASSTREES AUSTRALIA.

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA LOCATED

0 2 4 6 8 10m

SCALE 1:200 ON A1

AUTOCAD FILENAME: Catalina Stage 37 & 38 Design (Rev 11).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	02/10/2023	ISSUED FOR APPROVAL	R.V	J.S
B	31/10/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
C	14/11/2023	DELETED VERGES IRRIGATION	R.V	J.S
0	26/02/2024	ISSUED FOR CONSTRUCTION	P.K	J.S
1	29/02/2024	REVISED MAINLINE TO SUIT CONNECTION TO STAGE 36 BORE	J.S	

REV	DATE	DESCRIPTION	DWN	CKD

N

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

NewGround DESIGN SERVICES

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	


CLIENT :

EMERGE ASSOCIATES

PROJECT :


CATALINA GREEN STAGE 37 AND 38
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
02/10/2023	18663-04	4 OF 6



TYPICAL GLOBE PATTERN SOLENOID VALVE INSTALLATION

NOT TO SCALE



TYPICAL THRUST BLOCK DETAILS

NOT TO SCALE

NOTE:
MINIMUM BEARING AREA TO BE IN ACCORDANCE WITH TYPE OF FITTING AND SOIL TYPE AS PER PIPE MANUFACTURERS RECOMMENDATIONS

RAIN BIRD 55.4X42.2X30.5CM STANDARD RECTANGULAR VB SERIES VALVE BOX (VB-STD). SUPPORT VALVE BOX ON MINIMUM OF ONE COURSE OF UNMORTARED BRICKS ON CLEAN COMPACTED BACKFILL. WHERE ADDITIONAL CHAMBER DEPTH IS REQUIRED USE STACKED VALVE BOXES IN ACCORDANCE WITH MANUFACTURER'S SPECIFICATION. BOX TO BE SET TO SUIT FINISHED LEVEL AND GRADE AS SHOWN IN LANDSCAPE ARCHITECT'S DRAWINGS.





TABLE OF AIR VALVES	
MAINLINE SIZE (DN)†	AIR VALVE‡
LESS THAN 63	PN16 DN20 COMBINATION AIR VALVE
75-140	PN16 DN25 COMBINATION AIR VALVE
150-200	PN16 DN50 COMBINATION AIR VALVE
† SEE GENERAL LAYOUT DRAWING(S). ‡ SEE ALSO SPECIFICATION.	

TYPICAL AIR VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE


RAINBIRD 250MM ROUND VALVE BOX OR SIMILAR APPROVED PRODUCT. SUPPORT VALVE BOX ON MINIMUM OF ONE COURSE OF UNMORTARED BRICKS ON CLEAN COMPACTED BACKFILL. BOX TO BE SET TO SUIT FINISHED LEVEL AND GRADE AS SHOWN IN LANDSCAPE ARCHITECT'S DRAWINGS.



TYPICAL MAINLINE ISOLATION VALVE INSTALLATION

NOT TO SCALE

ACCOUNT FOR ALL REQUIRED COVERS AND CLEARANCES NOMINATED IN THE DRAWINGS INCLUDING THOSE ASSOCIATED WITH VALVE SPINDLES AND THE LIKE AND INVESTIGATE ALL SITE IMPROVEMENTS AND OTHER SERVICES INFRASTRUCTURE WHEN DETERMINING DEPTH OF MAINLINE PIPEWORK. PLAN AHEAD TO AVOID ABRUPT CHANGES OF PIPEWORK LINE AND LEVEL AND NEED FOR OTHERWISE UNNECESSARY FITTINGS. REPORT TO SUPERINTENDENT AND OBTAIN HIS OR HER APPROVAL BEFORE PROCEEDING WITH THE WORKS.



TYPICAL ARRANGEMENT OF MULTIPLE PIPES IN A COMMON TRENCH

NOT TO SCALE

AUTOCAD FILENAME: Catalina Stage 37 & 38 Design (Rev 11).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	02/10/2023	ISSUED FOR APPROVAL	R.V	J.S
B	31/10/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
C	14/11/2023	DELETED VERGES IRRIGATION	R.V	J.S
0	26/02/2024	ISSUED FOR CONSTRUCTION	P.K	J.S
1	29/02/2024	REVISED MAINLINE TO SUIT CONNECTION TO STAGE 36 BORE	J.S	

REV	DATE	DESCRIPTION	DWN	CKD

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES


PROJECT :
CATALINA GREEN STAGE 37 AND 38
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
02/10/2023	18663-05	5 OF 6




TYPICAL FLUSHING (BALL) VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL POP-UP ROTOR SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE



TYPICAL POP-UP SPRAY SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE





TABLE OF SPRINKLER OFFSETS			
EDGE TYPE	DIMENSION A		
	SPRAY†	ROTOR†	
BACK OF KERB OR EDGE OF PAVEMENT.	100	300	
GARDEN WALL WITH NO MOWING STRIP.	200	200	
BUILDING FACADE WITH NO MOWING STRIP.	600	600	

† SPRINKLER TYPE. SEE GENERAL LAYOUT DRAWINGS.

SPRINKLER AND LATERAL PIPE OFFSETS FROM LAWN AND GARDEN EDGES

NOT TO SCALE






TABLE OF TREE WATERING SYSTEMS†						
SYSTEM	PLANT STOCK‡	SYSTEM FLOW(L/MIN)	20MIN VOL (L)¥	PIPE (A)	PIPE (B)	PIPE (C)
–	–	0-6	–	DN19	–	DN19
–	–	6-15	–	DN19	–	DN25
–	–	15-30	–	DN25	–	DN25

† SYSTEM DESIGN BASED ON THE PEAK DAILY WATER REQUIREMENTS SUPPLIED BY NURSERY INDUSTRY SOURCES AND OTHERS
‡ BAG STOCK SIZE (L) AND/OR NOMINAL DIAMETER OF TRANSPLANT ROOT BALL (M).
¥ VOLUME PROVIDED BY A 20MIN RUN TIME. RUN TIME TO BE ADJUSTED IN ACCORDANCE WITH PLANT WATER REQUIREMENTS AND CLIMATIC CONDITIONS.

TREE WATERING SYSTEMS

NOT TO SCALE

AUTOCAD FILENAME: Catalina Stage 37 & 38 Design (Rev 1).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	02/10/2023	ISSUED FOR APPROVAL	R.V	J.S
B	31/10/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
C	14/11/2023	DELETED VERGES IRRIGATION	R.V	J.S
0	26/02/2024	ISSUED FOR CONSTRUCTION	P.K	J.S
1	29/02/2024	REVISED MAINLINE TO SUIT CONNECTION TO STAGE 36 BORE	J.S	

REV	DATE	DESCRIPTION	DWN	CKD

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :

EMERGE ASSOCIATES

PROJECT :

CATALINA GREEN STAGE 37 AND 38
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
02/10/2023	18663-06	6 OF 6



LOCATION PLAN
1:1500 @ A1

CATALINA GREEN

CLARKSON, W.A.

Catalina

STAGE 39 GREEN CENTRAL POS

LANDSCAPE CONTRACT: CAT59

LANDSCAPE & IRRIGATION WORKS

CLIENT:CATALINA REGIONAL COUNCIL

RE-ISSUE FOR: ***CITY APPROVAL***

DATE: **JUNE 2025**

Sheet List Table

Sheet Number	Sheet Title	Revision
CAT59-000	COVERSHEET	A
CAT59-100	OVERALL PLAN	2
CAT59-301	GRADING PLAN 1 OF 2	3
CAT59-302	GRADING PLAN 2 OF 2	2
CAT59-401	HARDSCAPE PLAN 1 OF 2	3
CAT59-402	HARDSCAPE PLAN 2 OF 2	A
CAT59-501	PLANTING PLAN 1 OF 2	2
CAT59-502	PLANTING PLAN 2 OF 2	A
CAT59-503	MIYAWAKI FORREST PLAN	A
CAT59-801	SITE SECTIONS	1
CAT59-901	TYP HARDSCAPE 1	1
CAT59-902	TYP HARDSCAPE 2	1
CAT59-951	TYPICAL FURNITURE AND PLAY EQUIPTMENT	1
CAT59-952	SPORTS EQUIPTMENT AND SHELTER	1
CAT59-953	TYPICAL ARBOUR DETAIL	1
CAT59-954	PLAY STRUCTURE	1
CAT59-971	TYPICAL SOFTWORKS	1
CAT59-980	TYPICAL NOTES	1
CAT59-981	MATERIALS PALETTE	1

CATALINA Regional Council

emerge ASSOCIATES
Integrated Science & Design



LEGEND

- EXTENT OF WORKS
- PROPOSED CONCRETE PATH — 1/901
- EXPOSED AGGREGATE PATH (COLOURS: 1. SPINIFEX 2. EUCALYPTUS) — 1/901
- REINFORCED CONCRETE PATH — 2/901
- MULCH ONLY — 9/901
- PLAY SAND — 8/901
- PROPOSED PLANTING — 1/971
- RUBBER SOFTFALL HF-06 ORANGE HF-14 APPLE GREEN — 6/901
- SPORTS SURFACE (LAYKOLD) — 11/901
- TURF — 3/971
- MK CONCRETE MOW KERB — 3/901
- RECONSTITUTED LIMESTONE WALL — 1/902
- CONCRETE SEATING WALL — 3/902
- COMPACTED LIMESTONE — 3/902
- D DRINKING FOUNTAIN — 6/951
- REMOVABLE BOLLARDS — 4/951
- B BIN — 7/951
- BBQ — 1/951
- TACTILE TILES — 10/901
- HANDRAIL TO STAIRS — 6/902
- LIGHT POLE — 2/951
- SE STEEL EDGING — 15/901
- BLUE METAL BY OTHERS
- BORE LOCATION
- PROPOSED TREES — 4-5/971
- EXISTING TREE TO BE RETAINED AND PROTECTED

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
2	12.08.24	OW	REVISED FOR CONSTRUCTION
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
D	09.4.24	OW	ISSUE FOR APPROVAL
C	27.03.24	OW	ISSUE FOR APPROVAL
B	16.02.24	OW	ISSUE FOR APPROVAL
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS

DRAWING TITLE
OVERALL PLAN

CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		

SCALE 1: 500 @ A1 METRES
0 5 10 15 20 25

DRAWING NUMBER
CAT59-100

REV 2

REF: I:\JOBS\CURRENT PROJECTS\CATALINA, YANGA PARK\CLIENT DRAWINGS\LDR CODE\ LANDCAD\LDR CODE\ LANDSCAPE\STAGE 39 - GREEN CENTRAL POS\CAT59_OCP_SD.DWG



GRAMPIANS DRIVE

BULBURIN STREET

EXPEDITION DRIVE

3245 3338 3267 3268 3269 3439 3440 3441 3438 3442 3437 3443 3436 3444 3435 3434

MATCHLINE REFER TO DWG CAT60-302

LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- 0.00 PROPOSED CONTOURS
- RL +8.00 SPOT LEVELS
- TS +8.00 TOP OF STEP LEVELS
- BS +8.00 BOTTOM OF STEP LEVELS
- TW +8.00 BW +7.50 WALL SPOT HEIGHTS
- 1:1 TWL = SMALL EVENT TREATMENT
- 1:5 TWL= 20% AEP - MINOR RAINFALL TREATMENT
- 1:100 TWL = 1% AEP MAJOR RAINFALL EVENT
- SERVICES PIT

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS. THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICES LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
3	4.09.24	ZF	REVISED FOR CONSTRUCTION
2	12.08.24	OW	REVISED FOR CONSTRUCTION
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
D	09.4.24	OW	ISSUE FOR APPROVAL
C	27.03.24	OW	ISSUE FOR APPROVAL
B	16.02.24	OW	ISSUE FOR APPROVAL
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.

STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS

DRAWING TITLE
GRADING PLAN 1 OF 2
.

CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER CAT59-301
REV 3

REF I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\LDR CORE\ AUTOCAD\LDR CORE\ LANDCAD\POSTAGE 39 - GREEN CENTRAL POS\CAT59-301.DWG

BULBURIN STREET

RL +11.30
RL +11.50
RL +11.40
11.00
FALL 1:20
RL +10.40
9.99
10.16
10.50
10.00
9.50
9.00
FALL 1:3
+10.95
+10.50
10.00
9.50
9.55
8.50
TW +9.50
BW +8.50
MK
TS +9.50
TW +10.00
BW +9.50
9.00
TW +9.50
BW +9.00
BS +8.50
TW +10.00
BW +9.50
MK
BASE OF BASIN
+8.20
RL +8.60
8.50
8.00
7.50
8.20
12.00
12.00
FALL 1:3
8.50
9.00
9.50
10.00
10.50
11.00
11.50
12.00
FALL 1:3
FALL 1:3
FALL 1:4
RL +11.50
BASE OF BASIN
+7.40
7.50
8.00
8.50
9.00
9.50
10.00
10.50
11.00
FALL 1:6
FALL 1:20
11.50
MK
RL +10.80
RL +10.90
11.00
SEE MATCHLINE, REFER TO DWG CAT60-301

LOCATION PLAN

LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- 0.00 PROPOSED CONTOURS
- RL +8.00 SPOT LEVELS
- TS +8.00 TOP OF STEP LEVELS
- BS +8.00 BOTTOM OF STEP LEVELS
- TW +8.00 / BW +7.50 WALL SPOT HEIGHTS
- 1:1 TWL = SMALL EVENT TREATMENT
- 1:5 TWL= 20% AEP - MINOR RAINFALL TREATMENT
- 1:100 TWL = 1% AEP MAJOR RAINFALL EVENT
- SERVICES PIT

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS. THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
2	12.08.24	OW	REVISED FOR CONSTRUCTION
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
D	09.4.24	OW	ISSUE FOR APPROVAL
C	27.03.24	OW	ISSUE FOR APPROVAL
B	16.02.24	OW	ISSUE FOR APPROVAL
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.

STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS

DRAWING TITLE
GRADING PLAN 2 OF 2

CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER CAT59-302
REV 2

REF I:\JOBS\PROJECTS\CATALINA, TAMALA PARK\CLIENT\DRAWINGS\JOB CODE\AUTOCAD\JOB CODE\LANDSCAPE\STAGE 39 - GREEN CENTRAL POS\DWG\CAT59-302.DWG



GRAMPIANS DRIVE

BULBURIN STREET

EXPEDITION DRIVE

3245 3338 3267 3268 3269

3440 3441 3442 3443 3444 3439 3438 3437 3436 3435 3434

STAIR 1 6 902

CONCRETE STAIRS WITH HANDRAIL 4 902

MAINTENANCE ACCESS WITH MOUNTABLE KERB AND REMOVABLE BOLLARDS

CONCRETE SEATING WALL 14 901

CUSTOM ARBOUR 2 2 953

CONCRETE SEATING WALL 14 901

CUSTOM ARBOUR 1 1 953

PARK SIGN 13 901

DDA PICNIC SETTING 3 951

BBQ 1 951

CUSTOM ARBOUR 2 2 953

DDA PICNIC SETTING 3 951

TIMBER LOG 13 951

CUSTOM ARBOUR 1 1 953

CONCRETE SEATING WALL 14 901

ROCK BOULDERS 12 901

TIMBER STUMPS 10 951

BOX JUMP 7 952

GYM COMBI 7 4 952

DIP PRESS 5 952

DIP BENCH 10 952

BACK SHAPE 6 952

MULTIMAX 2 8 952

BORE LOCATION

PECTORAL 9 952

LAPPSET 'MEMO' INTERACTIVE PLAY PILLARS 12 951

BIKE RACK 5 951

CONCRETE SEATING WALL 14 901

DDA PICNIC SETTING 3 951

SHELTER 14 951

DDA PICNIC SETTING 3 951

SHELTER 14 951

SHADE SAIL 9 951

BBQ 1 951

PLAY STRUCTURE 1 954

DOUBLE A FRAME SWING 8 951

SHADE SAIL 9 951

EXISTING TRANSFORMER SITE BY OTHERS

DOUBLE FLYING FOX 11 951

MK

MATCHLINE: REFER TO DWG CAT60-402

LEGEND

- EXTENT OF WORKS
- PROPOSED CONCRETE PATH — 1 901
- EXPOSED AGGREGATE PATH (COLOURS: 1.SPINIFEX 2. EUCALYPTUS) — 1 901
- REINFORCED CONCRETE PATH — 2 901
- PLAY MULCH ONLY — 9 901
- PLAY SAND — 8 901
- PROPOSED PLANTING — 1 971
- RUBBER SOFTFALL (HF-06 ORANGE, HF-14 APPLE GREEN) — 6 901
- SPORTS SURFACE (LAYKOLD) — 11 901
- TURF — 3 971
- MK CONCRETE MOW KERB — 3 901
- RECONSTITUTED LIMESTONE WALL — 1 902
- CONCRETE SEATING WALL — 14 901
- COMPACTED LIMESTONE — 3 902
- D DRINKING FOUNTAIN — 6 951
- REMOVABLE BOLLARDS — 4 951
- B BIN — 7 951
- BBQ — 1 951
- TACTILE TILES — 10 901
- HANDRAIL TO STAIRS — 4 902
- LIGHT POLE — 2 951
- SE STEEL EDGING — 15 901
- BLUE METAL BY OTHERS
- BORE LOCATION
- PROPOSED TREES — 4-5 971
- EXISTING TREE TO BE RETAINED AND PROTECTED
- SERVICES PIT

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
3	26.09.24	OW	REVISED FOR CONSTRUCTION
2	12.08.24	OW	REVISED FOR CONSTRUCTION
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
D	09.4.24	OW	ISSUE FOR APPROVAL
C	27.03.24	OW	ISSUE FOR APPROVAL
B	16.02.24	OW	ISSUE FOR APPROVAL
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS

DRAWING TITLE
HARDSCAPE PLAN 1 OF 2
.
CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER CAT59-401
REV 3

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\D_DRAWINGS\JOB CODE_AUTOCAD\JOB CODE LANDSCAPE\STAGE 39_GREEN CENTRAL POS\CAT59-01.DWG





LOCATION PLAN

LEGEND

- EXTENT OF WORKS
- PROPOSED CONCRETE PATH — 1 901
- EXPOSED AGGREGATE PATH (COLOURS: 1.SPINIFEX 2. EUCALYPTUS) — 1 901
- REINFORCED CONCRETE PATH — 2 901
- PLAY MULCH ONLY — 9 901
- PLAY SAND — 8 901
- PROPOSED PLANTING — 1 971
- RUBBER SOFTFALL (HF-06 ORANGE, HF-14 APPLE GREEN) — 6 901
- SPORTS SURFACE (LAYKOLD) — 11 901
- TURF — 3 971
- MK CONCRETE MOW KERB — 3 901
- RECONSTITUTED LIMESTONE WALL — 1 902
- CONCRETE SEATING WALL — 14 901
- COMPACTED LIMESTONE — 3 902
- D DRINKING FOUNTAIN — 6 951
- REMOVABLE BOLLARDS — 4 951
- B BIN — 7 951
- BBQ — 1 951
- TACTILE TILES — 10 901
- HANDRAIL TO STAIRS — 4 902
- LIGHT POLE — 2 951
- SE STEEL EDGING — 15 901
- BLUE METAL BY OTHERS
- BORE LOCATION
- PROPOSED TREES — 4-5 971
- EXISTING TREE TO BE RETAINED AND PROTECTED
- SERVICES PIT

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	26.06.25	JL	RE-ISSUE FOR CITY APPROVAL
3	26.09.24	OW	REVISED FOR CONSTRUCTION
2	12.08.24	OW	REVISED FOR CONSTRUCTION
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
D	09.4.24	OW	ISSUE FOR APPROVAL
C	27.03.24	OW	ISSUE FOR APPROVAL
B	16.02.24	OW	ISSUE FOR APPROVAL
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED 'REV 1' OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.

STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS

DRAWING TITLE
HARDSCAPE PLAN 2 OF 2

CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER CAT59-402
REV A

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\ LANDSCAPE\STAGE 39 - GREEN CENTRAL POS\CAT59_DCP_SET.DWG





TREE LIST

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
Agfl	Agfl	Agonis flexuosa	Willow Myrtle	400 Litre	49
Baat	Baat	Banksia attenuata	Coast Banksia, Slender Banksia	100 Litre	19
Bapr	Bapr	Banksia prionotes	Orange or Acorn Banksia	100 Litre	34
Coma	Coma	Corymbia maculata	Spotted Gum	Transplant	4
Cuan	Cuan	Cupaniopsis anacardioides	Tuckeroo	Transplant	2
Eugo	Eugo	Eucalyptus gomphocephala	Tuart	200 Litre	18
Euma	Euma	Eucalyptus marginata	Jarrah	200 Litre	19
Euto	Euto	Eucalyptus todtiana	Coastal Blackbutt, Prricklybark	100 Litre	6
Eutor	Eutor	Eucalyptus torquata	Coral Gum,Coolgardie Gum	100 Litre	11
Jami	Jami	Jacaranda mimosifolia	Fern Tree	Transplant	1
Lain500Lt	Lain500Lt	Lagerstroemia indica	Crepe Myrtle	500 Litre	6
Lain	Lain	Lagerstroemia indica	Crepe Myrtle	Transplant	5
Meth	Meth	Metrosideros thomasii	New Zealand Christmas Bush	Transplant	1
Pich500	Pich500	Pistacia chinensis	Chinese pistache	500 Litre	3

LEGEND

- EXTENT OF WORKS
- PLANTING MIX 1 (1-2 971)
- PLANTING MIX 2 (1-2 971)
- PLANTING MIX 3 (1-2 971)
- PLANTING MIX 4 (1-2 971)
- PLANTING MIX 5 CLIMBING MIX (1-2 971)
- PLANTING MIX 6 (1-2 971)
- BASIN SWALE AND SIDE SLOPE PLANTING (7 971)
- MIYAWAKI FORREST MIX A & B (7 971)
- MIYAWAKI FORREST MIX C & D (7 971)
- MIYAWAKI FORREST MIX E & F (7 971)
- MIYAWAKI FORREST MIX G & H (7 971)
- MIYAWAKI FORREST MIX I & J (7 971)
- MIYAWAKI FORREST MIX K & L (7 971)
- MIYAWAKI FORREST MIX M & N (7 971)
- PROPOSED TREES (4-5 971)
- EXISTING TREE TO BE RETAINED AND PROTECTED

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
2	12.08.24	OW	REVISED FOR CONSTRUCTION
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
D	09.4.24	OW	ISSUE FOR APPROVAL
C	27.03.24	OW	ISSUE FOR APPROVAL
B	16.02.24	OW	ISSUE FOR APPROVAL
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED FOR CONSTRUCTION WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.

STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS

DRAWING TITLE
PLANTING PLAN 1 OF 2

CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER CAT59-501
REV 2

REF \\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\ LANDSCAPE\STAGE 39 - GREEN CENTRAL POS\CAT59-501.DCP 2 SHEETS.DWG



Pich	Pich	Pistacia chinensis	Chinese pistache	Transplant	10
Pyni	Pyni	Pyrus nivalis	Snow Pear	500 Litre	6
Xapr	Xapr	Xanthorrhoea preissii	Grass Trees	Transplant	2

Basin Swale and Sideslope Mix

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Accy	Acacia cyclops	Red Eye Wattle	Tube	843
	Alhu	Alyogyne huegelii	Native Hibiscus	Tube	843
	Atis	Atriplex isatidea	Coastal Saltbush	Tube	843
	Bame	Banksia menziesii	Firewood Banksia	Tube	843
	Base	Banksia seminuda	River Banksia	Tube	843
	Bases	Banksia sessilis	Parrot Bush	Tube	843
	Boer	Bossiaea eriocarpa	Common brown pea	Tube	843
	Cahi	Calothamnus hirsutus	Hairy claw flower	Tube	843
	Caqu	Calothamnus quadrifidus 'Clean and Green'	One sided bottlebrush	Tube	843
	Grcr	Grevillea crithmifolia	Grevillea	Tube	843
	Hapr	Hakea prostrata	Harsh Hakea	Tube	843
	Jase	Jacksonia sericea	Waldjumi	Tube	843
	Legl	Lepidosperma gladiatum	Coast Sword-sedge	Tube	843
	Mehu	Melaleuca huegelii	Chenille Honey-myrtle	Tube	843
	Mene	Melaleuca nesophila 'Little Nessy'	Honey Myrtle	14 cm	843
	Myin	Myoporum insulare	Coastal Boobialla	Tube	843
	Rhba	Rhagodia baccata	Berry saltbush	Tube	843
	Ritu	Ricinocarpos tuberculatus	Wedding Bush	Tube	843
	Sccr	Scaevola crassifolia	Cushion Fanflower	Tube	843
	Scni	Scaevola nitida	Shining Fan Flower	Tube	843
	Splo	Spinifex longifolius	Beach spinifex	Tube	843
	Tere	Templetonia retusa	Cockies Tongue	Tube	843

MIX 1


Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Anma	Anigozanthos manglesii	Mangles Kangaroo Paw	14 cm	334
	Babl	Banksia blechnifolia	Banksia	14 cm	334
	Ergl	Eremophila glabra	Tar Bush	14 cm	334
	Grcr	Grevillea crithmifolia	Grevillea	14 cm	334
	Hepu	Hemiandra pungens	Snakebush	14 cm	334
	Hicu	Hibbertia cuneiformis	Snake Bush	14 cm	334
	Leca	Lepidosperma calcicola	Coastal sedge	14 cm	334
	Myin	Myoporum insulare 'prostrate'	Boobialla	14 cm	334
	Splo	Spinifex longifolius	Beach spinifex	14 cm	334

MIX 2

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Coac	Conostylis aculeata	Prickly Conostylis	14 cm	245
	Coca	Conostylis candicans	Grey Cottonheads	14 cm	245
	Grob	Grevillea obtusifolia (prostrate)	Grevillea	14 cm	245
	Hira	Hibbertia racemosa	Stalked Guinea Flower	14 cm	245
	Paoc	Patersonia occidentalis	Long Purple Flag	14 cm	245
	Sccr	Scaevola crassifolia	Cushion Fanflower	14 cm	245
	Scth	Scaevola thesioides	Silky Scaevola	14 cm	245

MIX 3

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Adse	Adenanthos sericeus 'Silver Streak'	Woolly Bush	14 cm	265
	Caqu	Calothamnus quadrifidus 'Clean and Green'	One sided bottlebrush	14 cm	265
	Cavi	Carpobrotus virescens	Coastal Pigface	14 cm	265
	Cotr	Conospermum triplinervium	Tree Smoke Bush	14 cm	265
	Kepr	Kennedia prostrata	Running Postman	14 cm	265
	Kupo	Kunzea pomifera	Cushion Fanflower	14 cm	265
	Paoc	Patersonia occidentalis	Native Iris	14 cm	265
	Tere	Templetonia retusa	Cockies Tongue	14 cm	265



LOCATION PLAN

	Thba	Thryptomene baeckeacea (prostrate)	Myrtle	14 cm	265

MIX 4

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Cavi	Carpobrotus virescens	Coastal Pigface	14 cm	30
	Cotr	Conospermum triplinervium	Tree Smoke Bush	14 cm	30
	Kepr	Kennedia prostrata	Running Postman	14 cm	30
	Kupo	Kunzea pomifera	Cushion Fanflower	14 cm	30
	Paoc	Patersonia occidentalis	Native Iris	14 cm	30
	Tere	Templetonia retusa	Cockies Tongue	14 cm	30
	Thba	Thryptomene baeckeacea (prostrate)	Myrtle	14 cm	30

MIX 5 (CLIMBING)

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Clli	Clematis linearifolia	Slender Clematis	140mm	136
	Clpu	Clematis pubescens	Common Clematis	140mm	136
	Haco	Hardenbergia comptoniana	Native Lilac	140mm	136

MIX 6

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Cavi	Carpobrotus virescens	Woolly Bush	14 cm	17
	Cotr	Conospermum triplinervium	One sided bottlebrush	14 cm	17
	Kepr	Kennedia prostrata	Tree Smoke Bush	14 cm	17
	Kupo	Kunzea pomifera	Cockies Tongue	14 cm	17
	Paoc	Patersonia occidentalis	Albany Feather Flower	14 cm	17

MIX 1 (tubestock)

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Anma	Anigozanthos manglesii	Mangles Kangaroo Paw	Tube	364
	Babl	Banksia blechnifolia	Banksia	Tube	364
	Ergl	Eremophila glabra	Tar Bush	Tube	364
	Grcr	Grevillea crithmifolia	Grevillea	Tube	364
	Hepu	Hemiandra pungens	Snakebush	Tube	364
	Hicu	Hibbertia cuneiformis	Snake Bush	Tube	364
	Leca	Lepidosperma calcicola	Coastal sedge	Tube	364
	Myin	Myoporum insulare 'prostrate'	Boobialla	Tube	364
	Splo	Spinifex longifolius	Beach spinifex	Tube	364

MIX 2 (tubestock)

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Coac	Conostylis aculeata	Prickly Conostylis	14 cm	123
	Coca	Conostylis candicans	Grey Cottonheads	14 cm	123
	Grob	Grevillea obtusifolia (prostrate)	Grevillea	14 cm	123
	Hira	Hibbertia racemosa	Stalked Guinea Flower	14 cm	123
	Paoc	Patersonia occidentalis	Long Purple Flag	14 cm	123
	Sccr	Scaevola crassifolia	Cushion Fanflower	14 cm	123
	Scth	Scaevola thesioides	Silky Scaevola	14 cm	123

MIX 3 (tubestock)

Sym.	Key	Botanic Name	Common Name	Pot	Quantity
	Adse	Adenanthos sericeus 'Silver Streak'	Woolly Bush	Tube	82
	Caqu	Calothamnus quadrifidus 'Clean and Green'	One sided bottlebrush	Tube	82
	Cavi	Carpobrotus virescens	Coastal Pigface	Tube	82
	Cotr	Conospermum triplinervium	Tree Smoke Bush	Tube	82
	Kepr	Kennedia prostrata	Running Postman	Tube	82
	Kupo	Kunzea pomifera	Cushion Fanflower	Tube	82
	Paoc	Patersonia occidentalis	Native Iris	Tube	82
	Tere	Templetonia retusa	Cockies Tongue	Tube	82
	Thba	Thryptomene baeckeacea (prostrate)	Myrtle	Tube	82

NOTE:

- PLANT AND TREE NUMBERS IN SCHEDULE ARE TO BE USED AS GUIDE ONLY. TENDERERS TO REFER LABELS ON PLANS FOR NUMBERS. PLANT NUMBERS AND SPECIES ARE SUBJECT TO AVAILABILITY.
- PLANTS TO HAVE MINIMUM 600MM SETBACK FROM ALL HARDSTAND
- INSTALL THE MEDIUM AND LARGER SPECIES AT A DENSITY THAT CONSIDERS THEIR SIZE AT MATURITY AND ENSURE THEY ARE SETBACK 3M FROM EDGE OF GARDEN BEDS

LEGEND

- EXTENT OF WORKS
- PLANTING MIX 1 (1-2 971)
- PLANTING MIX 2 (1-2 971)
- PLANTING MIX 3 (1-2 971)
- PLANTING MIX 4 (1-2 971)
- PLANTING MIX 5 CLIMBING MIX (1-2 971)
- PLANTING MIX 6 (1-2 971)
- BASIN SWALE AND SIDE SLOPE PLANTING (7 971)
- MIYAWAKI FORREST MIX A & B (7 971)
- MIYAWAKI FORREST MIX C & D (7 971)
- MIYAWAKI FORREST MIX E & F (7 971)
- MIYAWAKI FORREST MIX G & H (7 971)
- MIYAWAKI FORREST MIX I & J (7 971)
- MIYAWAKI FORREST MIX K & L (7 971)
- MIYAWAKI FORREST MIX M & N (7 971)
- PROPOSED TREES (4-5 971)
- EXISTING TREE TO BE RETAINED AND PROTECTED

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS. THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	26.06.25	JL	RE-ISSUE FOR CITY APPROVAL
2	12.08.24	OW	REVISED FOR CONSTRUCTION
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
D	09.4.24	OW	ISSUE FOR APPROVAL
C	27.03.24	OW	ISSUE FOR APPROVAL
B	16.02.24	OW	ISSUE FOR APPROVAL
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS

DRAWING TITLE
PLANTING PLAN 2 OF 2

CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		

SCALE 1: 250 @ A1 METRES
0 2.5 5 7.5 10 12.5

DRAWING NUMBER CAT59-502
REV A

REF: J:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CL\DRAWINGS\CAD FILES\AUTOCAD\LDR CODE\ LANDSCAPE\STAGE 59 - GREEN CENTRAL\ PLANTING PLAN 2 OF 2.DWG

MIX A

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	1
	Baat	Banksia attenuata	Tubestock	1
	Bagr	Banksia grandis	Tubestock	1
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	1
	Base	Banksia sessilis	Tubestock	2
	Boer	Bossiaea eriocarpa	Tubestock	3
	Coac	Conostylis aculeata	Tubestock	2
	Coca	Conostylis candicans	Tubestock	1
	Dire	Dianella revoluta	Tubestock	1
	Euto	Eucalyptus todtiana	Tubestock	1
	Hali	Hakea lissocarpha	Tubestock	1
	Hihy	Hibbertia hypericoides	Tubestock	1
	Loma	Lomandra maritima	Tubestock	1
	Mesy	Melaleuca systena	Tubestock	1
	Olax	Olearia axillaris	Tubestock	1
	Pema	Petrophile macrostachya	Tubestock	1
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	1
	Xapr	Xanthorrhoea preissii	Tubestock	1

MIX B

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	4
	Acpu	Acacia pulchella	Tubestock	2
	Acro	Acacia rostellifera	Tubestock	1
	Actr	Acacia truncata	Tubestock	2
	Alfr	Allocasuarina fraseriana	Tubestock	2
	Baat	Banksia attenuata	Tubestock	3
	Bagr	Banksia grandis	Tubestock	2
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	3
	Base	Banksia sessilis	Tubestock	4
	Boer	Bossiaea eriocarpa	Tubestock	6
	Coac	Conostylis aculeata	Tubestock	7
	Coca	Conostylis candicans	Tubestock	2
	Dire	Dianella revoluta	Tubestock	6
	Euma	Eucalyptus marginata	Tubestock	1
	Euto	Eucalyptus todtiana	Tubestock	3
	Goto	Gompholobium tomentosum	Tubestock	3
	Hali	Hakea lissocarpha	Tubestock	5
	Hatr	Hakea trifurcata	Tubestock	2
	Hihy	Hibbertia hypericoides	Tubestock	5
	Hira	Hibbertia racemosa	Tubestock	2
	Jast	Jacksonia sternbergia	Tubestock	1
	Lepa	Leucopogon parviflorus	Tubestock	2
	Loma	Lomandra maritima	Tubestock	5
	Mesy	Melaleuca systena	Tubestock	4
	Olax	Olearia axillaris	Tubestock	5
	Pema	Petrophile macrostachya	Tubestock	2
	Scsr	Scaevola crassifolia	Tubestock	2
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	4
	Xabr	Xanthorrhoea brunonis	Tubestock	2
	Xapr	Xanthorrhoea preissii	Tubestock	6

MIX C

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	2.
	Actr	Acacia truncata	Tubestock	1
	Alfr	Allocasuarina fraseriana	Tubestock	1
	Baat	Banksia attenuata	Tubestock	1
	Bagr	Banksia grandis	Tubestock	1
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	1
	Base	Banksia sessilis	Tubestock	2
	Boer	Bossiaea eriocarpa	Tubestock	3
	Coac	Conostylis aculeata	Tubestock	3
	Coca	Conostylis candicans	Tubestock	1
	Dire	Dianella revoluta	Tubestock	3
	Eugo	Eucalyptus gomphocephala	Tubestock	1
	Euto	Eucalyptus todtiana	Tubestock	2
	Goto	Gompholobium tomentosum	Tubestock	1
	Hihy	Hibbertia hypericoides	Tubestock	1
	Hira	Hibbertia racemosa	Tubestock	1
	Lepa	Leucopogon parviflorus	Tubestock	1
	Loma	Lomandra maritima	Tubestock	1
	Peli	Petrophile linearis	Tubestock	1
	Pema	Petrophile macrostachya	Tubestock	1
	Xapr	Xanthorrhoea preissii	Tubestock	1

MIX D

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	4
	Acpu	Acacia pulchella	Tubestock	1
	Actr	Acacia truncata	Tubestock	2
	Alfr	Allocasuarina fraseriana	Tubestock	2
	Baat	Banksia attenuata	Tubestock	3
	Bagr	Banksia grandis	Tubestock	2
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	3
	Base	Banksia sessilis	Tubestock	4
	Boer	Bossiaea eriocarpa	Tubestock	7
	Coac	Conostylis aculeata	Tubestock	5
	Coca	Conostylis candicans	Tubestock	2
	Dire	Dianella revoluta	Tubestock	6
	Eugo	Eucalyptus gomphocephala	Tubestock	1
	Euto	Eucalyptus todtiana	Tubestock	2
	Goto	Gompholobium tomentosum	Tubestock	3
	Hali	Hakea lissocarpha	Tubestock	3
	Hatr	Hakea trifurcata	Tubestock	2
	Hihy	Hibbertia hypericoides	Tubestock	4
	Hira	Hibbertia racemosa	Tubestock	3
	Jast	Jacksonia sternbergia	Tubestock	1
	Lepa	Leucopogon parviflorus	Tubestock	1
	Loma	Lomandra maritima	Tubestock	5
	Mesy	Melaleuca systena	Tubestock	4
	Olax	Olearia axillaris	Tubestock	5
	Pema	Petrophile macrostachya	Tubestock	2
	Scsr	Scaevola crassifolia	Tubestock	2
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	4
	Xabr	Xanthorrhoea brunonis	Tubestock	2
	Xapr	Xanthorrhoea preissii	Tubestock	6

MIX E

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	4
	Acpu	Acacia pulchella	Tubestock	2
	Actr	Acacia truncata	Tubestock	2
	Alfr	Allocasuarina fraseriana	Tubestock	2
	Baat	Banksia attenuata	Tubestock	3
	Bagr	Banksia grandis	Tubestock	3
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	2
	Base	Banksia sessilis	Tubestock	4
	Boer	Bossiaea eriocarpa	Tubestock	5
	Coac	Conostylis aculeata	Tubestock	6
	Coca	Conostylis candicans	Tubestock	2
	Dire	Dianella revoluta	Tubestock	7
	Eugo	Eucalyptus gomphocephala	Tubestock	1
	Euma	Eucalyptus marginata	Tubestock	1
	Euto	Eucalyptus todtiana	Tubestock	2
	Goto	Gompholobium tomentosum	Tubestock	6
	Hali	Hakea lissocarpha	Tubestock	3
	Hatr	Hakea trifurcata	Tubestock	1
	Hihy	Hibbertia hypericoides	Tubestock	5
	Hira	Hibbertia racemosa	Tubestock	3
	Jast	Jacksonia sternbergia	Tubestock	1
	Lepa	Leucopogon parviflorus	Tubestock	1
	Loma	Lomandra maritima	Tubestock	5
	Mesy	Melaleuca systena	Tubestock	4

Sym.	Key	Botanic Name	Pot	Qty.
	Olax	Olearia axillaris	Tubestock	4
	Peli	Petrophile linearis	Tubestock	1
	Pema	Petrophile macrostachya	Tubestock	1
	Scsr	Scaevola crassifolia	Tubestock	1
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	3
	Xabr	Xanthorrhoea brunonis	Tubestock	2
	Xapr	Xanthorrhoea preissii	Tubestock	9

MIX F

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	5
	Acpu	Acacia pulchella	Tubestock	2
	Actr	Acacia truncata	Tubestock	1
	Alfr	Allocasuarina fraseriana	Tubestock	2
	Baat	Banksia attenuata	Tubestock	4
	Bagr	Banksia grandis	Tubestock	3
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	3
	Base	Banksia sessilis	Tubestock	4
	Boer	Bossiaea eriocarpa	Tubestock	7
	Coac	Conostylis aculeata	Tubestock	5
	Coca	Conostylis candicans	Tubestock	2
	Dire	Dianella revoluta	Tubestock	6
	Euto	Eucalyptus todtiana	Tubestock	3
	Goto	Gompholobium tomentosum	Tubestock	4
	Hali	Hakea lissocarpha	Tubestock	4
	Hatr	Hakea trifurcata	Tubestock	4
	Hihy	Hibbertia hypericoides	Tubestock	5
	Hira	Hibbertia racemosa	Tubestock	3
	Jast	Jacksonia sternbergia	Tubestock	1
	Lepa	Leucopogon parviflorus	Tubestock	2
	Loma	Lomandra maritima	Tubestock	5
	Mesy	Melaleuca systena	Tubestock	4
	Olax	Olearia axillaris	Tubestock	6
	Scsr	Scaevola crassifolia	Tubestock	4
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	5
	Xabr	Xanthorrhoea brunonis	Tubestock	2
	Xapr	Xanthorrhoea preissii	Tubestock	9

MIX G

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	5
	Accy	Acacia cyclops	Tubestock	1
	Acpu	Acacia pulchella	Tubestock	2
	Acro	Acacia rostellifera	Tubestock	1
	Actr	Acacia truncata	Tubestock	2
	Alfr	Allocasuarina fraseriana	Tubestock	2
	Baat	Banksia attenuata	Tubestock	4
	Bagr	Banksia grandis	Tubestock	4
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	4
	Base	Banksia sessilis	Tubestock	6
	Boer	Bossiaea eriocarpa	Tubestock	7
	Coac	Conostylis aculeata	Tubestock	8
	Coca	Conostylis candicans	Tubestock	2
	Dire	Dianella revoluta	Tubestock	8
	Eugo	Eucalyptus gomphocephala	Tubestock	1
	Euma	Eucalyptus marginata	Tubestock	1
	Euto	Eucalyptus todtiana	Tubestock	3
	Goto	Gompholobium tomentosum	Tubestock	3
	Hali	Hakea lissocarpha	Tubestock	5
	Hatr	Hakea trifurcata	Tubestock	4
	Hihy	Hibbertia hypericoides	Tubestock	9
	Hira	Hibbertia racemosa	Tubestock	5
	Jast	Jacksonia sternbergia	Tubestock	2
	Lepa	Leucopogon parviflorus	Tubestock	2
	Loma	Lomandra maritima	Tubestock	7
	Mesy	Melaleuca systena	Tubestock	4
	Olax	Olearia axillaris	Tubestock	7
	Peli	Petrophile linearis	Tubestock	1
	Pema	Petrophile macrostachya	Tubestock	2
	Scsr	Scaevola crassifolia	Tubestock	4
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	5
	Xabr	Xanthorrhoea brunonis	Tubestock	2
	Xapr	Xanthorrhoea preissii	Tubestock	9

MIX H

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	2
	Acpu	Acacia pulchella	Tubestock	2
	Actr	Acacia truncata	Tubestock	1
	Alfr	Allocasuarina fraseriana	Tubestock	2
	Baat	Banksia attenuata	Tubestock	2
	Bagr	Banksia grandis	Tubestock	2
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	2
	Base	Banksia sessilis	Tubestock	2
	Boer	Bossiaea eriocarpa	Tubestock	3
	Coac	Conostylis aculeata	Tubestock	3
	Coca	Conostylis candicans	Tubestock	1
	Dire	Dianella revoluta	Tubestock	6
	Eugo	Eucalyptus gomphocephala	Tubestock	1
	Euto	Eucalyptus todtiana	Tubestock	2
	Goto	Gompholobium tomentosum	Tubestock	2
	Hali	Hakea lissocarpha	Tubestock	1
	Hatr	Hakea trifurcata	Tubestock	1
	Hira	Hibbertia racemosa	Tubestock	3
	Jast	Jacksonia sternbergia	Tubestock	1
	Lepa	Leucopogon parviflorus	Tubestock	1
	Loma	Lomandra maritima	Tubestock	4
	Mesy	Melaleuca systena	Tubestock	2
	Olax	Olearia axillaris	Tubestock	2
	Peli	Petrophile linearis	Tubestock	1
	Pema	Petrophile macrostachya	Tubestock	1
	Scsr	Scaevola crassifolia	Tubestock	1
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	2
	Xabr	Xanthorrhoea brunonis	Tubestock	2
	Xapr	Xanthorrhoea preissii	Tubestock	4

MIX I

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	7
	Acpu	Acacia pulchella	Tubestock	3
	Acro	Acacia rostellifera	Tubestock	1
	Actr	Acacia truncata	Tubestock	2
	Alfr	Allocasuarina fraseriana	Tubestock	2
	Baat	Banksia attenuata	Tubestock	6
	Bagr	Banksia grandis	Tubestock	4
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	4
	Base	Banksia sessilis	Tubestock	6
	Boer	Bossiaea eriocarpa	Tubestock	7
	Coac	Conostylis aculeata	Tubestock	8
	Coca	Conostylis candicans	Tubestock	2
	Dire	Dianella revoluta	Tubestock	9
	Eugo	Eucalyptus gomphocephala	Tubestock	2
	Euma	Eucalyptus marginata	Tubestock	1
	Euto	Eucalyptus todtiana	Tubestock	2
	Goto	Gompholobium tomentosum	Tubestock	3
	Hali	Hakea lissocarpha	Tubestock	6
	Hatr	Hakea trifurcata	Tubestock	4
	Hihy	Hibbertia hypericoides	Tubestock	10
	Hira	Hibbertia racemosa	Tubestock	5
	Jast	Jacksonia sternbergia	Tubestock	2
	Lepa	Leucopogon parviflorus	Tubestock	2
	Loma	Lomandra maritima	Tubestock	7
	Mesy	Melaleuca systena	Tubestock	4
	Olax	Olearia axillaris	Tubestock	7
	Pema	Petrophile macrostachya	Tubestock	2
	Scsr	Scaevola crassifolia	Tubestock	4
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	5
	Xabr	Xanthorrhoea brunonis	Tubestock	2
	Xapr	Xanthorrhoea preissii	Tubestock	9

MIX J

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	3
	Acpu	Acacia pulchella	Tubestock	1
	Actr	Acacia truncata	Tubestock	1
	Alfr	Allocasuarina fraseriana	Tubestock	2
	Baat	Banksia attenuata	Tubestock	2
	Bagr	Banksia grandis	Tubestock	2
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	2
	Base	Banksia sessilis	Tubestock	2
	Boer	Bossiaea eriocarpa	Tubestock	3
	Coac	Conostylis aculeata	Tubestock	5
	Coca	Conostylis candicans	Tubestock	2
	Dire	Dianella revoluta	Tubestock	6
	Euga	Eucalyptus gomphocephala	Tubestock	1
	Euma	Eucalyptus marginata	Tubestock	1
	Euto	Eucalyptus todtiana	Tubestock	2
	Goto	Gompholobium tomentosum	Tubestock	2
	Hali	Hakea lissocarpha	Tubestock	1
	Hatr	Hakea trifurcata	Tubestock	1
	Hira	Hibbertia racemosa	Tubestock	3
	Jast	Jacksonia sternbergia	Tubestock	1
	Lepa	Leucopogon parviflorus	Tubestock	1
	Loma	Lomandra maritima	Tubestock	4
	Mesy	Melaleuca systena	Tubestock	2
	Olax	Olearia axillaris	Tubestock	2
	Peli	Petrophile linearis	Tubestock	1
	Pema	Petrophile macrostachya	Tubestock	1
	Scsr	Scaevola crassifolia	Tubestock	1
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	2
	Xabr	Xanthorrhoea brunonis	Tubestock	2
	Xapr	Xanthorrhoea preissii	Tubestock	4

MIX K

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	8
	Accy	Acacia cyclops	Tubestock	1
	Acpu	Acacia pulchella	Tubestock	3
	Acro	Acacia rostellifera	Tubestock	1
	Actr	Acacia truncata	Tubestock	2
	Alfr	Allocasuarina fraseriana	Tubestock	3
	Baat	Banksia attenuata	Tubestock	4
	Bagr	Banksia grandis	Tubestock	3
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	3
	Base	Banksia sessilis	Tubestock	2
	Boer	Bossiaea eriocarpa	Tubestock	3
	Coac	Conostylis aculeata	Tubestock	9
	Coca	Conostylis candicans	Tubestock	2
	Dire	Dianella revoluta	Tubestock	9
	Euga	Eucalyptus gomphocephala	Tubestock	2
	Euma	Eucalyptus marginata	Tubestock	1
	Euto	Eucalyptus todtiana	Tubestock	2
	Goto	Gompholobium tomentosum	Tubestock	3
	Hali	Hakea lissocarpha	Tubestock	6
	Hatr	Hakea trifurcata	Tubestock	4
	Hihy	Hibbertia hypericoides	Tubestock	10
	Hira	Hibbertia racemosa	Tubestock	5
	Jast	Jacksonia sternbergia	Tubestock	2
	Lepa	Leucopogon parviflorus	Tubestock	2
	Loma	Lomandra maritima	Tubestock	7
	Mesy	Melaleuca systena	Tubestock	4
	Olax	Olearia axillaris	Tubestock	7
	Pema	Petrophile macrostachya	Tubestock	2
	Scsr	Scaevola crassifolia	Tubestock	4
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	5
	Xabr	Xanthorrhoea brunonis	Tubestock	2
	Xapr	Xanthorrhoea preissii	Tubestock	9

MIX L


Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	2
	Actr	Acacia truncata	Tubestock	1
	Baat	Banksia attenuata	Tubestock	1
	Bagr	Banksia grandis	Tubestock	1
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	2
	Base	Banksia sessilis	Tubestock	2
	Boer	Bossiaea eriocarpa	Tubestock	3
	Coac	Conostylis aculeata	Tubestock	5
	Coca	Conostylis candicans	Tubestock	2
	Dire	Dianella revoluta	Tubestock	3
	Euto	Eucalyptus todtiana	Tubestock	2
	Goto	Gompholobium tomentosum	Tubestock	2
	Hali	Hakea lissocarpha	Tubestock	1
	Hatr	Hakea trifurcata	Tubestock	1
	Hihy	Hibbertia hypericoides	Tubestock	18
	Hira	Hibbertia racemosa	Tubestock	3
	Jast	Jacksonia sternbergia	Tubestock	1
	Lepa	Leucopogon parviflorus	Tubestock	3
	Loma	Lomandra maritima	Tubestock	9
	Mesy	Melaleuca systena	Tubestock	5
	Olax	Olearia axillaris	Tubestock	8
	Pema	Petrophile macrostachya	Tubestock	4
	Scsr	Scaevola crassifolia	Tubestock	5
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	6
	Xabr	Xanthorrhoea brunonis	Tubestock	2
	Xapr	Xanthorrhoea preissii	Tubestock	9


MIX M

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	9
	Accy	Acacia cyclops	Tubestock	1
	Acpu	Acacia pulchella	Tubestock	2
	Acro	Acacia rostellifera	Tubestock	1
	Actr	Acacia truncata	Tubestock	2
	Alfr	Allocasuarina fraseriana	Tubestock	2
	Baat	Banksia attenuata	Tubestock	6
	Bagr	Banksia grandis	Tubestock	6
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	6
	Base	Banksia sessilis	Tubestock	9
	Boer	Bossiaea eriocarpa	Tubestock	10
	Coac	Conostylis aculeata	Tubestock	10
	Coca	Conostylis candicans	Tubestock	2
	Dire	Dianella revoluta	Tubestock	9
	Eugo	Eucalyptus gomphocephala	Tubestock	2
	Euma	Eucalyptus marginata	Tubestock	1
	Euto	Eucalyptus todtiana	Tubestock	2
	Goto	Gompholobium tomentosum	Tubestock	4
	Hali	Hakea lissocarpha	Tubestock	9
	Hatr	Hakea trifurcata	Tubestock	4
	Hihy	Hibbertia hypericoides	Tubestock	18
	Hira	Hibbertia racemosa	Tubestock	3
	Jast	Jacksonia sternbergia	Tubestock	1
	Lepa	Leucopogon parviflorus	Tubestock	3
	Loma	Lomandra maritima	Tubestock	9
	Mesy	Melaleuca systena	Tubestock	5
	Olax	Olearia axillaris	Tubestock	8
	Pema	Petrophile macrostachya	Tubestock	4
	Scsr	Scaevola crassifolia	Tubestock	5
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	6
	Xabr	Xanthorrhoea brunonis	Tubestock	2
	Xapr	Xanthorrhoea preissii	Tubestock	9

MIX N

Sym.	Key	Botanic Name	Pot	Qty.
	Acco	Acacia cochlearis	Tubestock	4
	Actr	Acacia truncata	Tubestock	1
	Alfr	Allocasuarina fraseriana	Tubestock	2
	Baat	Banksia attenuata	Tubestock	3
	Bagr	Banksia grandis	Tubestock	4
	Bail	Banksia illicifolia	Tubestock	1
	Bame	Banksia menziesii	Tubestock	2
	Base	Banksia sessilis	Tubestock	3
	Boer	Bossiaea eriocarpa	Tubestock	6
	Coac	Conostylis aculeata	Tubestock	6
	Coca	Conostylis candicans	Tubestock	2
	Dire	Dianella revoluta	Tubestock	6
	Eugo	Eucalyptus gomphocephala	Tubestock	1
	Euto	Eucalyptus todtiana	Tubestock	2
	Goto	Gompholobium tomentosum	Tubestock	4
	Hali	Hakea lissocarpha	Tubestock	4
	Hatr	Hakea trifurcata	Tubestock	3
	Hihy	Hibbertia hypericoides	Tubestock	7
	Hira	Hibbertia racemosa	Tubestock	3
	Lepa	Leucopogon parviflorus	Tubestock	2
	Loma	Lomandra maritima	Tubestock	5
	Mesy	Melaleuca systena	Tubestock	4
	Olax	Olearia axillaris	Tubestock	5
	Peli	Petrophile linearis	Tubestock	1
	Pema	Petrophile macrostachya	Tubestock	1
	Scsr	Scaevola crassifolia	Tubestock	3
	Stla	Stirlingia latifolia	Tubestock	1
	Tere	Templetonia retusa	Tubestock	6
	Xabr	Xanthorrhoea brunonis	Tubestock	2
	Xapr	Xanthorrhoea preissii	Tubestock	8





LOCATION PLAN

LEGEND

- EXTENT OF WORKS
- PLANTING MIX 1 (1-2 971)
- PLANTING MIX 2 (1-2 971)
- PLANTING MIX 3 (1-2 971)
- PLANTING MIX 4 (1-2 971)
- PLANTING MIX 5 CLIMBING MIX (1-2 971)
- PLANTING MIX 6 (1-2 971)
- BASIN SWALE AND SIDE SLOPE PLANTING (7 971)
- MIYAWAKI FORREST MIX A & B (7 971)
- MIYAWAKI FORREST MIX C & D (7 971)
- MIYAWAKI FORREST MIX E & F (7 971)
- MIYAWAKI FORREST MIX G & H (7 971)
- MIYAWAKI FORREST MIX I & J (7 971)
- MIYAWAKI FORREST MIX K & L (7 971)
- MIYAWAKI FORREST MIX M & N (7 971)
- PROPOSED TREES (4-5 971)
- EXISTING TREE TO BE RETAINED AND PROTECTED

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
A	26.06.25	JL	RE-ISSUE FOR CITY APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS

DRAWING TITLE
MIYAWAKI FORREST PLAN

CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED INTENTIONAL USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		

SCALE 1: 250 @ A1 METRES (0 2.5 5 7.5 10 12.5)

DRAWING NUMBER CAT59-503 REV A


R:\EJC\BRIEF PROJECTS\CATALINA, YAMALA PARK\CLI\DRAWINGS\DWG CODE\ AUTOCAD\LWG CODE\ LANDSCAPE\STAGE 39 - GREEN CENTRAL POS\39 CP 01.DWG






1 / 801 SECTION A
SECTION

SCALE 1:200



2 / 801 SECTION B
SECTION

SCALE 1:200



3 / 801 SECTION C
SECTION

SCALE 1:200



LOCATION PLAN

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS. THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
D	09.4.24	OW	ISSUE FOR APPROVAL
C	27.03.24	OW	ISSUE FOR APPROVAL
B	16.02.24	OW	ISSUE FOR APPROVAL
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS

DRAWING TITLE
SITE SECTIONS
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS LP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		

SCALE 1: 500 @ A1 METRES
0 5 10 15 20 25

DRAWING NUMBER
CAT59-801


REV
1

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLIENT DRAWINGS\JOB CODE\AUTOCAD\JOB CODE LANDSCAPE\STAGE 39, GREEN CENTRAL POS\CAT59 CCP 39 DWG


SPINIFEX


EUCALYPTUS

IMAGE REFERENCE




NOTES
1. FOUNDATION TO BE COMPACTED TO 95% MDD.
2. ALL CONCRETE FOOTPATH CONSTRUCTION TO BE A MIN 32MPa, 20mm AGGREGATE AND MAX SLUMP OF 90mm.
3. BEDDING - SAND (100mm MINIMUM).
4. EXPANSION JOINT EVERY 5.0M AS. SEE DETAIL 4/901
5. CONTRACTION JOINT EVERY 2.5M. SEE DETAIL 5/901
6. SURFACE TO BE BROOM FINISH, NON-SLIP, WITH SMOOTH EDGE APPROX 75mm WIDE AT EDGES AND JOINTS.
7. LONGITUDINAL GRADE SHOULD NOT EXCEED 1 IN 20.
8. WHERE LONGITUDINAL GRADE IS GREATER THAN 1 IN 14, LANDINGS WILL BE PROVIDED EVERY 6m.
9. VERTICAL CLEARANCES ALONG PATHS SHOULD BE A MINIMUM OF 2m.
10. WHERE STREET FURNITURE (POLES, BENCHES, RUBBISH BINS, POSTS, ETC) ARE LOCATED IN PATH, A MIN UNOBSTRUCTED WIDTH OF 1.2m MUST BE MAINTAINED.

1 / 901 INSITU CONCRETE FOOTPATH - TYPICAL
SECTION — SCALE 1:20




2 / 901 REINFORCED CONCRETE PATH FOR MAINTENANCE VEHICLE ACCESS
SECTION — SCALE 1:20




NOTES:
1. ALL CONCRETE TO BE 32MPa @ 28 DAYS
2. CONTRACTION JOINTS: RULED / STAMPED AT 1.5M INTERVALS
3. EXPANSION JOINTS: 6.0M INTERVALS TO LINE UP WITH FOOTPATH JOINTS.

3 / 901 MOWING KERB
SECTION — SCALE 1:10



4 / 901 TYPICAL EDGE DETAIL (NON-TRAFFICABLE)
SECTION — SCALE 1:5




5 / 901 TYPICAL CONTRACTION JOINT
SECTION — SCALE 1:5


HF-14 APPLE GREEN


HF-06 ORANGE

NOTE: INSTALL ALL PLAY EQUIPMENT AND SAFETY SURFACES TO RELEVANT AUSTRALIAN AND CITY OF WANNEROO STANDARDS.


6 / 901 RUBBER SOFTFALL SURFACE
SECTION — SCALE 1:5




7 / 901 RUBBER SOFTFALL SURFACE TO PATH INTERFACE
SECTION — SCALE 1:5



8 / 901 RUBBER SOFTFALL AND SAND PLAY SURFACE INTERFACE
SECTION — SCALE 1:10



9 / 901 PLAY MULCH SOFTFALL DETAIL
SECTION — SCALE 1:10




10 / 901 TYPICAL TACTILE TILE DETAIL
SECTION — SCALE 1:10


PUMPKIN ORANGE



MEDIUM GREEN


11 / 901 SPORTS SURFACE
SECTION — SCALE 1:10



NOTES
LIMESTONE BOULDERS TO BE SOURCED AND INSTALLED. MIN HEIGHT SIZE 450mm - MAX SIZE 800mm. GENERALLY BOULDERS TO BE BURIED APPROX. 1/3 OF EXPOSED HEIGHT AND INSTALLED WITH A MORTAR BED

12 / 901 FEATURE BOULDERS @ MULCH
SECTION — SCALE 1:20






NOTES:
- PANEL AND PLATE TO BE FABRICATED FROM 3mm ALUMINUM SHEETING.
- PANEL TO BE FOLDED PRIOR TO DELIVERY ON SITE.
- PANEL AND PLATE TO BE ADHERED TO LIMESTONE STRUCTURE USING SUITABLE COMPOUND TO ENSURE A PERMANENT FIXING.
- WALL SHALL BE CONSTRUCTED FROM RECONSTITUTED LIMESTONE BLOCKS OF SIZES 1000mm x 350mm x 350mm BUILT IN ACCORDANCE WITH DETAILS ON THIS DRAWING.
- REFER TO LANDSCAPE CONSULTANT'S DRAWINGS FOR LOCATION OF WALL
- DENSITY OF RECONSTITUTED LIMESTONE WALL SHALL BE A MINIMUM OF 1650kg/m
- ENSURE ALL JOINTS ARE FULLY MORTARED.
- MORTAR SHALL BE 1:1:6 (CEMENT; LIME; SAND). MORTAR COLOUR TO MATCH RECONSTITUTED LIMESTONE BLOCKS.
- ALL EXPOSED SURFACES OF WALL SHALL BE COATED WITH ANTI-GRAFFITI TREATMENT ON COMPLETION OF WORKS.

COMPACTION REQUIREMENTS
- COMPACT SUB-GRADE BELOW WALL TO A MINIMUM OF 8 BLOWS PER 300mm TESTED USING A STANDARD PERTH PENETROMETER FOR A DEPTH OF 750mm BELOW THE UNDERSIDE OF WALL.

DESIGN WIND LOADING
- TERRAIN CATEGORY 1


13 / 901 PARK SIGN WALL
PLAN & ELEVATIONS — SCALE 1:20

GENERAL NOTES
1. ALL PLAY EQUIPMENT, PLAY INFRASTUCTURE,, FITNESS EQUIPMENT, PARK FURNITURE, WALLS AND SPORT SUFACING TO HAVE A NON SCRIFICIAL ANTI-GRAFFITTI COATING APPLIED AS PER CITY OF WANNEROO STANDARD AND SPECIFICATIONS



CONCRETE WALL NOTES:
1. PROVIDE CONTROL JOINTS IN ALL WALLS AT 9m CTS
2. PROVIDE SAWN JOINTS IN ALL WALLS AT 3m CTS
3. WALLS & TOP SLAB TO N32 CONCRETE WITH OFF-WHITE CEMENT
4. OFF-FORM FINISH TO ALL EXPOSED FACES OF WALLS & SLABS TO BE CLASS 2
5. 10 x 10mm CHAMFER TO ALL EXPOSED EDGES
6. ENSURE ALL WALLS PROPPED DURING BACKFILLING & COMPACTION. USE ONLY LIGHTWEIGHT COMPACTION EQUIPMENT

14 / 901 TYPE 2 CONCRETE SEATING WALL
SECTION — SCALE 1:10



15 / 901 STEEL EDGING
SECTION — SCALE 1:20

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
E	09.04.24	OW	ISSUE FOR APPROVAL
D	27.03.24	OW	ISSUE FOR APPROVAL
C	16.02.24	OW	ISSUE FOR APPROVAL
B	11.12.23	OW	ISSUE FOR PRICING
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE


emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS
DRAWING TITLE
TYP HARDSCAPE 1
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT59-901	REV	1

REF: I:\EMLA\LOCAL\EMERGE\PROJECTS\CURRENT PROJECTS\CATALINA, KANIA & PARK\CU_LDRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\LANDSCAPE\CAT59_039_GREEN CENTRAL POS\CAT59_039_SET 1.DWG




MINIMUM REQUIREMENTS:		
'H'	'B'	'D'
0 - 370	250	100
350 - 700	500	200
700 - 1050	700	250
1050 - 1400	1050	300
1400 - 1750	1050	300
1750 - 2000	1400	400
2000 - 2800	1750	500

NOTES


1. COMPACT GROUND UNDER FOOTING TO RESIST 8 BLOWS PER 300mm OF A STANDARD 16mmØ PENETROMETER OVER A DEPTH OF 600mm.
2. PROVIDE CONTROL JOINTS TO ALL RETAINING WALLS AT 10m CTS MAX. REFER TO DETAIL 00/00.
3. NO BACKFILLING UNTIL 7 DAYS AFTER WALLS HAVE BEEN BUILT.
4. THESE WALLS ARE APPLICABLE FOR SANDY SOIL CONDITIONS ONLY.
5. CLAYEY SOILS TO BE REFERRED TO ENGINEER.
6. HORIZONTAL BACKFILL ONLY.
7. TO REAR OF WALL USE RANDOM COURSED BONDED STONE IN 1 : CEMENT, 2 : LIME, 9, : SAND MORTAR. NO RUBBLE FILL PERMITTED.
8. 'D' TO CONSIST OF COMPACTED SUBGRADE NOT PLAY SAND OR MULCH / ETC.

1 / 902 LIMESTONE RETAINING WALL - TYPICAL
SECTION SCALE 1:20




2 / 902 LIMESTONE RETAINING WALL CONTROL JOINT
SECTION SCALE 1:5


3 / 902 COMPACTED LIMESTONE ACCESS TRACK
SECTION SCALE 1:20




5 / 902 AMPHITHEATRE WALL DETAIL
SECTION SCALE 1:20



6 / 902 TYPICAL WALL PROFILE ON STAIR 1
SECTION SCALE 1:20



7 / 902 TYPICAL WALL PROFILE ON STAIR 2
SECTION SCALE 1:20



4 / 902 TYPICAL CONCRETE STAIRS
SECTION SCALE 1:20

GENERAL NOTES

1. ALL PLAY EQUIPMENT, PLAY INFRASTUCTURE,, FITNESS EQUIPMENT, PARK FURNITURE, WALLS AND SPORT SUFACING TO HAVE A NON SCRIFICIAL ANTI-GRAFFITTI COATING APPLIED AS PER CITY OF WANNEROO STANDARD AND SPECIFICATIONS

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
E	09.04.24	OW	ISSUE FOR APPROVAL
D	27.03.24	OW	ISSUE FOR APPROVAL
C	16.02.24	OW	ISSUE FOR APPROVAL
B	11.12.23	OW	ISSUE FOR PRICING
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS
DRAWING TITLE
TYP HARDSCAPE 2
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT59-902	REV	1

REF: M:\LOCAL\EMERGE\PROJECTS\CURRENT PROJECTS\CATALINA, TAMALA PARK\CL\DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE-LANDSCAPE 39- GREEN CENTRAL POS\CAT59-DCP SET.DWG




PRODUCT NAME	DOUBLE ACCESSIBLE BBQ CABINET
PRODUCT SUPPLIER	CHRISTIE
PRODUCT CODE	A SERIES
PRODUCT FINISH	AS PER MANUFACTURER SPECIFICATIONS
PRODUCT COLOUR	AS PER MANUFACTURER SPECIFICATIONS
PRODUCT FIXING	AS PER MANUFACTURER SPECIFICATIONS

1 951 BBQ
IMAGE REFERENCE NOT TO SCALE



PRODUCT NAME	BOLLARD REMOVABLE 140mm KEY LOCK WITH SLEEVE
PRODUCT SUPPLIER	SAFETY XPRESS
PRODUCT CODE	BOLRKL140
PRODUCT FINISH	AS PER MANUFACTURER'S SPECIFICATIONS
PRODUCT COLOUR	AS PER MANUFACTURER'S SPECIFICATIONS
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATIONS

4 951 REMOVABLE BOLLARD
IMAGE REFERENCE




7 951 240L WHEELED BIN & STAND DETAIL
SECTION SCALE 1:20




PRODUCT NAME	25M DOUBLE FLYING FOX
PRODUCT SUPPLIER	WILLPLAY, THROUGH ACTIVE DISCOVERY
PRODUCT CODE	CW-008 WITH ACCESSIBLE SEAT
PRODUCT FINISH	AS PER MANUFACTURER'S SPECIFICATIONS
PRODUCT COLOUR	POWDERCOATED 'MONUMENT'
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATIONS

11 951 DOUBLE FLYING FOX
IMAGE REFERENCE NOT TO SCALE



13 951 TYPICAL TIMBER NATURAL LOG
SECTION SCALE 1:20



2 951 LED LIGHT POLE
IMAGE REFERENCE SCALE 1:25



PRODUCT NAME	SEMI HOOP BICYCLE PARKING
PRODUCT SUPPLIER	STREET FURNITURE AUSTRALIA
PRODUCT CODE	BST03
PRODUCT FINISH	STAINLESS STEEL FRAME
PRODUCT COLOUR	STAINLESS STEEL
PRODUCT FIXING	SURFACE FIXED

5 951 BIKE RACKS
IMAGE REFERENCE



PRODUCT NAME	2 BAY SWING
PRODUCT SUPPLIER	WILLPLAY, THROUGH ACTIVE DISCOVERY
PRODUCT CODE	SW-011
PRODUCT FINISH	AS PER MANUFACTURER'S SPECIFICATIONS
PRODUCT COLOUR	UPRIGHTS: WOODGRAIN FINISH CROSS BAR: MONUMENT
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATIONS

8 951 A FRAME WITH BASKET AND SWING
IMAGE REFERENCE NOT TO SCALE



PRODUCT NAME	MEMO
PRODUCT SUPPLIER	LAPPSET
PRODUCT CODE	YA3900
PRODUCT FINISH	AS PER MANUFACTURER SPECIFICATIONS
PRODUCT COLOUR	GREEN POST
PRODUCT FIXING	AS PER MANUFACTURER SPECIFICATIONS

NOTES:
- CONTRACTOR TO ALLOW FOR ELECTRICAL CONNECTION

12 951 MEMO
IMAGE REFERENCE NOT TO SCALE



PRODUCT NAME	PARK TABLE AND PARK BENCH
PRODUCT SUPPLIER	STREET FURNITURE AUSTRALIA
PRODUCT CODE	PT9 ACCESSIBLE 2500L, PBS 2500L AND PBS 1500
PRODUCT FINISH	STAINLESS STEEL FRAME :ALUMINIUM WOODGRAIN BATTENS
PRODUCT COLOUR	TEXTURA MONUMENT FRAME :ALUMINIUM SPOTTED GUM BATTENS
PRODUCT FIXING	SURFACE FIXED AS PER MANUFACTURER'S SPECIFICATION

3 951 DDA PICNIC SETTING
IMAGE REFERENCE



PRODUCT NAME	DRINKING FOUNTAIN
PRODUCT SUPPLIER	GRILLEX
PRODUCT CODE	REVIVA DRINKING FOUNTAIN
PRODUCT FINISH	AS PER MANUFACTURER'S SPECIFICATION
PRODUCT COLOUR	POWDERCOATED MONUMENT
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATION

6 951 DRINK FOUNTAIN
IMAGE REFERENCE




BRUNSWICK GREEN

CEDAR

PRODUCT NAME	SHADE SAIL
PRODUCT SUPPLIER	WEST COAST SHADE
PRODUCT CODE	COMMERCIAL 95 340
PRODUCT FINISH	AS PER MANUFACTURER SPECIFICATIONS
PRODUCT COLOUR	BRUNSWICK GREEN & CEDAR
PRODUCT FIXING	AS PER MANUFACTURER SPECIFICATIONS

9 951 SHADE SAIL
IMAGE REFERENCE NOT TO SCALE



NOTES
1. TIMBER TO BE OILED WITH A JARRAH APPROPRIATE PETROLEUM OIL. REFER PLANS FOR PAINTED TIMBER LOCATIONS.
2. HEIGHT OF LOGS TO RANGE FROM 100mm-500mm MAXIMUM ABOVE FINISHED MULCH LEVEL

10 951 TYPICAL SUBMERGED STUMP
SECTION SCALE 1:20



PRODUCT NAME	WARATAH SHELTER
PRODUCT SUPPLIER	IRON CLAD
PRODUCT CODE	W-6036-1
PRODUCT FINISH	AS PER MANUFACTURER'S SPECIFICATION
PRODUCT COLOUR	FRAMING POWDERCOATED 'IRONSTONE'
PRODUCT FIXING	SURFACE FIXED

NOTES:
- SHELTER COLUMNS WILL EXTEND BEYOND DECKING SURFACE

14 951 SHELTER
IMAGE REFERENCE

GENERAL NOTES
1. ALL PLAY EQUIPMENT, PLAY INFRASTUCTURE,, FITNESS EQUIPMENT, PARK FURNITURE, WALLS AND SPORT SUFACING TO HAVE A NON SCRIFICIAL ANTI-GRAFFITTI COATING APPLIED AS PER CITY OF WANNEROO STANDARD AND SPECIFICATIONS

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
E	09.04.24	OW	ISSUE FOR APPROVAL
D	27.03.24	OW	ISSUE FOR APPROVAL
C	16.02.24	OW	ISSUE FOR APPROVAL
B	11.12.23	OW	ISSUE FOR PRICING
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS

DRAWING TITLE
TYPICAL FURNITURE AND PLAY EQUIPTMENT
.
CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT59-951	REV	1

USE: I:\MULLOCAL\EMERGE\PROJECTS\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\CLDR CODE\ AUTOCAD\LDS\CLARKSON\STAGE 39 - GREEN CENTRAL\POS\CATALINA POS 39 GC.DWG

GENERAL NOTES

1. ALL PLAY EQUIPMENT, PLAY INFRASTUCTURE,, FITNESS EQUIPMENT, PARK FURNITURE, WALLS AND SPORT SUFACING TO HAVE A NON SCRIFICIAL ANTI-GRAFFITTI COATING APPLIED AS PER CITY OF WANNEROO STANDARD AND SPECIFICATIONS



1 952 FITNESS AREA
PLAN
SCALE 1:100

ACCENT COLOUR: TRAFFIC YELLOW



2 952 FITNESS AREA RENDER
IMAGE REFERENCE




PRODUCT NAME	GYM MULTIMAX 2
PRODUCT SUPPLIER	DENFIT UNDER ACTIVE DISCOVERY
PRODUCT CODE	GYM MULTIMAX 2
PRODUCT FINISH	POWDERCOATED. COLOUR: IRONSTONE
PRODUCT COLOUR	ACCENT COLOUR: TRAFFIC YELLOW
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATION

8 952 GYM MULTIMAX
IMAGE REFERENCE



PRODUCT NAME	PECTORAL
PRODUCT SUPPLIER	DENFIT UNDER ACTIVE DISCOVERY
PRODUCT CODE	PECTORAL
PRODUCT FINISH	POWDERCOATED. COLOUR: IRONSTONE
PRODUCT COLOUR	ACCENT COLOUR: TRAFFIC YELLOW
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATION

9 952 PECTORAL
IMAGE REFERENCE



3 952 DETAIL
SECTION
SCALE 1:50



PRODUCT NAME	DIP BENCH 3
PRODUCT SUPPLIER	DENFIT UNDER ACTIVE DISCOVERY
PRODUCT CODE	DSW4101
PRODUCT FINISH	POWDERCOATED. COLOUR: IRONSTONE
PRODUCT COLOUR	ACCENT COLOUR: TRAFFIC YELLOW
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATION

10 952 DIP BENCH
IMAGE REFERENCE



PRODUCT NAME	GYM COMBI 7
PRODUCT SUPPLIER	DENFIT UNDER ACTIVE DISCOVERY
PRODUCT CODE	GYM COMBI 7
PRODUCT FINISH	POWDERCOATED. COLOUR: IRONSTONE
PRODUCT COLOUR	ACCENT COLOUR: TRAFFIC YELLOW
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATION

4 952 GYM COMBI 7
IMAGE REFERENCE




PRODUCT NAME	DIPPRESS
PRODUCT SUPPLIER	DENFIT UNDER ACTIVE DISCOVERY
PRODUCT CODE	PSPDP
PRODUCT FINISH	POWDERCOATED. COLOUR: IRONSTONE
PRODUCT COLOUR	ACCENT COLOUR: TRAFFIC YELLOW
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATION

5 952 DIP PRESS
IMAGE REFERENCE



PRODUCT NAME	BACKSHAPE
PRODUCT SUPPLIER	DENFIT UNDER ACTIVE DISCOVERY
PRODUCT CODE	BACKSHAPE
PRODUCT FINISH	POWDERCOATED. COLOUR: IRONSTONE
PRODUCT COLOUR	ACCENT COLOUR: TRAFFIC YELLOW
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATION

6 952 BACKSHAPE
IMAGE REFERENCE



7 952 BOX JUMP
SECTION
SCALE 1:20

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
E	09.04.24	OW	ISSUE FOR APPROVAL
D	27.03.24	OW	ISSUE FOR APPROVAL
C	16.02.24	OW	ISSUE FOR APPROVAL
B	11.12.23	OW	ISSUE FOR PRICING
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE


emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS
DRAWING TITLE
SPORTS EQUIPTMENT AND SHELTER
.
CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT59-952	REV	1


REF: I:\EMA_LOCAL\EMERGE\PROJECTS\CURRENT PROJECTS\CATALINA, TAMALA PARK\COL\DRAWINGS\JOB CODE AUTOCAD\JOB CODE LANDSCAPE\39 - GREEN CENTRAL POS\CAT59-DCP SHEET.DWG



1 953 CUSTOM ARBOUR TYPE 1
PLAN
SCALE 1:50



2 953 CUSTOM ARBOUR TYPE 2
PLAN
SCALE 1:50




3 953 TYPICAL ARBOUR
SECTION
SCALE 1:20

450x150x25mm PLATE
(fy=250 MPa, fu=410 MPa)

229x70x6 STIFFENER TOP
234x70x6 STIFFENER BOTTOM
6mm CFW SP WEB WELDS
6MM CFW SP FLANGE WELDS
6MM CFW SP TOP STFR WELDS
6MM CFW SP BOT WEB WELDS
8M20 8.8N/TB BOLTS

5 953 POST TO BEAM CONNECTION
PLAN
SCALE 1:10



4 953 SECTION A
PLAN
SCALE 1:10

STRUCTURAL NOTES

ARBOUR IS NOT SUBJECT TO STRUCTURAL CERTIFICATION. CONTRACTOR TO COMPLETE

GENERAL NOTES

1. ALL PLAY EQUIPMENT, PLAY INFRASTUCTURE,, FITNESS EQUIPMENT, PARK FURNITURE, WALLS AND SPORT SUFACING TO HAVE A NON SCRIFICIAL ANTI-GRAFFITTI COATING APPLIED AS PER CITY OF WANNEROO STANDARD AND SPECIFICATIONS

PRELIMINARY
NOT FOR CONSTRUCTION
INFORMATION ONLY

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS. THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
E	09.04.24	OW	ISSUE FOR APPROVAL
D	27.03.24	OW	ISSUE FOR APPROVAL
C	16.02.24	OW	ISSUE FOR APPROVAL
B	11.12.23	OW	ISSUE FOR PRICING
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS


DRAWING TITLE
TYPICAL ARBOUR DETAIL

CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT59-953	REV	1

REF: J:\WA LOCAL\EMERGE\PROJECTS\CURRENT PROJECTS\CATALINA, YANGA PARK\CL1 DRAWINGS\LDR CODE\ MITCHCADLDR_CODE-LANDSCAPE.DWG, STAGE 39 - GREEN CENTRAL POS\CAT59_OOP SET.DWG







GENERAL NOTES

1. ALL PLAY EQUIPMENT, PLAY INFRASTUCTURE,, FITNESS EQUIPMENT, PARK FURNITURE, WALLS AND SPORT SUFACING TO HAVE A NON SCRIFICIAL ANTI-GRAFFITTI COATING APPLIED AS PER CITY OF WANNEROO STANDARD AND SPECIFICATIONS









STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS. THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
E	09.04.24	OW	ISSUE FOR APPROVAL
D	27.03.24	OW	ISSUE FOR APPROVAL
C	16.02.24	OW	ISSUE FOR APPROVAL
B	11.12.23	OW	ISSUE FOR PRICING
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.

STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS


DRAWING TITLE
PLAY STRUCTURE
.

CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT59-954	REV	1


REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\DWGS\JOB CODE\ LANDSCAPE\STAGE 39\ GREEN CENTRAL POS\CAT59-DCP SET.DWG



1 971 TUBESTOCK - 200mm POT PLANTING
SECTION SCALE 1:20




2 971 TYPICAL STAGGERED PLANTING PATTERN
PLAN SCALE 1:20




3 971 ROLL-ON TURF AREAS
SECTION SCALE 1:10

4 971 TYPICAL 100 & 200 LITRE TREE PLANTING
SECTION SCALE 1:25




5 971 TYPICAL 400 & 500 LITRE TREE PLANTING
SECTION SCALE 1:25




6 971 XANTHORRHOEA PREISSII TRANSPLANT
SECTION SCALE 1:20

NOTE: DISPOSE OF ANY SURPLUS SOIL & STONES TO ENSURE THAT WATER IS NOT DEFLECTED FROM PLANTING POINT.




7 971 BIORETENTION AREA
SECTION SCALE 1:20



8 971 MATURE TREE TRANSPLANT
SECTION SCALE 1:50

CPF - CROSS SECTION DETAIL



MATERIAL SPECIFICATIONS

Planting Medium:
- A mix of top soil (retained from site post clearing), coconut coir and FOGO compost.
- Depth variation due to irrigation pipes.

Mulch Layer:
- Woodships provided by Satterley/Emerge.

Pathway:
- Compacted crushed limestone provided by Satterley/Emerge.
- Galvanised steel edging provided by Satterley/Emerge.

Pathway:
- Cottesloe sand.
- Incorporated into planting mix medium.

9 971 MIYAWAKI FOREST SOIL PROFILE
DETAIL PROVIDED BY CPA SCALE 1:20

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENT'S SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
E	09.04.24	OW	ISSUE FOR APPROVAL
D	27.03.24	OW	ISSUE FOR APPROVAL
C	16.02.24	OW	ISSUE FOR APPROVAL
B	11.12.23	OW	ISSUE FOR PRICING
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS
DRAWING TITLE
TYPICAL SOFTWORKS
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT59-971	REV	1

REF. I:\MIA\LOCAL\EMERGE\PROJECTS\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLT\DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\LANDSCAPE\CAT59-SDC-CENTRAL-POS-STAGE 39 - GREEN CENTRAL POS.DWG, 24/10/2023 1:47:27 PM, ZF

GENERAL NOTES

1. These drawings are to be read in conjunction with all architectural and other consultants' drawings and specifications and with such other written instructions as may be issued. Any discrepancies shall be referred to the superintendent for clarification before proceeding with work.
2. All dimensions are in millimetres and those relevant to setting out (excludes finishes) and offsite work shall be verified by the contractor before construction and fabrication are commenced. The engineer's drawings shall not be scaled.
3. All levels and grid co-ordinates are in metres.
4. During construction the contractor shall be responsible for maintaining the structure in a stable condition and no part shall be over stressed under construction activities.
5. Workmanship and materials shall be in accordance with the current edition of the relevant SAA codes and the by-laws and ordinances of the relevant building authority, except where varied by the contract documents.

DESIGN CRITERIA

1. Dead, live, wind and earthquake loads to AS1170.
2. Design Wind Speed
   Region A
   Terrain Category 2.5
   Regional Gust Wind Speed = 45m/sec (ULTIMATE LIMIT STATE)
   Regional Gust Wind Speed = 37m/sec (SERVICE LIMIT STATE)
3. Earthquake
   kp = 1.0
   Hazard Factor Z = 0.09 (Perth)
4. Foundations
   Foundations designed for Class 'S' site with minimum 150kPa allowable bearing pressure.
5. Live Loads

Decking:	3kPa to AS1170.1
Balustrade:	C3 to AS1170.1
Roof construction load:	0.25kPa to AS1170.1
Retaining Wall Surcharge:	3kPa to AS1170.1

BUILDER NOTE - COMPLIANCE INSPECTIONS

1. As part of the building licence for this project, the builder may be required to have the structural engineer certify the completed structure has been built in accordance with the approved drawings & /or with any subsequent written instructions.
2. If WA Structural Consulting are to provide this certification, the builder must arrange for WA Structural Consulting to inspect each of the structural items at appropriate stages. These items and stages include, but are not limited to the following:,
   2.1. Concrete reinforcement, prior to pouring of concrete in:
      2.1.1. Footing Excavations
      2.1.2. Slabs on ground
      2.1.3. Suspended slabs and beams
      2.1.4. Concrete columns and walls
      2.1.5. Retaining walls
   2.2. Structural steelwork prior to any cladding being fixed.
   2.3. Concrete wall panel connections.
3. The builder must provide appropriate evidence that the specified concrete has been supplied for each concrete element.
4. The builder must provide evidence that the required levels of foundation compaction have been achieved.
5. Where a geotechnical engineer has made specific recommendations, evidence that these have been achieved must be provided.
6. Unless fees for our inspections and certifications have been previously negotiated with WA Structural Consulting by others, these fees will be the builder's responsibility. It is required that the builder negotiate these fees with the engineer at a tender stage.
7. If the builder requires the fabrication drawings to be checked & certified by the project engineer, the costs associated with this will be the builder's responsibility, unless these fees have been previously negotiated with WA Structural Consulting by others. This must be confirmed by the builder.

CONCRETE AND REINFORCEMENT

1. All concrete works shall be in accordance with AS3600.
   Concrete specification shall be U.N.O.:

Location	F'C (MPA)	MAX.AGG SIZE (mm)	SLUMP (mm)
Footings	25	20	65
Slab on Ground	25	20	65
In Situ Retaining Walls	32	20	60
Precast	32	20	80
Cavity Fill	15	10	100

   Cover to Reinforcement shall be:

Location	Bottom (mm)	Top (mm)	Sides (mm)
Footing	70	50	50
Slab on Ground	50	40	50
In Situ Retaining Walls	32	20	60
Precast	50	40	40
Cavity Fill	50	50	20 U.N.O

2. Reinforcement shall be supported on approved plastic or plastic tipped wire chairs and hold rigidly in position as follows:
   a. Bars up to N12 and fabric - 800mm centres
   b. Bars N16 and larger - 1200mm centres
   * Welding reinforcement is not permitted unless approved by engineer.
3. Construction joints shall be scabbled, cleaned and coated with a cement/water slurry immediately prior to placing concrete.
4. Concrete shall be compacted using mechanical vibrators.
5. Concrete shall be cured for a minimum of 7 days by flooding, keeping continuously moist, the application of an approved curing compound or by other means approved by the engineer.
6. No holes or chases other than those shown on the drawings shall be made unless approved by engineer. Pipework passing through footing beams shall be to the approval of the engineer and shall be wrapped with a compressible material of minimum 6mm thickness.
7. Formwork and stripping times shall comply with AS3610. Remove formwork only when concrete has attained its design (f 'c) strength unless otherwise instructed by the structural engineer.
8. Control, expansion and contraction joints shall be constructed as detailed. Saw cut joints shall be made within 12 hours of concrete placement.
9. All mesh to conform with AS1304.
10. Reinforcement shall be in accordance with the following standards:
    R Indicates plain reinforcing bar R250N to AS/NZS4671
    L Indicates plain or deformed wire R500L or D500L to AS/NZS4671
    RL Indicates deformed rectangular mesh D500L to AS/NZS4671
    SL Indicates deformed square mesh D500L to AS/NZS4671
    N Indicates deformed bars D500N to AS/NZS4671
    S Indicates deformed bars D250N to AS/NZS4671
    TM Suffix indicates trench mesh using deformed bars D500L to AS/NZS4671
11. All galvanized items which are cast into concrete are to be passivated in a 0.2% sodium dichromate solution or equivalent.
12. All formwork shall be rigidly constructed of approved material. Formwork and supports shall be designed to withstand all possible load combinations during construction.

BAR DIAMETER (LARGEST)	LAP
12	600
16	800
20	1000
24	1200
28	1400
32	1600

Note: To be used U.N.O

14. Chemset Anchors U.N.O to be M16 HCR 8.8 rods with HILTI-HIT-HY-200 Adheisive minimum 150mm embedment. Installed in accordance with Manufacturers Specification and Installation Procedure.

FOUNDATIONS

1. Design is based on an allowable bearing pressure of 150kPa. It is the builder's responsibility to confirm the foundation type prior to commencing construction. Should the foundation type or bearing capacity not satisfy the above criteria the builder shall immediately contact engineer prior to construction proceeding.
2. Builder to grub out and remove all organic material and debris from the building platform.
3. Any soft areas shall be dug out and replaced with approved non-plastic fill.
4. All site preparation works shall be in accordance with site specific Geotechnical report and requirements.
5. Ensure a minimum of 8 blows per 300mm is achieved with a calibrated Perth Sand Penetrometer in accordance with AS1289.6.3.3
6. The building platform is to be shaped to ensure it drains to its perimeter and that such drainage is taken away from the platform area.
7. Footings at the lowest level must be the first footings constructed.
8. Located plumbing lines over top of footings and step footings.

MASONRY

1. All blockwork and brickwork shall be in accordance with AS3700
2. Concrete blocks shall be in accordance with AS2733
3. Reinforcement and concrete core filling shall comply with the notes on "concrete and reinforcement".
4. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700.
5. Masonry units shall have a minimum compressive strength of 15MPa.
6. As follows:
   a. Bond beam reinforcement shall be continuous at intersecting walls and bars anchored and lapped to develop full tensile stress.
   b. Support reinforced brick lintels for 14 days minimum.
7. Cleanout blocks shall be provided at the base of all cores to be concrete filled. Alternatively the builder shall open such cores for cleaning by an approved method.
8. All cores to be concrete filled shall be cleaned out by hosing prior to final setting or mortar at all lifts or by rodding prior to concrete filling.
9. Retaining walls shall be fully core filled. Backfill to retaining walls shall not be carried out until 14 days after core filling.
10. Provide 10mm stack bonded control joints where shown. Control joint to consist of flexible masonry anchors every 3rd course. Brunswick type MFA 3/3. Apply flexible sealant over backing rod.
11. Cross walls shall be fully bonded for the full height of intersecting wall.
12. Horizontal chasing is not permitted without written approval from the engineer.
13. Lap wires 500mm at splices and around corners and COG 500mm into intersecting walls. 20mm cover to all wires.
14. All wires in external face of external leaf to be galvanised to AS/NZS4680.
15. Masonry ties are to be provided at no more than 600mm spacing in each direction, and max 300mm from top of wall, side of control joint or perimeter of opening.
16. Ties to be grade 316 stainless steel in corrosive environments.
17. Masonry abutting concrete footings to typically be isolated with 10mm Ableflex expansion foam or similar approved product UNO.

STRUCTURAL STEEL

1. All steelwork shall be in accordance with:
   AS4100 steel structures
   AS4600 cold formed steel structures
2. Fabricator to check all dimensions before cutting materials or manufacturing. fabrication to AS4100 UON. These drawing are to be read in conjunction with the project architectural and other consultants' drawings.
3. Unless noted otherwise all steel shall be:
   a. AS3678 grade 250 hot rolled plates
   b. AS3679.1 grade 300 hot rolled UB, PFC, TFC, TFB, EA, UA and FLATS
   c. AS3679.2 grade 300 WB and WC
   d. AS1163 grade 250 for circular hollow sections Ø165mm and less
   e. AS1163 grade 350 for circular hollow sections larger than Ø165mm and rectangular hollow sections.
   f. AS1397 500MPa for 1.2mm thick purlins and girts
   g. 450MPa for 1.6mm thick purlins and girts
   h. 450MPa for 1.0 thick CF Channels
   i. 450MPa for 1.6mm thick CF Channels
4. Galvanising shall be hot dipped to AS/NZS 4680
5. Bolts shall be galvanised and of sufficient length to exclude the thread from the shear plane. A suitable washer shall be used under all nuts, when tensioning is specified high strength bolts shall be fully tensioned with load indicating washers to the requirements of AS4100.
6. Bolt legend 4.6/S commercial grade 4.6 bolts snug tightened 8.8/S high strength grade 8.8 bolts snug tightened. 8.8/TB high strength grade 8.8 bolts tensioned bearing connection. 8.8/TF high strength grade 8.8 bolts tensioned friction connection.
7. Unless otherwise specified the following shall apply -
   a. Cleats, brackets, stiffeners etc. to be 10mm thick, ex-standard square edge flats U.N.O.
   b. Welding to be carried out in accordance with AS/NZS 1554. 1:1995 welding consumables to be E48XX or W50X U.N.O. all welds to be 6MM CFW SP category U.N.O CPBW to be SP category U.N.O.
   c. Inspection to be carried to AS/NZS 1554.1:1995. All GP/SP welds to be 100% visually scanned. SP welds allow for 25% visual examination U.N.O.
   d. 6mm end plates to all hollow sections (seal weld).
   e. Bolts to be G 8.8/S
   f. Bolt hole clearance 2mm
   g. Hold down bolt clearance 4mm
   h. Grout - a space for 40mm of 2:1 sand: cement mortar of damp earth consistency under all base plates.
   i. Connections - minimum of 2-M16 8.8/S bolts
   j. Bracing intersects on centrelines and centre of gravity for angles.
8. Fabricator shall allow for all cleats and other fixings required by the supervisor.
9. All column base plates shall be set on 20mm min. of 1:2 cement and sand grout.
10. Seal all open ends of pipes or RHS members. Grind off all visible welds and brand marks to neat appearance where specified.
11. See below:
   a. The contractor shall remain responsible at all times for providing all necessary temporary bracing and other supports during erection, to stabilise the partially constructed building.
   b. Particular attention must be paid to the buckling stability of beams and columns prior to the connection of purlins, girts, fly braces and other bracing elements.
   c. It is the responsibility of the builder to obtain proper technical advice wherever necessary to ensure the partially completed structure is safe from collapse.
12. Treatment:
   All steel connection plate and bolts to be hot dip galvanize (600 g/sqm)
   Holding down bolts - hot dip galvanize (600 g/sqm)
13. Bitumen paint all steelwork for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

STRUCTURAL TIMBER

1. Structural timber shall comply with AS1720 timber structure code.
2. All timber to be seasoned F14, class 2, strength group SD5, joint group JD2 and treated with creosote to hazard class H4 unless noted otherwise.
3. All timber work to be in accordance with :
- AS1684 - SAA timber framing code.
- AS1720 - SAA timber structures code.
4. All timber and steel connections to be in accordance with AS1720.
5. Ensure no knots or gum veins in timber used.
6. Coat all timber in contact with ground with bitumen paint or similar approved.
7. All structural details to be confirmed, checked and site measured by builder prior to construction. Report any discrepancies to structural engineer.
8. Treatment :
- H1 - Interior use, above ground.
- H2 - Interior use, above ground, subject to termites.
- H3 - Exterior use, above ground, subject to periodic wetting.
- H4 - Exterior use, in ground, subject to severe wetting.
- H5 - Exterior use, in ground, with or in fresh water.
- H6 - Exposed to marine water.
9. Required bending stress:
- MGP10 fb = 16 MPa
- MGP12 fb = 28 MPa
- F14 fb = 36 MPa
- GL17 fb = 40 MPa
- LVL13 fb = 48 MPa
- LVL15 fb = 59 MPa
- LVL18 fb = 72 MPa
10. All bolted timber connections to be re-tightened at end of project prior to completion, ensure no splitting of timber occurs.
11. All proprietary systems (floor/wall/roofing) to be installed in strict accordance with manufacturer's specifications and details.
12. Bush Poles :
- All timber to AS1720.
- Minimum F11 grade CCA / H4 treated seasoned softwood. S6 strength group.
- Free from decay, shakes & fractures,resin pockets and surface damage.
- Heartwood not to exceed 50% of the diameter at each end or be within 35mm from the surface.
13. Bitumen paint all timber posts/columns for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

LIMESTONE RETAINING WALL SPECIFICATION NOTES

1. Width 'b' at any height to be no less than half of retained height 'h'. step wall to suit
2. Walls to be built on compacted sand, compact ground under footing to resist 7 blows per 300mm of a standard 16mm dia penetrometer over a depth of 600mm.
3. These walls are applicable to well drained sandy soil conditions only.
4. Walls resisting clay soil pressures and/or hydrostatic pressures to be referred to the engineer.
5. All reconstituted limestone to be first grade quality & free from soft pockets.
6. Rubble shall not be used to fill voids.
7. Reconstituted limestone to have a dry density of at least 1600 kg/m3 and a crushing strength of at least 5mpa.
8. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700. All mortar joints to be 20mm thick and fully mortared.
9. All topsoil, vegetation and deleterious matter shall be removed from the foundation area.
10. Vertical thickness of wall to be adequately bonded by building in header blocks - refer cross section
11. No backfilling until 7 days after walls have been built.
12. All backfilling shall be carried out using material which shall generally be sandy in nature and free from large pieces of rock to the extent that the material can be compacted using a vibrating plate compactor to meet the requirements of the specification.
13. Backfill shall not be dumped behind wall in a manner which will cause shock loading on the wall
14. Backfill shall be clean sand compacted in shallow (300) layers using light compacting equipment
15. In all cases the backfill material shall be selected such that once compacted, the standard of compaction can be measured using a standard perth penetrometer.
16. Compaction of the backfill material to the front and back of the wall to be compacted 95% modified max dry density.
17. Prior to practical completion the contractor shall provide written certification from a practising structural engineer that the wall construction & backfill compaction has been carried out in accordance with this drawing and the specification.
18. Construction Joints (CJ) shall be constructed within the retaining wall where noted below:

(i) at max. 10m centres along wall face
(ii) where the angle between faces of two walls exceeds 180 degrees, in which case the CJ is to be located on one side of the change in direction, at a distance away from the direction change equal to the base width of the wall.

19. Construction joints shall be 15mm wide and filled with expanded polyethylene (100mm deep) covered with a 25mm deep mastic of colour to match wall mortar. joints are to extend through wall and any fences, but need not extend through base course of limestone wall.
20. Select blocks to ensure intact faces only visible in facework.

ALUMINIUM

1. All Aluminium shall be in accordance with AS1664.
2. All Aluminium welding shall comply with AS1664.
3. Unless noted otherwise, all aluminium to be:
- Plates: Grade 5083 H116/h321 or 5083 H112 Aluminium
- SHS/RHS/CHS: Grade 6060-t5 aluminium
- Fixings: grade 316 stainless steel
- Welds: 5mm continuous fillet, category sp, filler allow to be grade 5186,5356 or 5556 aluminium
4. All fixings into Aluminium members to be stainless steel (SS316) or equivalent capacity aluminium fixings.
5. Provide nylon washers and packers for all and any connections between steel and aluminium.
6. Adequate protective coatings are to be applied to aluminum cast into concrete.

PRECAST CONCRETE

1. All precast units shown are for service conditions only. The contractor is responsible for all casting,lifting, transportation and propping requirements and must satisfy himself that they have been constructed to meet the design criteria noted. Any queries regarding precast concrete units shall be flagged during the tender process. If in doubt, ask.
2. Contractor to obtain Engineer's Design Certification for all elements of precast concrete work as required to the relevant Australian Standards (Lifting, bracing, propping as required).
3. Panels are to be securely propped until designed connections have been installed and are sufficiently restraining panels.
4. U.N.O all chemical anchors fixed into concrete panels to be galvanised HILTI-HAS-E-F rods with HILTI-HIT-HY-200 adhesive.
5. All grout used for panels shall be non shrink high strength grout to achieve min 40mpa compressive strength typ.
6. Precast concrete strength is for final position. Contractor to confirm required lifting strength in accordance with lifting engineers requirements. Shall be no less than 15 MPA.

HDPE DECKING AND BOARDS

1. All HDPE battens and other HDPE members to be supplied and installed in strict accordance with manufacturers specification.

STANDARD NOTES

1. SET OUT & DIMENSIONS. THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.

2. SERVICES & SITE ASSETS. THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.

3. REFERENCE. THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.

4. DISCREPANCIES. NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.

5. RELEVANT STANDARDS. THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.

6. SERVICE LOCATOR. THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
E	09.04.24	OW	ISSUE FOR APPROVAL
D	27.03.24	OW	ISSUE FOR APPROVAL
C	16.02.24	OW	ISSUE FOR APPROVAL
B	11.12.23	OW	ISSUE FOR PRICING
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE _____ EMERGE DIRECTOR _____ DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE _____ EMERGE DIRECTOR _____ DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE _____ EMERGE DIRECTOR _____ DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS

DRAWING TITLE
TYPICAL NOTES
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS IP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT59-980	REV	1

REF: I:\EMA JOCAL\EMERGE\PROJECTS\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLT\DRAWINGS\JOB CODE AUTOCAD\JOB CODE\CAD FILES\59_GREEN CENTRAL POS\CAT59-OCP SET.DWG

NOTE: RECONFIRM ALL MATERIAL TYPES SPECIFICATION, SUPPLIER, FINISH AND COLOURS WITH SUPERINTENDENT PRIOR TO ORDERING AND MANUFACTURING

MATERIALS SPECIFICATION

SYMBOL	ITEM	SUPPLIER	PRODUCT	IMAGE	COLOUR	SIZE	FINISH
	INSITU CONCRETE PAVING	HOLCIM	EXPOSED AGGREGATE		SPINIFEX	POURED INSITU AS PER PLAN	EXPOSED
	INSITU CONCRETE PAVING	HOLCIM	EXPOSED AGGREGATE		EUCALYPTUS	POURED INSITU AS PER PLAN	EXPOSED
	INSITU CONCRETE PAVING				LIGHT GREY	POURED INSITU AS PER PLAN	BRUSHED
	RUBBER SOFTFALL	TREADWELL MESH			HF-14 APPLE GREEN	AS PER PLAN	
	RUBBER SOFTFALL	TREADWELL MESH			HF-06 ORANGE	AS PER PLAN	
	SPORTS SURFACE	LAYKOLD WEST COAST SPORTS SURFACES			MEDIUM GREEN	AS PER PLAN	
	SPORTS SURFACE	LAYKOLD WEST COAST SPORTS SURFACES			PUMPKIN ORANGE	AS PER PLAN	
	TGSI'S	MIDLAND BRICK	UNIT PAVERS TILES		CHARCOAL	400x400x60mm	
PICNIC SETTING							
	PICNIC SETTING	STREET FURNITURE AUSTRALIA	PICNIC SETTING		TEXTURA MONUMENT FRAMING		POWDER COATED
					ALUMINIUM WOODGRAIN BATTENS SPOTTED GUM		
CONCRETE SEATING							
	COLOURED CONCRETE WALL	CCS			CCS SNOW CONCRETE	AS PER PLAN	
SHADE SAIL							
	SHADE SAIL	WEST COAST SHADE	SHADE SAIL		BRUNSWICK GREEN	AS PER PLAN	
					CEDAR		
					TEXTURA MONUMENT POST		
D	DRINKING FOUNTAIN	GRILLEX	DRINKING FOUNTAIN		TEXTURA MONUMENT	AS PER PLAN	POWDER COATED

GENERAL NOTES

1. ALL PLAY EQUIPMENT, PLAY INFRASTUCTURE,, FITNESS EQUIPMENT, PARK FURNITURE, WALLS AND SPORT SUFACING TO HAVE A NON SCRIFICIAL ANTI-GRAFFITTI COATING APPLIED AS PER CITY OF WANNEROO STANDARD AND SPECIFICATIONS

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.07.24	OW	REVISED FOR CONSTRUCTION
0	24.05.24	OW	ISSUE FOR CONSTRUCTION
E	09.04.24	OW	ISSUE FOR APPROVAL
D	27.03.24	OW	ISSUE FOR APPROVAL
C	16.02.24	OW	ISSUE FOR APPROVAL
B	11.12.23	OW	ISSUE FOR PRICING
A	24.10.23	OW	ISSUE FOR APPROVAL

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA GREEN
CLARKSON, W.A.
STAGE OR PHASE
STAGE 39 GREEN CENTRAL POS

DRAWING TITLE
MATERIALS PALETTE


CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	ZF	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	OW	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	24.10.23		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT59-981	REV	1

R:\CURRENT PROJECTS\CATALINA, YANGA, PARKVILLE\DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDCAD\RESTAGE 39 - GREEN CENTRAL\ JOB NO 59_CP_RE.DWG

CATALINA GREEN CENTRAL POS
IRRIGATION WORKS



AUTOCAD FILENAME: Catalina Central POS Design (Rev 1).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	10/11/2023	ISSUED FOR APPROVAL	R.V	J.S
B	20/11/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
C	24/02/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
D	17/04/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
0	07/06/2024	ISSUED FOR CONSTRUCTION	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD
1	30/10/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES

PROJECT :
CATALINA GREEN CENTRAL POS
IRRIGATION WORKS (KEY PLAN)
-

DATE :	DESIGN NO. :	SHEET NO. :
07/11/2023	18675-00	COVER PAGE



STATION DATA							VALVE DATA	
ST'N NO.	FLOW (L/s)	PR. (kPa)	PR'N mm hr	APP'N mm week	ST'N TIME (min)	AREA TYPE	VAL. NO.	FLOW (L/s)	DECODER NO.
1	7.47	450	16	40	30	TURF	3	7.47	–
2	7.67	450	16	40	30	TURF	5	7.67	–
3	7.90	450	16	40	30	TURF	6	7.90	–
4	7.69	450	16	40	30	TURF	7	7.69	–
5	5.23	450	16	40	30	TURF	14	5.23	–
6	8.05	250	32	40	15	GARDEN	2	8.05	–
7	7.88	250	32	40	15	GARDEN	9	7.88	–
8	7.23	250	32	40	15	GARDEN	10	7.23	–
9	7.56	250	32	40	15	GARDEN	11	7.56	–
10	7.74	250	32	40	15	GARDEN	13	7.74	–
11	7.71	250	32	40	15	GARDEN	16	7.71	–
12	2.67	350	12	40	40	GARDEN	17	2.67	–
13	7.68	250	8	20	30	BASIN	4	7.68	–
14	5.61	250	–	–	15	TREES	1	5.61	–
15	5.54	250	–	–	15	TREES	8	5.54	–
16	7.16	250	–	–	15	TREES	12	7.16	–
17	4.94	350	–	–	15	TREES	15	4.94	–

DAILY RUN TIME: 6 HRS & 10 MIN WEEKLY RUN TIME: 30 HRS & 50 MIN

VALVE LABEL LEGEND

VALVE NO	2	Φ50 VALVE SIZE
FLOW (LPS)	3.29	32 PRECIPITATION RATE
	–	DECODER NO.

NOTE:

1. THESE WORKS ARE TO BE INSTALLED TO MEET THE CITY OF WANNEROO IRRIGATION SPECIFICATIONS (JAN 2024 VERSION 1.0).
2. MAINLINE AND LATERAL PIPES ARE TO BE INSTALLED TO A MINIMUM DEPTH OF 350mm AND BE INSTALLED TO A MAXIMUM DEPTH OF 450mm.
3. THE CONTRACTOR TO UNDERTAKE FLOW (PRESSURE) ADJUSTMENT OF ALL SOLENOID VALVES IN ACCORDANCE WITH THE NOMINAL OPERATING PRESSURE OF THE SPRINKLERS ATTACHED TO THE PARTICULAR SOLENOID VALVE.
4. CABLE PITS TO BEEN LOCATED AT EVERY BEND IN THE MAINLINE AND EVERY 100m IN STRAIGHT RUNS.
5. ALL SIGNAL 2-WIRE PATHS TO BE INSTALLED IN 40MD GREY CONDUIT.
6. ANY SPRINKLERS INSTALLED WITHIN TURF AREAS ON ROAD VERGES ARE TO BE INSTALLED WITH SQUARE CONCRETE SURROUNDS.
7. THE IRRIGATION SUB CONTRACTOR SHALL SUPPLY A 13mm X 1200mm GROUND ROD FOR SIGNAL SURGE PROTECTION AND HOUSED WITHIN A VALVE BOX AS BELOW:-
   - AT THE END OF EACH COMMUNICATION CABLE RUN.
   - AT SPACING NOT EXCEEDING 250 METRES ALONG COMMUNICATION RUNS, OR AT EVERY 8TH DECODER.
   - OR AS PER MANUFACTURERS SPECIFICATIONS.

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-25-06-SS	18	450	62	18.3
	HUNTER	I-25-06-SS	13	450	48.5	15.5
	HUNTER	I-25-06-SS	10	450	43.9	16.2
	HUNTER	I-25-06-SS	8	450	36	15.2
	HUNTER	I-25-06-SS	7	450	29.1	14.6
	HUNTER	I-20-12	6.0	350	24.5	13.1
	HUNTER	I-20-12	3.0	350	12.3	11.9
	HUNTER	I-20-12	4.5LA	350	16.6	10.7
	HUNTER	I-20-12	2.0LA	350	8	8.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1
	ALL GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Φ20x300mm POLY ARTIC RISER OR TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Φ15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)					
	BASIN AREA - TO HAVE HUNTER I-20-12 ON A Φ20x300mm POLY ARTIC RISER (NOZZLES AS SHOWN) ALL SPRINKLERS ARE SPACED AT 120% RATED RADIUS					
200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA					
500/400 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z 6P WITH BLUE FLEX 7.06 LPM @ 250 kPA					
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA					
	EXISTING BORE 3 LOCATION					
	EXISTING BORE PUMP CUBICLE WITH A SIGNAL SDS-100					
	BERMAD 200 SERIES DATA VALVE SIZE AS SHOWN					
	50mm MAINLINE FLUSHING VALVE					
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION					
	P2 CABLE PIT					
	SD-SL SURGE ARRESTOR					
	EXISTING MAINLINE ISOLATION VALVE					
	EXISTING P2 CABLE PIT					
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE					
	DN110 PN12.5 PE100 MDPE POLY MAINLINE WITH BLUE STRIPE ON INTERNAL SECTION OF POS.					
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN					
25	uPVC SWJ CLASS 9 LATERAL LINE FOR TREES SIZE AS SHOWN					
25	uPVC SWJ CLASS 9 LATERAL LINE FOR BASIN SIZE AS SHOWN					
	DN110 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
	DN160 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
	DN200 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS					
	EXISTING SLEEVE					
	IRRIGATION REVISION					

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA IACA14M

0 2 4 6 8 10m

SCALE 1:200 ON A1

REV	DATE	DESCRIPTION	DWN	CKD
A	10/11/2023	ISSUED FOR APPROVAL	R.V	J.S
B	20/11/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
C	24/02/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
D	17/04/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
0	07/06/2024	ISSUED FOR CONSTRUCTION	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD
1	30/10/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

N

NewGround DESIGN SERVICES

COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :


EMERGE ASSOCIATES

PROJECT :

CATALINA GREEN CENTRAL POS
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
07/11/2023	18675-01	1 OF 5

AUTOCAD FILENAME: Catalina Central POS Design (Rev 1).dwg



SHEET 3.2 OF 5
SHEET 2 OF 5

LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-25-06-SS	18	450	62	18.3
	HUNTER	I-25-06-SS	13	450	48.5	15.5
	HUNTER	I-25-06-SS	10	450	43.9	16.2
	HUNTER	I-25-06-SS	8	450	36	15.2
	HUNTER	I-25-06-SS	7	450	29.1	14.6
	HUNTER	I-20-12	6.0	350	24.5	13.1
	HUNTER	I-20-12	3.0	350	12.3	11.9
	HUNTER	I-20-12	4.5LA	350	16.6	10.7
	HUNTER	I-20-12	2.0LA	350	8	8.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	ALL GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER OR TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
	BASIN AREA - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER (NOZZLES AS SHOWN) ALL SPRINKLERS ARE SPACED AT 120% RATED RADIUS
200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
500/400 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z 6P WITH BLUE FLEX 7.06 LPM @ 250 kPA
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	EXISTING BORE 3 LOCATION
	EXISTING BORE PUMP CUBICLE WITH A SIGNAL SDS-100
	BERMAD 200 SERIES DATA VALVE SIZE AS SHOWN
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	SD-SL SURGE ARRESTOR
	EXISTING MAINLINE ISOLATION VALVE
	EXISTING P2 CABLE PIT
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE
	DN110 PN12.5 PE100 MDPE POLY MAINLINE WITH BLUE STRIPE ON INTERNAL SECTION OF POS.
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
25	uPVC SWJ CLASS 9 LATERAL LINE FOR TREES SIZE AS SHOWN
25	uPVC SWJ CLASS 9 LATERAL LINE FOR BASIN SIZE AS SHOWN
	DN110 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS
	DN160 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS
	DN200 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS
	EXISTING SLEEVE
	IRRIGATION REVISION

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA

0 2 4 6 8 10m
SCALE 1:200 ON A1

AUTOCAD FILENAME: Catalina Central POS Design (Rev 1).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	10/11/2023	ISSUED FOR APPROVAL	R.V	J.S
B	20/11/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
C	24/02/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
D	17/04/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
0	07/06/2024	ISSUED FOR CONSTRUCTION	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD
1	30/10/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES

PROJECT :
CATALINA GREEN CENTRAL POS
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
07/11/2023	18675-02	2 OF 5



LEGEND: "SPRINKLERS"

SYMBOL	BRAND NAME	MODEL DESCRIPTION	NOZZ. NO.	PRESS. (KPA)	FLOW (LPM)	RADIUS (M)
	HUNTER	I-25-06-SS	18	450	62	18.3
	HUNTER	I-25-06-SS	13	450	48.5	15.5
	HUNTER	I-25-06-SS	10	450	43.9	16.2
	HUNTER	I-25-06-SS	8	450	36	15.2
	HUNTER	I-25-06-SS	7	450	29.1	14.6
	HUNTER	I-20-12	6.0	350	24.5	13.1
	HUNTER	I-20-12	3.0	350	12.3	11.9
	HUNTER	I-20-12	4.5LA	350	16.6	10.7
	HUNTER	I-20-12	2.0LA	350	8	8.5
	TORO	570Z-12P	15	250	2.84-11.36	4.6
	TORO	570Z-12P	12	250	1.82-7.27	3.7
	TORO	570Z-12P	10	250	1.25-5.04	3.0
	TORO	570Z-12P	4EST	250	1.63	1.2x4.4
	TORO	570Z-12P	4SST	250	3.33	1.2x9.1

	ALL GARDEN AREAS - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER OR TORO 570Z-12P'S (PART & FULL CIRCLES) ON A Ø15 x 300mm POLY ARTIC RISER (NOZZLES AS SHOWN)
	BASIN AREA - TO HAVE HUNTER I-20-12 ON A Ø20x300mm POLY ARTIC RISER (NOZZLES AS SHOWN) ALL SPRINKLERS ARE SPACED AT 120% RATED RADIUS
200/100 L	2-TORO FLOOD BUBBLERS MODEL FB-50PC ON A TORO 570Z-6P WITH BLUE FLEX 3.26 LPM @ 250 kPA
500/400 L	2-TORO FLOOD BUBBLERS MODEL FB-100PC ON A TORO 570Z 6P WITH BLUE FLEX 7.06 LPM @ 250 kPA
TRANS	4-TORO FLOOD BUBBLERS MODEL FB-200PC ON A TORO 570Z-6P WITH BLUE FLEX 28.08 LPM @ 250 kPA
	EXISTING BORE 3 LOCATION
	EXISTING BORE PUMP CUBICLE WITH A SIGNAL SDS-100
	BERMAD 200 SERIES DATA VALVE SIZE AS SHOWN
	50mm MAINLINE FLUSHING VALVE
	DN50 AIR RELEASE, TO BE INSTALLED AT HIGH POINT ON MAINLINE PER C.O.W. SPECIFICATION
	P2 CABLE PIT
	SD-SL SURGE ARRESTOR
	EXISTING MAINLINE ISOLATION VALVE
	EXISTING P2 CABLE PIT
	EXISTING DN110 PN12.5 PE100 MDPE POLY MAINLINE
	DN110 PN12.5 PE100 MDPE POLY MAINLINE WITH BLUE STRIPE ON INTERNAL SECTION OF POS.
25	uPVC SWJ CLASS 9 LATERAL LINE SIZE AS SHOWN
25	uPVC SWJ CLASS 9 LATERAL LINE FOR TREES SIZE AS SHOWN
25	uPVC SWJ CLASS 9 LATERAL LINE FOR BASIN SIZE AS SHOWN
	DN110 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS
	DN160 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS
	DN200 PN10 PE100 POLY SLEEVE INSTALLED BY IRRIGATION CONTRACTOR IN COORDINATION WITH THE CIVIL AND LANDSCAPING CONTRACTORS
	EXISTING SLEEVE
1	IRRIGATION REVISION

CERTIFIED IRRIGATION DESIGNER IRRIGATION AUSTRALIA

0 2 4 6 8 10m
SCALE 1:200 ON A1

AUTOCAD FILENAME: Catalina Central POS Design (Rev 1).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	10/11/2023	ISSUED FOR APPROVAL	R.V	J.S
B	20/11/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
C	24/02/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
D	17/04/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
0	07/06/2024	ISSUED FOR CONSTRUCTION	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD
1	30/10/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

N

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : 200 @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES


PROJECT :
CATALINA GREEN CENTRAL POS
IRRIGATION WORKS
-

DATE :	DESIGN NO. :	SHEET NO. :
07/11/2023	18675-03	3 OF 5



TYPICAL GLOBE PATTERN SOLENOID VALVE INSTALLATION

NOT TO SCALE



TYPICAL THRUST BLOCK DETAILS

NOT TO SCALE

NOTE:
MINIMUM BEARING AREA TO BE IN ACCORDANCE WITH TYPE OF FITTING AND SOIL TYPE AS PER PIPE MANUFACTURERS RECOMMENDATIONS





TABLE OF AIR VALVES	
MAINLINE SIZE (DN)†	AIR VALVE‡
LESS THAN 63	PN16 DN20 COMBINATION AIR VALVE
75-140	PN16 DN25 COMBINATION AIR VALVE
150-200	PN16 DN50 COMBINATION AIR VALVE
† SEE GENERAL LAYOUT DRAWING(S). ‡ SEE ALSO SPECIFICATION.	

TYPICAL AIR VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL ARRANGEMENT OF MULTIPLE PIPES IN A COMMON TRENCH

NOT TO SCALE

AUTOCAD FILENAME: Catalina Central POS Design (Rev 1).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	10/11/2023	ISSUED FOR APPROVAL	R.V	J.S
B	20/11/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
C	24/02/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
D	17/04/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
0	07/06/2024	ISSUED FOR CONSTRUCTION	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD
1	30/10/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES


PROJECT :
CATALINA GREEN CENTRAL POS
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
07/11/2023	18675-04	4 OF 5



TYPICAL FLUSHING (BALL) VALVE INSTALLATION ON MAINLINE PIPEWORK

NOT TO SCALE



TYPICAL POP-UP ROTOR SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE





TABLE OF SPRINKLER OFFSETS			
EDGE TYPE	DIMENSION A		
	SPRAY†	ROTOR†	
BACK OF KERB OR EDGE OF PAVEMENT.	100	300	
GARDEN WALL WITH NO MOWING STRIP.	200	200	
BUILDING FACADE WITH NO MOWING STRIP.	600	600	
† SPRINKLER TYPE. SEE GENERAL LAYOUT DRAWINGS.			

SPRINKLER AND LATERAL PIPE OFFSETS FROM LAWN AND GARDEN EDGES

NOT TO SCALE



TYPICAL POP-UP SPRAY SPRINKLER INSTALLATION ON PVC PIPEWORK

NOT TO SCALE




TABLE OF TREE WATERING SYSTEMS†						
SYSTEM	PLANT STOCK‡	SYSTEM FLOW(L/MIN)	20MIN VOL (L)¥	PIPE (A)	PIPE (B)	PIPE (C)
-	-	0-6	-	DN19	-	DN19
-	-	6-15	-	DN19	-	DN25
-	-	15-30	-	DN25	-	DN25

† SYSTEM DESIGN BASED ON THE PEAK DAILY WATER REQUIREMENTS SUPPLIED BY NURSERY INDUSTRY SOURCES AND OTHERS
‡ BAG STOCK SIZE (L) AND/OR NOMINAL DIAMETER OF TRANSPLANT ROOT BALL (M).
¥ VOLUME PROVIDED BY A 20MIN RUN TIME. RUN TIME TO BE ADJUSTED IN ACCORDANCE WITH PLANT WATER REQUIREMENTS AND CLIMATIC CONDITIONS.

TREE WATERING SYSTEMS

NOT TO SCALE

AUTOCAD FILENAME: Catalina Central POS Design (Rev 1).dwg

REV	DATE	DESCRIPTION	DWN	CKD
A	10/11/2023	ISSUED FOR APPROVAL	R.V	J.S
B	20/11/2023	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
C	24/02/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
D	17/04/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S
0	07/06/2024	ISSUED FOR CONSTRUCTION	R.V	J.S

REV	DATE	DESCRIPTION	DWN	CKD
1	30/10/2024	REVISED IRRIGATION TO SUIT THE LATEST LANDSCAPE PLAN	R.V	J.S

NewGround DESIGN SERVICES


COPYRIGHT TO THIS DRAWING IS RESERVED BY NEWGROUND DESIGN SERVICES AND MUST NOT BE RETAINED OR PRODUCED WITHOUT THEIR WRITTEN PERMISSION. THE DRAWING IS ESSENTIALLY DIAGRAMMATIC AND MUST BE APPLIED TO THE CIRCUMSTANCES AS FOUND ON SITE.

SCALE :	1 : NTS @ A1 SHEET
DESIGNER :	R.VIRTUDAZO
DRAWN BY :	R.VIRTUDAZO
APPROVED BY :	J.STRAUSS
FLOW (LPS) :	
PRESSURE (KPA) :	

CLIENT :
EMERGE ASSOCIATES

PROJECT :
CATALINA GREEN CENTRAL POS
IRRIGATION WORKS (TYPICAL DETAILS)
-

DATE :	DESIGN NO. :	SHEET NO. :
07/11/2023	18675-05	5 OF 5



CATALINA

CLARKSON, WA

Catalina

STAGE 42 POS

LANDSCAPE CONTRACT: CAT69

LANDSCAPE & IRRIGATION WORKS

CLIENT:CATALINA REGIONAL COUNCIL

REVISED FOR: ***CONSTRUCTION***

DATE: **JUNE 2025**

Sheet List Table		
Sheet Number	Sheet Title	Revision
CAT-69-000	COVERPAGE	3
CAT-69-200	SITE LAYOUT	1
CAT-69-301	GRADING 1 OF 4	1
CAT-69-302	GRADING 2 OF 4	1
CAT-69-303	GRADING 3 OF 4	1
CAT-69-304	GRADING 4 OF 4	2
CAT-69-401	HARDSCAPE 1 OF 4	1
CAT-69-402	HARDSCAPE 2 OF 3	1
CAT-69-403	HARDSCAPE 3 OF 4	1
CAT-69-404	HARDSCAPE 4 OF 4	2
CAT-69-501	PLANTING 1 OF 4	3
CAT-69-502	PLANTING 2 OF 4	1
CAT-69-503	PLANTING 3 OF 4	1
CAT-69-504	PLANTING 4 OF 4	2
CAT-69-600	PLAYGROUND PLAN	2
CAT-69-901	HARDSCAPE DETAILS	1
CAT-69-950	FURNITURE & EQUIPMENT	1
CAT-69-970	SOFTWORKS	1
CAT-69-980	NOTES	1

CATALINA Regional Council

emerge ASSOCIATES
Integrated Science & Design

CAT-69-301
CAT-69-401
CAT-69-501

CAT-69-301
CAT-69-401
CAT-69-501

CAT-69-302
CAT-69-402
CAT-69-502

CAT-69-303
CAT-69-403
CAT-69-503

CAT-69-304
CAT-69-404
CAT-69-504

CAT-69-600

CAT-69-304
CAT-69-404
CAT-69-504

3568 3569 3570 3571 3572 3573 3574 3575
3567 3566 3565 3564 3563 3562 3561
3549 3548 3547
3550 3560 3559 3551 3558 3552 3557 3553 3554 3555 3556
3543 3544 3545 3546 3533 3542 3534 3541 3535 3540 3536 3539 3537 3538
3411 3412 3413 3414 3415 3410 3416 3409 3417 3408 3418 3407 3419 3406 3420 3405 3421 3404 3422 3403 3423 3402 3424 3401 3425 3400
3439 3438 3437 3436 3435 3434 3433 3432 3446 3445 3444 3443 3442 3441 3440
3430 3431 3492 3447 3448 3429 3449 3428 3450 3427 3426 3452 3451
3461 3462 3463 3464 3460 3465 3459 3466 3458 3467 3457 3468 3456 3469 3455 3470 3454 3453 3472
3523 3524 3525 3526 3527 3528 3532 3531 3530 3529
3519 3520 3521 3522 3507 3518 3508 3517 3509 3515 3514 3513 3512 3510 3516 3511
3498 3499 3500 3501
7000

MAY NOT COME INTO USE OF WORKS

MAY NOT COME INTO USE OF WORKS

LEGEND

EXTENT OF WORKS

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
SITE LAYOUT
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		

SCALE 1: 750 @ A1 METRES
0 7.5 15 22.5 30 37.5

DRAWING NUMBER
CAT-69-200

REV
1

DEF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CD\DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 42\POS\ 69-200.DWG



LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- 0.00 PROPOSED CONTOURS BY CIVIL
- 0.00 PROPOSED CONTOURS
- RL 8.00 SPOT LEVELS
- BW +00.00 BOTTOM OF WALL HEIGHTS
- TW +00.00 TOP OF WALLS HEIGHTS
- TS +00.00 TOP OF STAIRS
- BS +00.00 BOTTOM OF STAIRS
- HANDRAILS
- TACTILES 14 901

EXISTING WORKS CONSTRUCTED UNDER CIVIL PACKAGE (FOR REFERENCE ONLY)

- EXISTING CIVIL DRAIN BY CIVIL
- EXISTING DRAIN PIT BY CIVIL

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED 'REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
GRADING 1 OF 4
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		

SCALE 1: 200 @ A1 METRES 4 6 8 10

DRAWING NUMBER CAT-69-301

REV 1

DE: \JOBS\PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWING\JOB CODE\ JOB CODE\ LANDSCAPE\STAGE 42\CAT69_STAGE 42 POS.DWG



LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- 0.00 PROPOSED CONTOURS BY CIVIL
- 0.00 PROPOSED CONTOURS
- RL 8.00 SPOT LEVELS
- BW +00.00 BOTTOM OF WALL HEIGHTS
- TW +00.00 TOP OF WALL HEIGHTS
- TS +00.00 TOP OF STAIRS
- BS +00.00 BOTTOM OF STAIRS
- HANDRAILS
- TACTILES

14 901

EXISTING WORKS CONSTRUCTED UNDER CIVIL PACKAGE (FOR REFERENCE ONLY)

- EXISTING CIVIL DRAIN BY CIVIL
- EXISTING DRAIN PIT BY CIVIL

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTHS OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
GRADING 2 OF 4

CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE ASSUMES NO RESPONSIBILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		

SCALE 1: 200 @ A1 METRES
0 2 4 6 8 10

DRAWING NUMBER CAT-69-302
REV 1

REF: J:\JOURNEY PROJECTS\CATALINA, TAMALA PARK\CLI DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 42\CAT69_STAGE 42 POS.DWG

MATCHLINE REFER TO DWG CAT-69-302



MATCHLINE REFER TO DWG CAT-69-304

LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- 0.00 PROPOSED CONTOURS BY CIVIL
- 0.00 PROPOSED CONTOURS
- RL 8.00 SPOT LEVELS
- BW +00.00 BOTTOM OF WALL HEIGHTS
- TW +00.00 TOP OF WALL HEIGHTS
- TS +00.00 TOP OF STAIRS
- BS +00.00 BOTTOM OF STAIRS
- HANDRAILS
- TACTILES (14 901)

EXISTING WORKS CONSTRUCTED UNDER CIVIL PACKAGE (FOR REFERENCE ONLY)

- EXISTING CIVIL DRAIN BY CIVIL
- EXISTING DRAIN PIT BY CIVIL

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
GRADING 3 OF 4
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		


SCALE 1: 200 @ A1 METRES
0 2 4 6 8 10

DRAWING NUMBER
CAT-69-303

REV
1

DEF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CL\DRAWINGS\JOB CODE\AUTOCAD\JOB CODE\LANDSCAPE\STAGE 42\CAT-69-303.DWG





LEGEND

- EXTENT OF WORKS
- 0.00 EXISTING CONTOURS
- 0.00 PROPOSED CONTOURS BY CIVIL
- 0.00 PROPOSED CONTOURS
- RL 8.00 SPOT LEVELS
- BW +00.00 BOTTOM OF WALL HEIGHTS
- TW +00.00 TOP OF WALL HEIGHTS
- TS +00.00 TOP OF STAIRS
- BS +00.00 BOTTOM OF STAIRS
- HANDRAILS
- TACTILES (14 901)

EXISTING WORKS CONSTRUCTED UNDER CIVIL PACKAGE (FOR REFERENCE ONLY)

- EXISTING CIVIL DRAIN BY CIVIL
- EXISTING DRAIN PIT BY CIVIL

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
2	10.06.25	JL	REVISED FOR CONSTRUCTION
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	DW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
GRADING 4 OF 4
-
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ASSOCIATES NO LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		

SCALE 1: 200 @ A1 METRES (0 2 4 6 8 10)

DRAWING NUMBER CAT-69-304 REV 2

REF: J:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLIENT DRAWINGS\DB CODE\ AUTOCAD\DB CODE\ LANDSCAPE\STAGE 42\CAT69_STAGE 42 POS.DWG

MATCHLINE REFER TO DWG CAT-69-402

EXPEDITION DRIVE

ROCK PITCHING BY LANDSCAPE CONTRACTOR

ROCK PITCHING BY LANDSCAPE CONTRACTOR

MATCHLINE REFER TO DWG BELOW

3439

3438

3437

3414

3413

3412

3411

FORTIS ROAD

BIAMANGA LOOP

EXPEDITION DRIVE

3440

3441

MATCHLINE REFER TO DWG ABOVE

GRAMPIANS DRIVE

GREEN CENTRAL POS

LEGEND

- EXTENT OF WORKS
- NON-TRAFFICABLE CONCRETE PATH — 1/901
- TRAFFICABLE CONCRETE PATH — 2/901
- EXISTING FOOTPATH BY OTHERS
- COLOURED CONCRETE HOLCIM: SANDSTONE — 9/901
- MK CONCRETE MOW KERB — 3/901
- RUBBER SOFTFALL — 6/901
- MULCH ONLY — 5/970
- PLAY MULCH SOFTFALL — 4/970
- COMPACTED LIMESTONE — 10/901
- PROPOSED PLANTING — 1-2/970
- TIMBER LOG & STEPPERS — 6-7/950
- LIMESTONE RETAINING — 12/901
- TURF — 3/970
- EXISTING VEGETATION
- LIMESTONE BOULDERS — 9/970
- B RUBBISH BIN — 1/950
- LED LIGHTPOLE — 8/950
- SEATING BENCH — 2/950
- HANDRAILS — 10/950
- TACTILE PAVERS — 14/901
- SE STEEL EDGING — 11/901
- PICNIC SETTING — 3/950
- REMOVABLE BOLLARD — 17/901
- PROPOSED TREES — 6-8/970
- EXISTING TREES TO BE RETAINED AND PROTECTED
- EXISTING TREE CANOPY COVER

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	REVISE OR AMENDMENT
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
HARDSCAPE 1 OF 4
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS LP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		

SCALE 1: 200 @ A1 METRES
0 2 4 6 8 10

DRAWING NUMBER
CAT-69-401

REV
1

DFE: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CO_DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 42\CAT69_STAGE 42 POS_DETAILING

EXPEDITION DRIVE

CONNOLLY DRIVE

BIAMANGA LOOP

ABERCROMBIE STREET

EXISTING PATH BY OTHERS

ROCK PITCHING BY LANDSCAPE CONTRACTOR

2/950 SEATING BENCH

ROCK PITCHING BY LANDSCAPE CONTRACTOR

PRAM RAMP BY OTHERS

1/901 CONCRETE PATH

9/970 LIMESTONE BOULDERS

3567 3566 3565 3564 3563 3562 3561 3560 3559 3558 3557 3556 3555 3554 3553 3552 3551 3550 3549 3548 3547 3546 3545 3544 3543 3542 3541 3540 3539 3538 3537 3536 3535 3534 3533 3532 3531 3530 3529 3528 3527 3526 3525 3524 3523 3522 3521 3520 3519 3518 3517 3516 3515 3514 3513 3512 3511 3510 3509 3508 3507 3506 3505 3504 3503 3502 3501 3500 3499 3498 3497 3496 3495 3494 3493 3492 3491 3490 3489 3488 3487 3486 3485 3484 3483 3482 3481 3480 3479 3478 3477 3476 3475 3474 3473 3472 3471 3470 3469 3468 3467 3466 3465 3464 3463 3462 3461 3460 3459 3458 3457 3456 3455 3454 3453 3452 3451 3450 3449 3448 3447 3446 3445 3444 3443 3442 3441 3440 3439 3438 3437 3436 3435 3434 3433 3432 3431 3430 3429 3428 3427 3426 3425 3424 3423 3422 3421 3420 3419 3418 3417 3416 3415 3414 3413 3412 3411 3410 3409 3408 3407 3406 3405 3404 3403 3402 3401 3400 3399 3398 3397 3396 3395 3394 3393 3392 3391 3390 3389 3388 3387 3386 3385 3384 3383 3382 3381 3380 3379 3378 3377 3376 3375 3374 3373 3372 3371 3370 3369 3368 3367 3366 3365 3364 3363 3362 3361 3360 3359 3358 3357 3356 3355 3354 3353 3352 3351 3350 3349 3348 3347 3346 3345 3344 3343 3342 3341 3340 3339 3338 3337 3336 3335 3334 3333 3332 3331 3330 3329 3328 3327 3326 3325 3324 3323 3322 3321 3320 3319 3318 3317 3316 3315 3314 3313 3312 3311 3310 3309 3308 3307 3306 3305 3304 3303 3302 3301 3300 3299 3298 3297 3296 3295 3294 3293 3292 3291 3290 3289 3288 3287 3286 3285 3284 3283 3282 3281 3280 3279 3278 3277 3276 3275 3274 3273 3272 3271 3270 3269 3268 3267 3266 3265 3264 3263 3262 3261 3260 3259 3258 3257 3256 3255 3254 3253 3252 3251 3250 3249 3248 3247 3246 3245 3244 3243 3242 3241 3240 3239 3238 3237 3236 3235 3234 3233 3232 3231 3230 3229 3228 3227 3226 3225 3224 3223 3222 3221 3220 3219 3218 3217 3216 3215 3214 3213 3212 3211 3210 3209 3208 3207 3206 3205 3204 3203 3202 3201 3200 3199 3198 3197 3196 3195 3194 3193 3192 3191 3190 3189 3188 3187 3186 3185 3184 3183 3182 3181 3180 3179 3178 3177 3176 3175 3174 3173 3172 3171 3170 3169 3168 3167 3166 3165 3164 3163 3162 3161 3160 3159 3158 3157 3156 3155 3154 3153 3152 3151 3150 3149 3148 3147 3146 3145 3144 3143 3142 3141 3140 3139 3138 3137 3136 3135 3134 3133 3132 3131 3130 3129 3128 3127 3126 3125 3124 3123 3122 3121 3120 3119 3118 3117 3116 3115 3114 3113 3112 3111 3110 3109 3108 3107 3106 3105 3104 3103 3102 3101 3100 3099 3098 3097 3096 3095 3094 3093 3092 3091 3090 3089 3088 3087 3086 3085 3084 3083 3082 3081 3080 3079 3078 3077 3076 3075 3074 3073 3072 3071 3070 3069 3068 3067 3066 3065 3064 3063 3062 3061 3060 3059 3058 3057 3056 3055 3054 3053 3052 3051 3050 3049 3048 3047 3046 3045 3044 3043 3042 3041 3040 3039 3038 3037 3036 3035 3034 3033 3032 3031 3030 3029 3028 3027 3026 3025 3024 3023 3022 3021 3020 3019 3018 3017 3016 3015 3014 3013 3012 3011 3010 3009 3008 3007 3006 3005 3004 3003 3002 3001 3000 2999 2998 2997 2996 2995 2994 2993 2992 2991 2990 2989 2988 2987 2986 2985 2984 2983 2982 2981 2980 2979 2978 2977 2976 2975 2974 2973 2972 2971 2970 2969 2968 2967 2966 2965 2964 2963 2962 2961 2960 2959 2958 2957 2956 2955 2954 2953 2952 2951 2950 2949 2948 2947 2946 2945 2944 2943 2942 2941 2940 2939 2938 2937 2936 2935 2934 2933 2932 2931 2930 2929 2928 2927 2926 2925 2924 2923 2922 2921 2920 2919 2918 2917 2916 2915 2914 2913 2912 2911 2910 2909 2908 2907 2906 2905 2904 2903 2902 2901 2900 2899 2898 2897 2896 2895 2894 2893 2892 2891 2890 2889 2888 2887 2886 2885 2884 2883 2882 2881 2880 2879 2878 2877 2876 2875 2874 2873 2872 2871 2870 2869 2868 2867 2866 2865 2864 2863 2862 2861 2860 2859 2858 2857 2856 2855 2854 2853 2852 2851 2850 2849 2848 2847 2846 2845 2844 2843 2842 2841 2840 2839 2838 2837 2836 2835 2834 2833 2832 2831 2830 2829 2828 2827 2826 2825 2824 2823 2822 2821 2820 2819 2818 2817 2816 2815 2814 2813 2812 2811 2810 2809 2808 2807 2806 2805 2804 2803 2802 2801 2800 2799 2798 2797 2796 2795 2794 2793 2792 2791 2790 2789 2788 2787 2786 2785 2784 2783 2782 2781 2780 2779 2778 2777 2776 2775 2774 2773 2772 2771 2770 2769 2768 2767 2766 2765 2764 2763 2762 2761 2760 2759 2758 2757 2756 2755 2754 2753 2752 2751 2750 2749 2748 2747 2746 2745 2744 2743 2742 2741 2740 2739 2738 2737 2736 2735 2734 2733 2732 2731 2730 2729 2728 2727 2726 2725 2724 2723 2722 2721 2720 2719 2718 2717 2716 2715 2714 2713 2712 2711 2710 2709 2708 2707 2706 2705 2704 2703 2702 2701 2700 2699 2698 2697 2696 2695 2694 2693 2692 2691 2690 2689 2688 2687 2686 2685 2684 2683 2682 2681 2680 2679 2678 2677 2676 2675 2674 2673 2672 2671 2670 2669 2668 2667 2666 2665 2664 2663 2662 2661 2660 2659 2658 2657 2656 2655 2654 2653 2652 2651 2650 2649 2648 2647 2646 2645 2644 2643 2642 2641 2640 2639 2638 2637 2636 2635 2634 2633 2632 2631 2630 2629 2628 2627 2626 2625 2624 2623 2622 2621 2620 2619 2618 2617 2616 2615 2614 2613 2612 2611 2610 2609 2608 2607 2606 2605 2604 2603 2602 2601 2600 2599 2598 2597 2596 2595 2594 2593 2592 2591 2590 2589 2588 2587 2586 2585 2584 2583 2582 2581 2580 2579 2578 2577 2576 2575 2574 2573 2572 2571 2570 2569 2568

MATCHLINE REFER TO DWG CAT-69-401

MATCHLINE REFER TO DWG CAT-69-403

LEGEND

- EXTENT OF WORKS
- NON-TRAFFICABLE CONCRETE PATH 1/901
- TRAFFICABLE CONCRETE PATH 2/901
- EXISTING FOOTPATH BY OTHERS
- COLOURED CONCRETE HOLCIM: SANDSTONE 9/901
- CONCRETE MOW KERB (MK) 3/901
- RUBBER SOFTFALL 6/901
- MULCH ONLY 5/970
- PLAY MULCH SOFTFALL 4/970
- COMPACTED LIMESTONE 10/901
- PROPOSED PLANTING 1-2/970
- TIMBER LOG & STEPPERS 6-7/950
- LIMESTONE RETAINING 12/901
- TURF 3/970
- EXISTING VEGETATION
- LIMESTONE BOULDERS 9/970
- RUBBISH BIN (B) 1/950
- LED LIGHTPOLE 8/950
- SEATING BENCH 2/950
- HANDRAILS 10/950
- TACTILE PAVERS 14/901
- STEEL EDGING (SE) 11/901
- PICNIC SETTING 3/950
- REMOVABLE BOLLARD 17/901
- PROPOSED TREES 6-8/970
- EXISTING TREES TO BE RETAINED AND PROTECTED
- EXISTING TREE CANOPY COVER

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
HARDSCAPE 2 OF 3
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		

SCALE 1: 200 @ A1 METRES
0 2 4 6 8 10

DRAWING NUMBER CAT-69-402
REV 1

S:\JOURNEY PROJECTS\CATALINA, YIMALA PARK\CLI DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 42\CNTRD_STAGE 42 POS.DWG

MATCHLINE REFER TO DWG CAT-69-402



MATCHLINE REFER TO DWG CAT-69-404

LEGEND

- EXTENT OF WORKS
- NON-TRAFFICABLE CONCRETE PATH 1/901
- TRAFFICABLE CONCRETE PATH 2/901
- EXISTING FOOTPATH BY OTHERS
- COLOURED CONCRETE HOLCIM: SANDSTONE 9/901
- CONCRETE MOW KERB (MK) 3/901
- RUBBER SOFTFALL 6/901
- MULCH ONLY 5/970
- PLAY MULCH SOFTFALL 4/970
- COMPACTED LIMESTONE 10/901
- PROPOSED PLANTING 1-2/970
- TIMBER LOG & STEPPERS 6-7/950
- LIMESTONE RETAINING 12/901
- TURF 3/970
- EXISTING VEGETATION
- LIMESTONE BOULDERS 9/970
- RUBBISH BIN (B) 1/950
- LED LIGHTPOLE 8/950
- SEATING BENCH 2/950
- HANDRAILS 10/950
- TACTILE PAVERS 14/901
- STEEL EDGING (SE) 11/901
- PICNIC SETTING 3/950
- REMOVABLE BOLLARD 17/901
- PROPOSED TREES 6-8/970
- EXISTING TREES TO BE RETAINED AND PROTECTED
- EXISTING TREE CANOPY COVER

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	REVISED FOR CONSTRUCTION
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
HARDSCAPE 3 OF 4
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		

SCALE 1: 200 @ A1 METRES
0 2 4 6 8 10

DRAWING NUMBER CAT-69-403
REV 1

J:\CURRENT PROJECTS\CATALINA, TAMALA PARK\C3_DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 42\CAT-69-403.DWG





LEGEND

- EXTENT OF WORKS
- NON-TRAFFICABLE CONCRETE PATH 1 901
- TRAFFICABLE CONCRETE PATH 2 901
- EXISTING FOOTPATH BY OTHERS
- COLOURED CONCRETE HOLCIM: SANDSTONE 9 901
- CONCRETE MOW KERB 3 901
- RUBBER SOFTFALL 6 901
- MULCH ONLY 5 970
- PLAY MULCH SOFTFALL 4 970
- COMPACTED LIMESTONE 10 901
- PROPOSED PLANTING 1-2 970
- TIMBER LOG & STEPPERS 6-7 950
- LIMESTONE RETAINING 12 901
- TURF 3 970
- EXISTING VEGETATION
- LIMESTONE BOULDERS 9 970
- RUBBISH BIN 1 950
- LED LIGHTPOLE 8 950
- SEATING BENCH 2 950
- HANDRAILS 10 950
- TACTILE PAVERS 14 901
- STEEL EDGING 11 901
- PICNIC SETTING 3 950
- REMOVABLE BOLLARD 17 901
- PROPOSED TREES 6-8 970
- EXISTING TREES TO BE RETAINED AND PROTECTED
- EXISTING TREE CANOPY COVER

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
2	10.06.25	JL	REVISED FOR CONSTRUCTION
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
HARDSCAPE 4 OF 4
.
CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE DOES NOT ACCEPT RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OF THIS DRAWING. THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES TO THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.


DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		

SCALE 1: 200 @ A1 METRES
0 2 4 6 8 10

DRAWING NUMBER CAT-69-404
REV 2

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CD\DRAWINGS\JOB CODE\ JHTOCAD\JOB CODE\ LANDSCAPE\STAGE 42\CAT-69-404.DWG





Tree List

Sym.	Key	Botanic Name	Common Name	Quantity	Pot
Agfl	Agfl	Agonis flexuosa	Willow Myrtle	23	Transplant
Bapr	Bapr	Banksia prionotes	Acorn Banksia	36	45 Litre
Coma	Coca	Coymbia calophylla	Marri	2	Transplant
Eugo	Eugo	Eucalyptus gomphocephala	Tuart	10	Transplant
Cavi	Euut	Eucalyptus utilis	Coastal Moort	8	200 Litre
Mela	Mela	Melaleuca lanceolata	Rottnest Island Tea Tree	40	200 Litre
Mevi	Mevi	Melaleuca viridiflora	Broad Leaf Paperbark	23	200 Litre
Xapr	Xapr	Xanthorrhoea preissii	Grass Tree	18	Transplant

PLANT AND TREE NUMBERS IN SCHEDULE ARE TO BE USED AS GUIDE ONLY. TENDERERS TO REFER LABELS ON PLANS FOR NUMBERS. PLANT NUMBERS AND SPECIES ARE SUBJECT TO AVAILABILITY.

PLANT MIX 1

Key	Botanic Name	Common Name	Pot	Quantity
Anfl	Anigozanthos flavidus	Kangeroo Paw	14 cm	502
Ergl	Eremophila glabra	Tar Bush	14 cm	502
Grcr	Grevillea crithmifolia	Grevillea	14 cm	502
Hepu	Hemiandra pungens	Snakebush	14 cm	502
Hicu	Hibbertia cuneiformis	Cut-Leaf Hibbertia	14 cm	502
Mypa	Myoporum insulare Prostrate	Ground Cover Boobialla	14 cm	502
Olax	Olearia axillaris	Coastal Daisy Bush	14 cm	502

PLANT MIX 2

Key	Botanic Name	Common Name	Pot	Quantity
Atis	Atriplex isatidea	Coast Saltbush	14 cm	384
Base	Banksia sessilis	Parrot Bush	14 cm	580
Chap	Chrysocephalum apiculatum 'Desert Flame'	Yellow Buttons	14 cm	580
Ento	Enchylaena tomentosa	Ruby Saltbush	14 cm	580
Grob	Grevillea obtusifolia 'Prostrate'	Grevillea	14 cm	580
Hira	Hibbertia racemosa	Stalked Guniea Flower	14 cm	580
Jase	Jacksonia sericea	Waldjumi	14 cm	580
Kepr	Kennedia prostrata	Running Postman	14 cm	580
Lebr	Leucophyta brownii	Cushion Bush	14 cm	580
Olax	Olearia axillaris	Coastal daisy bush	14 cm	580
Orla	Orthrosanthus laxus	Morning Iris	14 cm	580
Paoc	Patersonia occidentalis	Long Purple Flag	14 cm	580
Phsp	Philotheca spicata	Salt and Pepper	14 cm	580
Sccr	Scaevola crassifolia	Cushion Fan Flower	14 cm	580
Scth	Scaevola thesioides	Silky Scaevola	14 cm	580

PLANT MIX 3

Key	Botanic Name	Common Name	Pot	Quantity
Acsa	Acacia saligna 'prostrate'	Wattle	14 cm	450
Adcy	Adenanthos cygnorum	Wooly Bush	14 cm	301
Dire	Dianella revoluta	Flax Lily	14 cm	450
Gane	Gastrolobium capitatum	Bacon and Eggs	14 cm	450
Hali	Hakea lissocarpha	Honey Bush	14 cm	450
Hepu	Hemiandra pungens	Snake Bush	14 cm	450
Tere	Templetonia refusa	Cockies Tongue	14 cm	301
Thba	Thryptomene baeckeacea	Myrtle	14 cm	450

PLANT MIX 4

Key	Botanic Name	Common Name	Pot	Quantity
Accy	Acacia cyclops	Red Eyed Wattle	14 cm	459
Ancu	Angianthus cunninghamii	Coastal Angianthus	14 cm	459
Atci	Atriplex cinerea	Grey Saltbush	14 cm	306
Bada	Banksia dallanneyi	Couch Honeypot	14 cm	459
Dida	Diplolaena dampiera	Dampier's Rose	14 cm	459
Ergl	Eremophila glabra	Tar Bush	14 cm	459

PLANT MIX 5

Key	Botanic Name	Common Name	Pot	Quantity
Alhu	Allocasuarina humilis	Dwarf Sheoak	20 cm	512
Atci	Atriplex cinerea	Grey Saltbush	14 cm	170
Dida	Diplolaena dampiera	Southern Dipolaena	20 cm	512
Dril	Dryandra lindleyana	Couch Honeypot	20 cm	512

PLANT MIX 6

Key	Botanic Name	Common Name	Pot	Quantity
Anvi	Anigozanthos viridis	Green Kangaroo Paw	14 cm	74
Babl	Banksia blechnifolia	Banksia	14 cm	74
Legl	Lepidosperma gladiatum	Coast Sword-sedge	14 cm	74

EDGE MIX

Key	Botanic Name	Common Name	Pot	Quantity
Auel	Austrostipa elegentissima	Feather Spear-Grass	14 cm	1063
Coac	Conostylis aculeata	Cottonhead	14 cm	1063
Dire	Dianella revoluta	Blue Flax-Lily	14 cm	1063
Loma	Lomandra maritima	Maritime Mat Rush	14 cm	1063
Popo	Poa poiformis	Tussock Grass	14 cm	1063

LEGEND

- EXTENT OF WORKS
- PLANTING MIX 1 — 1-2 970
- PLANTING MIX 2 — 1-2 970
- PLANTING MIX 3 — 1-2 970
- PLANTING MIX 4 — 1-2 970
- PLANTING MIX 5 — 1-2 970
- EDGE MIX — 1-2 970
- TURF — 3 970
- MULCH ONLY — 5 970
- EXISTING VEGETATION TO BE PROTECTED
- PROPOSED TREES — 6-8 970
- EXISTING TREES TO BE RETAINED AND PROTECTED
- EXISTING TREE CANOPY COVER

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
3	10.06.25	JL	REVISED FOR CONSTRUCTION
2	12.05.25	JL	REVISED FOR CONSTRUCTION
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS
DRAWING TITLE
PLANTING 1 OF 4
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		

SCALE 1: 200 @ A1 METRES
0 2 4 6 8 10

DRAWING NUMBER CAT-69-501
REV 3

SEE U:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CAD\DRAWINGS\LDB CODE\ LANDSCAPE\STAGE 42\CAT69_STAGE 42 POS_PLANTING

EXPEDITION DRIVE

CONNOLLY DRIVE

BIAMANGA LOOP

ABERCROMBIE STREET

PLANT MIX 1
223.8m2@3/m2
96xAnfl
96xOlax
96xErgl
96xGrcr
96xHepu
96xHicu
96xMypa

PLANT MIX 2
128.0m2@3/m2
17xAtis
26xBase
26xChap
26xEnto
26xGrob
26xHira
26xJase
26xKepr
26xLebr
26xOlax
26xOrla
26xPaoc
26xPhsp
26xSccr
26xScth

PLANT MIX 2
59.4m2@3/m2
8xAtis
12xBase
12xChap
12xEnto
12xGrob
12xHira
12xJase
12xKepr
12xLebr
12xOlax
12xOrla
12xPaoc
12xPhsp
12xSccr
12xScth

PLANT MIX 3
21.2m2@3/m2
8xAcsa
5xAdcy
8xDire
8xGane
8xHali
8xHepu
5xTere
8xThba

PLANT MIX 3
150.7m2@3/m2
57xAcsa
38xAdcy
57xDire
57xGane
57xHali
57xHepu
38xTere
57xThba

PLANT MIX 4
35.0m2@3/m2
17xAccy
17xAncu
12xAtci
17xBada
17xDida
17xErgl

EDGE MIX
78.1m2@3/m2
47xAuel
47xCoac
47xDire
47xLoma
47xPopo

PLANT MIX 2
35.6m2@3/m2
5xAtis
7xBase
7xChap
7xEnto
7xGrob
7xHira
7xJase
7xKepr
7xLebr
7xOlax
7xOrla
7xPaoc
7xPhsp
7xSccr
7xScth

PLANT MIX 1
12.1m2@3/m2
5xAnfl
5xOlax
5xErgl
5xGrcr
5xHepu
5xHicu
5xMypa

EDGE MIX
42.8m2@3/m2
26xAuel
26xCoac
26xDire
26xLoma
26xPopo

PLANT MIX 1
4.9m2@3/m2
2xAnfl
2xOlax
2xErgl
2xGrcr
2xHepu
2xHicu
2xMypa

PLANT MIX 2
501.1m2@3/m2
67xAtis
100xBase
100xChap
100xEnto
100xGrob
100xHira
100xJase
100xKepr
100xLebr
100xOlax
100xOrla
100xPaoc
100xPhsp
100xSccr
100xScth

PLANT MIX 6
19.0m2@3/m2
19xAnvi
19xBabl
19xLegl

PLANT MIX 1
140.6m2@3/m2
60xAnfl
60xOlax
60xErgl
60xGrcr
60xHepu
60xHicu
60xMypa

EDGE MIX
23.8m2@3/m2
14xAuel
14xCoac
14xDire
14xLoma
14xPopo

PLANT MIX 2
9.1m2@3/m2
1xAtis
2xBase
2xChap
2xEnto
2xGrob
2xHira
2xJase
2xKepr
2xLebr
2xOlax
2xOrla
2xPaoc
2xPhsp
2xSccr
2xScth

PLANT MIX 2
102.7m2@3/m2
14xAtis
21xBase
21xChap
21xEnto
21xGrob
21xHira
21xJase
21xKepr
21xLebr
21xOlax
21xOrla
21xPaoc
21xPhsp
21xSccr
21xScth

EDGE MIX
177.7m2@3/m2
107xAuel
107xCoac
107xDire
107xLoma
107xPopo

EDGE MIX
101.8m2@3/m2
61xAuel
61xCoac
61xDire
61xLoma
61xPopo

PLANT MIX 1
85.1m2@3/m2
36xAnfl
36xOlax
36xErgl
36xGrcr
36xHepu
36xHicu
36xMypa

PLANT MIX 2
128.5m2@3/m2
17xAtis
26xBase
26xChap
26xEnto
26xGrob
26xHira
26xJase
26xKepr
26xLebr
26xOlax
26xOrla
26xPaoc
26xPhsp
26xSccr
26xScth

PLANT MIX 3
66.2m2@3/m2
25xAcsa
17xAdcy
25xDire
25xGane
25xHali
25xHepu
17xTere
25xThba

PLANT MIX 3
119m2@3/m2
45xAcsa
30xAdcy
45xDire
45xGane
45xHali
45xHepu
30xTere
45xThba

PLANT MIX 4
51.7m2@3/m2
26xAccy
26xAncu
17xAtci
26xBada
26xDida
26xErgl

EDGE MIX
37.5m2@3/m2
22xAuel
22xCoac
22xDire
22xLoma
22xPopo

PLANT MIX 6
18.8m2@3/m2
19xAnvi
19xBabl
19xLegl

EDGE MIX
18.7m2@3/m2
11xAuel
11xCoac
11xDire
11xLoma
11xPopo

PLANT MIX 2
154m2@3/m2
21xAtis
31xBase
31xChap
31xEnto
31xGrob
31xHira
31xJase
31xKepr
31xLebr
31xOlax
31xOrla
31xPaoc
31xPhsp
31xSccr
31xScth

PLANT MIX 6
2.6m2@3/m2
3xAnvi
3xBabl
3xLegl

EDGE MIX
3.9m2@3/m2
2xAuel
2xCoac
2xDire
2xLoma
2xPopo

PLANT MIX 6
33.1m2@3/m2
33xAnvi
33xBabl
33xLegl

Agfl Bapr Xapr Mevi Mela Euut

MATCHLINE REFER TO DWG CAT-69-501

MATCHLINE REFER TO DWG CAT-69-503

LEGEND

- EXTENT OF WORKS
- PLANTING MIX 1 — 1:2 970
- PLANTING MIX 2 — 1:2 970
- PLANTING MIX 3 — 1:2 970
- PLANTING MIX 4 — 1:2 970
- PLANTING MIX 5 — 1:2 970
- EDGE MIX — 1:2 970
- TURF — 1 970
- MULCH ONLY — 5 970
- EXISTING VEGETATION TO BE PROTECTED
- PROPOSED TREES — 6-8 970
- EXISTING TREES TO BE RETAINED AND PROTECTED
- EXISTING TREE CANOPY COVER

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
PLANTING 2 OF 4

CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		

SCALE 1: 200 @ A1 METRES
0 2 4 6 8 10

DRAWING NUMBER
CAT-69-502

REV 1

REF: U:\DRIVE\PROJECTS\CATALINA, TAMALA PARK\CLIENT DRAWINGS\CAD FILES\CAD\LANDCAD\LOT CODE\ LANDCAPE\STAGE 42\CAT69_STAGE 42 POS.DWG

MATCHLINE REFER TO DWG CAT-69-502

PLANT MIX 4
116.6m2@3/m2
58xAccy
58xAncu
39xAtci
58xBada
58xDida
58xErgl

PLANT MIX 2
135.3m2@3/m2
18xAtis
27xBase
27xChap
27xEnto
27xGrob
27xHira
27xJase
27xKepr
27xLebr
27xOlax
27xOrla
27xPaoc
27xPhsp
27xSccr
27xScth

PLANT MIX 4
142.3m2@3/m2
71xAccy
71xAncu
47xAtci
71xBada
71xDida
71xErgl

PLANT MIX 3
179.2m2@3/m2
67xAcsa
45xAdcy
67xDire
67xGane
67xHali
67xHepu
45xTere
67xThba

PLANT MIX 2
243.3m2@3/m2
32xAtis
49xBase
49xChap
49xEnto
49xGrob
49xHira
49xJase
49xKepr
49xLebr
49xOlax
49xOrla
49xPaoc
49xPhsp
49xSccr
49xScth

PLANT MIX 1
72.3m2@3/m2
31xAnfl
31xOlax
31xErgl
31xGrcr
31xHepu
31xHicu
31xMypa

PLANT MIX 2
109.3m2@3/m2
15xAtis
22xBase
22xChap
22xEnto
22xGrob
22xHira
22xJase
22xKepr
22xLebr
22xOlax
22xOrla
22xPaoc
22xPhsp
22xSccr
22xScth

PLANT MIX 4
54.8m2@3/m2
27xAccy
27xAncu
18xAtci
27xBada
27xDida
27xErgl

PLANT MIX 3
74.1m2@3/m2
28xAcsa
19xAdcy
28xDire
28xGane
28xHali
28xHepu
19xTere
28xThba

PLANT MIX 2
47.4m2@3/m2
6xAtis
9xBase
9xChap
9xEnto
9xGrob
9xHira
9xJase
9xKepr
9xLebr
9xOlax
9xOrla
9xPaoc
9xPhsp
9xSccr
9xScth

PLANT MIX 1
167.6m2@3/m2
72xAnfl
72xOlax
72xErgl
72xGrcr
72xHepu
72xHicu
72xMypa

EDGE MIX
25.5m2@3/m2
15xAuel
15xCoac
15xDire
15xLoma
15xPopo

PLANT MIX 2
174.8m2@3/m2
23xAtis
35xBase
35xChap
35xEnto
35xGrob
35xHira
35xJase
35xKepr
35xLebr
35xOlax
35xOrla
35xPaoc
35xPhsp
35xSccr
35xScth

EDGE MIX
35.6m2@3/m2
21xAuel
21xCoac
21xDire
21xLoma
21xPopo

CONNOLLY DRIVE

BIAMANGA LOOP

ABERCROMBIE STREET

LEGEND

- EXTENT OF WORKS
- PLANTING MIX 1 (1:2 @ 970)
- PLANTING MIX 2 (1:2 @ 970)
- PLANTING MIX 3 (1:2 @ 970)
- PLANTING MIX 4 (1:2 @ 970)
- PLANTING MIX 5 (1:2 @ 970)
- EDGE MIX (1:2 @ 970)
- TURF (1 @ 970)
- MULCH ONLY (5 @ 970)
- EXISTING VEGETATION TO BE PROTECTED
- PROPOSED TREES (6-8 @ 970)
- EXISTING TREES TO BE RETAINED AND PROTECTED
- EXISTING TREE CANOPY COVER

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	REVISED FOR CONSTRUCTION
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT
REV	DATE	BY	ISSUE OR AMENDMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
PLANTING 3 OF 4
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE ACCEPT NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE, REUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		


SCALE 1: 200 @A1 METRES
0 2 4 6 8 10


DRAWING NUMBER
CAT-69-503

REV
1

MATCHLINE REFER TO DWG CAT-69-504

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 42\CAT69_STAGE 42 POS.DWG





LEGEND

- EXTENT OF WORKS
- PLANTING MIX 1 — 1:2 970
- PLANTING MIX 2 — 1:2 970
- PLANTING MIX 3 — 1:2 970
- PLANTING MIX 4 — 1:2 970
- PLANTING MIX 5 — 1:2 970
- EDGE MIX — 1:2 970
- TURF — 1 970
- MULCH ONLY — 5 970
- EXISTING VEGETATION TO BE PROTECTED
- PROPOSED TREES — 6-8 970
- EXISTING TREES TO BE RETAINED AND PROTECTED
- EXISTING TREE CANOPY COVER

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
2	10.06.25	JL	REVISED FOR CONSTRUCTION
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
PLANTING 4 OF 4
.
CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		

SCALE 1: 200 @ A1 METRES
0 2 4 6 8 10

DRAWING NUMBER CAT-69-504
REV 2

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CL\DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE\ LANDSCAPE\STAGE 42\CAT-69-504.DWG



LEGEND

- EXTENT OF WORKS
- NON-TRAFFICABLE CONCRETE PATH — 1 901
- TRAFFICABLE CONCRETE PATH — 2 901
- EXISTING FOOTPATH BY OTHERS
- COLOURED CONCRETE HOLCIM: SANDSTONE — 9 901
- CONCRETE MOW KERB — 3 901
- RUBBER SOFTFALL — 6 901
- MULCH ONLY — 5 970
- PLAY MULCH SOFTFALL — 4 970
- COMPACTED LIMESTONE — 10 901
- PROPOSED PLANTING — 1-2 970
- TIMBER LOG & STEPPERS — 6-7 950
- LIMESTONE RETAINING — 12 901
- TURF — 3 970
- EXISTING VEGETATION
- LIMESTONE BOULDERS — 9 970
- RUBBISH BIN — 1 950
- LED LIGHTPOLE — 8 950
- SEATING BENCH — 2 950
- HANDRAILS — 10 950
- TACTILE PAVERS — 14 901
- STEEL EDGING — 11 901
- PICNIC SETTING — 3 950
- REMOVABLE BOLLARD — 17 901
- PROPOSED TREES — 6-8 970
- EXISTING TREES TO BE RETAINED AND PROTECTED
- EXISTING TREE CANOPY COVER

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
2	10.06.25	JL	REVISED FOR CONSTRUCTION
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE _____ EMERGE DIRECTOR _____ DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE _____ EMERGE DIRECTOR _____ DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE _____ EMERGE DIRECTOR _____ DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS
DRAWING TITLE
PLAYGROUND PLAN
CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		

SCALE 1: 50 @ A1 METRES
0 0.5 1 1.5 2 2.5

DRAWING NUMBER
CAT-69-600
REV 2

REF \\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\ LANDSCAPE\STAGE 42\CAD\ STAGE 42 POS.DWG




NOTES

1. FOUNDATION TO BE COMPACTED TO 95% MDD.
2. ALL CONCRETE FOOTPATH CONSTRUCTION TO BE A MIN 32MPa, 20mm AGGREGATE AND MAX SLUMP OF 80-100mm.
3. BEDDING - SAND (100mm MINIMUM).
4. EXPANSION JOINT EVERY 5.0M AS. SEE DETAIL 04/901
5. CONTRACTION JOINT EVERY 2.5M. SEE DETAIL 05/901
6. SURFACE TO BE BROOM FINISH, NON-SLIP, WITH SMOOTH EDGE APPROX 75mm WIDE AT EDGES AND JOINTS.
7. LONGITUDINAL GRADE SHOULD NOT EXCEED 1 IN 20.
8. WHERE LONGITUDINAL GRADE IS GREATER THAN 1 IN 14, LANDINGS WILL BE PROVIDED EVERY 6m.
9. VERTICAL CLEARANCES ALONG PATHS SHOULD BE A MINIMUM OF 2m.
10. WHERE STREET FURNITURE (POLES, BENCHES, RUBBISH BINS, POSTS, ETC) ARE LOCATED IN PATH, A MIN UNOBSTRUCTED WIDTH OF 1.2m MUST BE MAINTAINED.
11. MAXIMUM 3m WIDE THEN PROVIDE LONGITUDINAL JOINTS.


1 / 901 INSITU CONCRETE FOOTPATH - TYPICAL

SECTION — SCALE 1:20



2 / 901 REINFORCED CONCRETE PATH FOR MAINTENANCE VEHICLE ACCESS

SECTION — SCALE 1:20




NOTES:

1. ALL CONCRETE TO BE 32MPa @ 28 DAYS
2. CONTRACTION JOINTS: RULED / STAMPED AT 1.5M INTERVALS
3. EXPANSION JOINTS: 6.0M INTERVALS TO LINE UP WITH FOOTPATH JOINTS.


3 / 901 MOWING KERB

SECTION — SCALE 1:10




4 / 901 TYPICAL EDGE DETAIL (NON-TRAFFICABLE)

SECTION — SCALE 1:5



5 / 901 TYPICAL CONTRACTION JOINT


SECTION — SCALE 1:5



NOTE: INSTALL ALL PLAY EQUIPMENT AND SAFETY SURFACES TO RELEVANT AUSTRALIAN STANDARDS.


6 / 901 RUBBER SOFTFALL SURFACE

SECTION — SCALE 1:5




7 / 901 RUBBER SOFTFALL SURFACE TO PATH INTERFACE

SECTION — SCALE 1:5



8 / 901 RUBBER SOFTFALL AND PLAY MULCH INTERFACE

SECTION — SCALE 1:10




NOTES

FINISH - COLOURED CONCRETE BY HOLCIM
COLOUR - SANDSTONE
MAXIMUM 3m WIDE THEN PROVIDE LONGITUDINAL JOINTS

9 / 901 COLOURED CONCRETE


SECTION — SCALE 1:20



NOTES:
ALL CONCRETE TO BE 32MPa MIN, 20mm AGGREGATE & A MAX SLUMP OF 65mm.


10 / 901 COMPACTED LIMESTONE

SECTION — SCALE 1:20



11 / 901 STEEL EDGING

SECTION — SCALE 1:20




MINIMUM REQUIREMENTS:		
'H'	'B'	'D'
0 - 370	250	100
350 - 700	500	200
700 - 1050	700	250
1050 - 1400	1050	300
1400 - 1750	1050	300
1750 - 2000	1400	400
2000 - 2800	1750	500

NOTES

1. COMPACT GROUND UNDER FOOTING TO RESIST 7 BLOWS PER 300mm OF A STANDARD 16mmØ PENETROMETER OVER A DEPTH OF 600mm.
2. PROVIDE CONTROL JOINTS TO ALL RETAINING WALLS AT 10m CTS MAX. REFER TO DETAIL 13/901.
3. NO BACKFILLING UNTIL 7 DAYS AFTER WALLS HAVE BEEN BUILT.
4. THESE WALLS ARE APPLICABLE FOR SANDY SOIL CONDITIONS ONLY.
5. CLAYEY SOILS TO BE REFERRED TO ENGINEER.
6. HORIZONTAL BACKFILL ONLY.
7. TO REAR OF WALL USE RANDOM COURSED BONDED STONE IN 1 : CEMENT, 2 : LIME, 9, : SAND MORTAR. NO RUBBLE FILL PERMITTED.
8. 'D' TO CONSIST OF COMPACTED SUBGRADE NOT PLAY SAND OR MULCH / ETC.


12 / 901 LIMESTONE RETAINING WALL - TYPICAL

SECTION — SCALE 1:20




13 / 901 LIMESTONE RETAINING WALL CONTROL JOINT


SECTION — SCALE 1:5




14 / 901 TACTILE STUDS

PLAN — SCALE 1:20







NOTES:

- PANEL AND PLATE TO BE FABRICATED FROM 3mm ALUMINUM SHEETING.
- PANEL TO BE FOLDED PRIOR TO DELIVERY ON SITE.
- PANEL AND PLATE TO BE ADHERED TO LIMESTONE STRUCTURE USING SUITABLE COMPOUND TO ENSURE A PERMANENT FIXING.
- WALL SHALL BE CONSTRUCTED FROM RECONSTITUTED LIMESTONE BLOCKS OF SIZES 1000mm x 350mm x 350mm BUILT IN ACCORDANCE WITH DETAILS ON THIS DRAWING.
- REFER TO LANDSCAPE CONSULTANT'S DRAWINGS FOR LOCATION OF WALL
- DENSITY OF RECONSTITUTED LIMESTONE WALL SHALL BE A MINIMUM OF 1650kg/m
- ENSURE ALL JOINTS ARE FULLY MORTARED.
- MORTAR SHALL BE 1:1:6 (CEMENT; LIME; SAND). MORTAR COLOUR TO MATCH RECONSTITUTED LIMESTONE BLOCKS.
- ALL EXPOSED SURFACES OF WALL SHALL BE COATED WITH ANTI-GRAFFITI TREATMENT ON COMPLETION OF WORKS.

COMPACTION REQUIREMENTS


- COMPACT SUB-GRADE BELOW WALL TO A MINIMUM OF 8 BLOWS PER 300mm TESTED USING A STANDARD PERTH PENETROMETER FOR A DEPTH OF 750mm BELOW THE UNDERSIDE OF WALL.

DESIGN WIND LOADING

- TERRAIN CATEGORY 1

15 / 901 PARK SIGN WALL

PLAN & ELEVATIONS — SCALE 1:20



16 / 901 LIMESTONE BOULDER RETAINING

SECTION — SCALE 1:20



PRODUCT NAME	BOLLARD - REMOVABLE 140mm SLEEVE LOCK
PRODUCT SUPPLIER	SAFETY XPRESS
PRODUCT CODE	BOLRSL140M
PRODUCT FINISH	POWDER COATED CARBON STEEL
PRODUCT COLOUR	AS PER CITY OF WANNEROO STANDARDS
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATIONS

17 / 901 REMOVABLE BOLLARD

SECTION — SCALE 1:20

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	REVISED FOR CONSTRUCTION
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWERED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWERED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159


PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
HARDSCAPE DETAILS
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS LP INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT-69-901	REV	1

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\AUTOCAD\JOB CODE LANDSCAPESTAGE 42\CAT-69-901.DWG



1 / 950 240L WHEELED BIN & STAND DETAIL
SECTION — SCALE 1:20




PRODUCT NAME	LINEA SEATING BENCH
PRODUCT SUPPLIER	STREET FURNITURE AUSTRALIA
PRODUCT CODE	LIS10
PRODUCT FINISH	POWDER COATED ALUMINIUM
PRODUCT COLOUR	LEGS: MONUMENT, BATTENS: ALUMINIUM SPOTTED GUM
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATIONS

2 / 950 LINEA SEATING BENCH
IMAGE REFERENCE — NTS



PRODUCT NAME	LINEA TABLE
PRODUCT SUPPLIER	STREET FURNITURE AUSTRALIA
PRODUCT CODE	LIT10-DDA, LIB6
PRODUCT FINISH	POWDER COATED ALUMINIUM
PRODUCT COLOUR	LEGS: MONUMENT, BATTENS: ALUMINIUM SPOTTED GUM
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATIONS

3 / 950 LINEA PICNIC TABLE
IMAGE REFERENCE — NTS



PRODUCT NAME	SUNNINGDALE TOWER
PRODUCT SUPPLIER	VAN RYT INDUSTRIES
PRODUCT CODE	142-SUT
PRODUCT FINISH	HDG CARBON STEEL, COMPOSITE MODWOOD CLADDING
PRODUCT COLOUR	SLIDE: GREEN, ROPE: BEIGE
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATIONS

4 / 950 SUNNINGDALE TOWER
IMAGE REFERENCE — NTS




PRODUCT NAME	2 BAY SWING: FLAT - TODDLER - BASKET
PRODUCT SUPPLIER	WILLPLAY, ACTIVE DISCOVERY
PRODUCT CODE	SW-011
PRODUCT FINISH	UV STABLE HDPE, POWDER COATED ALUMINIUM
PRODUCT COLOUR	LEGS: KWILA, BATTENS: SMOOTH CREAM, ROPE: BLACK
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATIONS

5 / 950 2 BAY SWING: FLAT - TODDLER - BASKET
IMAGE REFERENCE — NTS




PRODUCT NAME	LOG STEPPING STUMPS
PRODUCT SUPPLIER	VAN RYT INDUSTRIES
PRODUCT CODE	001-STU
PRODUCT FINISH	WESTERN AUSTRALIA JARRAH TIMBER
PRODUCT COLOUR	AS PER MANUFACTURER'S SPECIFICATIONS
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATIONS

6 / 950 LOG STEPPING STUMPS
IMAGE REFERENCE — NTS



PRODUCT NAME	NATURAL TIMBER LOG
PRODUCT SUPPLIER	VAN RYT INDUSTRIES
PRODUCT CODE	005-LOG
PRODUCT FINISH	WESTERN AUSTRALIA JARRAH TIMBER
PRODUCT COLOUR	AS PER MANUFACTURER'S SPECIFICATIONS
PRODUCT FIXING	AS PER MANUFACTURER'S SPECIFICATIONS

7 / 950 NATURAL TIMBER LOG
IMAGE REFERENCE — NTS




8 / 950 LED LIGHT POLE
IMAGE REFERENCE — SCALE 1:25



PRODUCT NAME	SHADE SAILS
PRODUCT SUPPLIER	WEST COAST SHADE
PRODUCT CODE	
PRODUCT FINISH	GALVANISED STEEL POSTS & Z16 FABRIC
PRODUCT COLOUR	POSTS: MONUMENT, FABRIC: LAGUNA BLUE
PRODUCT FIXING	PER MANUFACTURER'S SPECIFICATIONS

9 / 950 SHADE SAILS
IMAGE REFERENCE — NTS



10 / 950 CONCRETE STAIRS WITH LIMESTONE RETAINING WALL
SECTION — SCALE 1:20

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159


PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
FURNITURE & EQUIPMENT
-
CLIENT
CATALINA REGIONAL COUNCIL


© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT-69-950	REV	1


\\REF 1\ACTIVE PROJECTS\CATALINA, TAMALA PARK\CLL DRAWINGS\DGN CODES\LANDSCAPE\STAGE 42\CATS_STAGE 42.DWG



1 970 TUBESTOCK - 200mm POT PLANTING
SECTION — SCALE 1:20



2 970 TYPICAL STAGGERED PLANTING PATTERN
PLAN — SCALE 1:20




3 970 ROLL-ON TURF AREAS
SECTION — SCALE 1:10


4 970 PLAY MULCH SOFTFALL DETAIL
SECTION — SCALE 1:10

NOTE:
MULCH TO BE KEYED IN TO ALL HARDSCAPES TO A MINIMUM DEPTH AND WIDTH OF 100mm.


5 970 MULCH ONLY
SECTION — SCALE 1:10



6 970 TYPICAL 100 & 200 LITRE TREE PLANTING
SECTION — SCALE 1:25




7 970 TYPICAL 400 & 500 LITRE TREE PLANTING
SECTION — SCALE 1:25



NOTE: TREE THE TREE TRANSPLANTS REQUIRED TO HAVE A FIVE-YEAR MAINTENANCE PERIOD DUE TO ADDITIONAL WATER REQUIREMENTS

8 970 XANTHORRHOEA TRANSPLANT
SECTION — SCALE 1:20



NOTES
LIMESTONE BOULDERS TO BE SOURCED AND INSTALLED. MIN HEIGHT SIZE 450mm - MAX SIZE 800mm.
GENERALLY BOULDERS TO BE BURIED APPROX. 1/3 OF EXPOSED HEIGHT AND INSTALLED WITH A MORTAR BED

9 970 LIMESTONE BOULDERS
SECTION — SCALE 1:20

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFF-SITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	REVISED FOR CONSTRUCTION
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT
REV	DATE	BY	ISSUE OR AMENDMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE — EMERGE DIRECTOR — DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
SOFTWORKS
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT-69-970	REV	1

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\ AUTOCAD\JOB CODE LANDSCAPE\STAGE 42\CATS STAGE 42 POS.DWG

GENERAL NOTES

1. These drawings are to be read in conjunction with all architectural and other consultants' drawings and specifications and with such other written instructions as may be issued. Any discrepancies shall be referred to the superintendent for clarification before proceeding with work.
2. All dimensions are in millimetres and those relevant to setting out (excludes finishes) and offsite work shall be verified by the contractor before construction and fabrication are commenced. The engineer's drawings shall not be scaled.
3. All levels and grid co-ordinates are in metres.
4. During construction the contractor shall be responsible for maintaining the structure in a stable condition and no part shall be over stressed under construction activities.
5. Workmanship and materials shall be in accordance with the current edition of the relevant SAA codes and the by-laws and ordinances of the relevant building authority, except where varied by the contract documents.

DESIGN CRITERIA

1. Dead, live, wind and earthquake loads to AS1170.
2. Design Wind Speed
   Region A
   Terrain Category 2.5
   Regional Gust Wind Speed = 45m/sec (ULTIMATE LIMIT STATE)
   Regional Gust Wind Speed = 37m/sec (SERVICE LIMIT STATE)
3. Earthquake
   kp = 1.0
   Hazard Factor Z = 0.09 (Perth)
4. Foundations
   Foundations designed for Class 'S' site with minimum 150kPa allowable bearing pressure.
5. Live Loads

Decking:	3kPa to AS1170.1
Balustrade:	C3 to AS1170.1
Roof construction load:	0.25kPa to AS1170.1
Retaining Wall Surcharge:	3kPa to AS1170.1

BUILDER NOTE - COMPLIANCE INSPECTIONS

1. As part of the building licence for this project, the builder may be required to have the structural engineer certify the completed structure has been built in accordance with the approved drawings & /or with any subsequent written instructions.
2. If WA Structural Consulting are to provide this certification, the builder must arrange for WA Structural Consulting to inspect each of the structural items at appropriate stages. These items and stages include, but are not limited to the following:,
   2.1. Concrete reinforcement, prior to pouring of concrete in:
      2.1.1. Footing Excavations
      2.1.2. Slabs on ground
      2.1.3. Suspended slabs and beams
      2.1.4. Concrete columns and walls
      2.1.5. Retaining walls
   2.2. Structural steelwork prior to any cladding being fixed.
   2.3. Concrete wall panel connections.
3. The builder must provide appropriate evidence that the specified concrete has been supplied for each concrete element.
4. The builder must provide evidence that the required levels of foundation compaction have been achieved.
5. Where a geotechnical engineer has made specific recommendations, evidence that these have been achieved must be provided.
6. Unless fees for our inspections and certifications have been previously negotiated with WA Structural Consulting by others, these fees will be the builder's responsibility. It is required that the builder negotiate these fees with the engineer at a tender stage.
7. If the builder requires the fabrication drawings to be checked & certified by the project engineer, the costs associated with this will be the builder's responsibility, unless these fees have been previously negotiated with WA Structural Consulting by others. This must be confirmed by the builder.

CONCRETE AND REINFORCEMENT

1. All concrete works shall be in accordance with AS3600.
   Concrete specification shall be U.N.O.:

	F'C (MPA)	MAX.AGG SIZE (mm)	SLUMP (mm)
• Location			
• Footings	25	20	65
• Slab on Ground	25	20	65
• In Situ Retaining Walls	32	20	60
• Precast	32	20	80
• Cavity Fill	15	10	100

   Cover to Reinforcement shall be:

	Bottom (mm)	Top (mm)	Sides (mm)
• Location			
• Footing	70	50	50
• Slab on Ground	50	40	50
• In Situ Retaining Walls	32	20	60
• Precast	50	40	40
• Cavity Fill	50	50	20 U.N.O

2. Reinforcement shall be supported on approved plastic or plastic tipped wire chairs and hold rigidly in position as follows:
   a. Bars up to N12 and fabric - 800mm centres
   b. Bars N16 and larger - 1200mm centres
   * Welding reinforcement is not permitted unless approved by engineer.
3. Construction joints shall be scabbled, cleaned and coated with a cement/water slurry immediately prior to placing concrete.
4. Concrete shall be compacted using mechanical vibrators.
5. Concrete shall be cured for a minimum of 7 days by flooding, keeping continuously moist, the application of an approved curing compound or by other means approved by the engineer.
6. No holes or chases other than those shown on the drawings shall be made unless approved by engineer. Pipework passing through footing beams shall be to the approval of the engineer and shall be wrapped with a compressible material of minimum 6mm thickness.
7. Formwork and stripping times shall comply with AS3610. Remove formwork only when concrete has attained its design (f'c) strength unless otherwise instructed by the structural engineer.
8. Control, expansion and contraction joints shall be constructed as detailed. Saw cut joints shall be made within 12 hours of concrete placement.
9. All mesh to conform with AS1304.
10. Reinforcement shall be in accordance with the following standards:
    R Indicates plain reinforcing bar R250N to AS/NZS4671
    L Indicates plain or deformed wire R500L or D500L to AS/NZS4671
    RL Indicates deformed rectangular mesh D500L to AS/NZS4671
    SL Indicates deformed square mesh D500L to AS/NZS4671
    N Indicates deformed bars D500N to AS/NZS4671
    S Indicates deformed bars D250N to AS/NZS4671
    TM Suffix indicates trench mesh using deformed bars D500L to AS/NZS4671
11. All galvanized items which are cast into concrete are to be passivated in a 0.2% sodium dichromate solution or equivalent.
12. All formwork shall be rigidly constructed of approved material. Formwork and supports shall be designed to withstand all possible load combinations during construction.

BAR DIAMETER (LARGEST)	LAP
12	600
16	800
20	1000
24	1200
28	1400
32	1600

Note: To be used U.N.O

14. Chemset Anchors U.N.O to be M16 HCR 8.8 rods with HILTI-HIT-HY-200 Adheisive minimum 150mm embedment. Installed in accordance with Manufacturers Specification and Installation Procedure.

FOUNDATIONS

1. Design is based on an allowable bearing pressure of 150kPa. It is the builder's responsibility to confirm the foundation type prior to commencing construction. Should the foundation type or bearing capacity not satisfy the above criteria the builder shall immediately contact engineer prior to construction proceeding.
2. Builder to grub out and remove all organic material and debris from the building platform.
3. Any soft areas shall be dug out and replaced with approved non-plastic fill.
4. All site preparation works shall be in accordance with site specific Geotechnical report and requirements.
5. Ensure a minimum of 8 blows per 300mm is achieved with a calibrated Perth Sand Penetrometer in accordance with AS1289.6.3.3
6. The building platform is to be shaped to ensure it drains to its perimeter and that such drainage is taken away from the platform area.
7. Footings at the lowest level must be the first footings constructed.
8. Located plumbing lines over top of footings and step footings.

MASONRY

1. All blockwork and brickwork shall be in accordance with AS3700
2. Concrete blocks shall be in accordance with AS2733
3. Reinforcement and concrete core filling shall comply with the notes on "concrete and reinforcement".
4. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700.
5. Masonry units shall have a minimum compressive strength of 15MPa.
6. As follows:
   a. Bond beam reinforcement shall be continuous at intersecting walls and bars anchored and lapped to develop full tensile stress.
   b. Support reinforced brick lintels for 14 days minimum.
7. Cleanout blocks shall be provided at the base of all cores to be concrete filled. Alternatively the builder shall open such cores for cleaning by an approved method.
8. All cores to be concrete filled shall be cleaned out by hosing prior to final setting or mortar at all lifts or by rodding prior to concrete filling.
9. Retaining walls shall be fully core filled. Backfill to retaining walls shall not be carried out until 14 days after core filling.
10. Provide 10mm stack bonded control joints where shown. Control joint to consist of flexible masonry anchors every 3rd course. Brunswick type MFA 3/3. Apply flexible sealant over backing rod.
11. Cross walls shall be fully bonded for the full height of intersecting wall.
12. Horizontal chasing is not permitted without written approval from the engineer.
13. Lap wires 500mm at splices and around corners and COG 500mm into intersecting walls. 20mm cover to all wires.
14. All wires in external face of external leaf to be galvanised to AS/NZS4680.
15. Masonry ties are to be provided at no more than 600mm spacing in each direction, and max 300mm from top of wall, side of control joint or perimeter of opening.
16. Ties to be grade 316 stainless steel in corrosive environments.
17. Masonry abutting concrete footings to typically be isolated with 10mm Ableflex expansion foam or similar approved product UNO.

STRUCTURAL STEEL

1. All steelwork shall be in accordance with:
   AS4100 steel structures
   AS4600 cold formed steel structures
2. Fabricator to check all dimensions before cutting materials or manufacturing. fabrication to AS4100 UON. These drawing are to be read in conjunction with the project architectural and other consultants' drawings.
3. Unless noted otherwise all steel shall be:
   a. AS3678 grade 250 hot rolled plates
   b. AS3679.1 grade 300 hot rolled UB, PFC, TFC, TFB, EA, UA and FLATS
   c. AS3679.2 grade 300 WB and WC
   d. AS1163 grade 250 for circular hollow sections Ø165mm and less
   e. AS1163 grade 350 for circular hollow sections larger than Ø165mm and rectangular hollow sections.
   f. AS1397 500MPa for 1.2mm thick purlins and girts
   g. 450MPa for 1.6mm thick purlins and girts
   h. 450MPa for 1.0 thick CF Channels
   i. 450MPa for 1.6mm thick CF Channels
4. Galvanising shall be hot dipped to AS/NZS 4680
5. Bolts shall be galvanised and of sufficient length to exclude the thread from the shear plane. A suitable washer shall be used under all nuts, when tensioning is specified high strength bolts shall be fully tensioned with load indicating washers to the requirements of AS4100.
6. Bolt legend 4.6/S commercial grade 4.6 bolts snug tightened 8.8/S high strength grade 8.8 bolts snug tightened. 8.8/TB high strength grade 8.8 bolts tensioned bearing connection. 8.8/TF high strength grade 8.8 bolts tensioned friction connection.
7. Unless otherwise specified the following shall apply -
   a. Cleats, brackets, stiffeners etc. to be 10mm thick, ex-standard square edge flats U.N.O.
   b. Welding to be carried out in accordance with AS/NZS 1554. 1:1995 welding consumables to be E48XX or W50X U.N.O. all welds to be 6MM CFW SP category U.N.O CPBW to be SP category U.N.O.
   c. Inspection to be carried to AS/NZS 1554.1:1995. All GP/SP welds to be 100% visually scanned. SP welds allow for 25% visual examination U.N.O.
   d. 6mm end plates to all hollow sections (seal weld).
   e. Bolts to be G 8.8/S
   f. Bolt hole clearance 2mm
   g. Hold down bolt clearance 4mm
   h. Grout - a space for 40mm of 2:1 sand: cement mortar of damp earth consistency under all base plates.
   i. Connections - minimum of 2-M16 8.8/S bolts
   j. Bracing intersects on centrelines and centre of gravity for angles.
8. Fabricator shall allow for all cleats and other fixings required by the supervisor.
9. All column base plates shall be set on 20mm min. of 1:2 cement and sand grout.
10. Seal all open ends of pipes or RHS members. Grind off all visible welds and brand marks to neat appearance where specified.
11. See below:
   a. The contractor shall remain responsible at all times for providing all necessary temporary bracing and other supports during erection, to stabilise the partially constructed building.
   b. Particular attention must be paid to the buckling stability of beams and columns prior to the connection of purlins, girts, fly braces and other bracing elements.
   c. It is the responsibility of the builder to obtain proper technical advice wherever necessary to ensure the partially completed structure is safe from collapse.
12. Treatment:
   All steel connection plate and bolts to be hot dip galvanize (600 g/sqm)
   Holding down bolts - hot dip galvanize (600 g/sqm)
13. Bitumen paint all steelwork for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

STRUCTURAL TIMBER

1. Structural timber shall comply with AS1720 timber structure code.
2. All timber to be seasoned F14, class 2, strength group SD5, joint group JD2 and treated with creosote to hazard class H4 unless noted otherwise.
3. All timber work to be in accordance with :
- AS1684 - SAA timber framing code.
- AS1720 - SAA timber structures code.
4. All timber and steel connections to be in accordance with AS1720.
5. Ensure no knots or gum veins in timber used.
6. Coat all timber in contact with ground with bitumen paint or similar approved.
7. All structural details to be confirmed, checked and site measured by builder prior to construction. Report any discrepancies to structural engineer.
8. Treatment :
- H1 - Interior use, above ground.
- H2 - Interior use, above ground, subject to termites.
- H3 - Exterior use, above ground, subject to periodic wetting.
- H4 - Exterior use, in ground, subject to severe wetting.
- H5 - Exterior use, in ground, with or in fresh water.
- H6 - Exposed to marine water.
9. Required bending stress:
- MGP10 fb = 16 MPa
- MGP12 fb = 28 MPa
- F14 fb = 36 MPa
- GL17 fb = 40 MPa
- LVL13 fb = 48 MPa
- LVL15 fb = 59 MPa
- LVL18 fb = 72 MPa
10. All bolted timber connections to be re-tightened at end of project prior to completion, ensure no splitting of timber occurs.
11. All proprietary systems (floor/wall/roofing) to be installed in strict accordance with manufacturer's specifications and details.
12. Bush Poles :
- All timber to AS1720.
- Minimum F11 grade CCA / H4 treated seasoned softwood. S6 strength group.
- Free from decay, shakes & fractures,resin pockets and surface damage.
- Heartwood not to exceed 50% of the diameter at each end or be within 35mm from the surface.
13. Bitumen paint all timber posts/columns for 50mm above ground level / top of footing and 100mm into footing depth with Taubmans Interzone or equivalent

LIMESTONE RETAINING WALL SPECIFICATION NOTES

1. Width 'b' at any height to be no less than half of retained height 'h'. step wall to suit
2. Walls to be built on compacted sand, compact ground under footing to resist 7 blows per 300mm of a standard 16mm dia penetrometer over a depth of 600mm.
3. These walls are applicable to well drained sandy soil conditions only.
4. Walls resisting clay soil pressures and/or hydrostatic pressures to be referred to the engineer.
5. All reconstituted limestone to be first grade quality & free from soft pockets.
6. Rubble shall not be used to fill voids.
7. Reconstituted limestone to have a dry density of at least 1600 kg/m3 and a crushing strength of at least 5mpa.
8. Mortar shall be classification M3 or M4 within 1km of open water or other severe corrosive environments. All mortar mix to AS3700. All mortar joints to be 20mm thick and fully mortared.
9. All topsoil, vegetation and deleterious matter shall be removed from the foundation area.
10. Vertical thickness of wall to be adequately bonded by building in header blocks - refer cross section
11. No backfilling until 7 days after walls have been built.
12. All backfilling shall be carried out using material which shall generally be sandy in nature and free from large pieces of rock to the extent that the
    material can be compacted using a vibrating plate compactor to meet the requirements of the specification.
13. Backfill shall not be dumped behind wall in a manner which will cause shock loading on the wall
14. Backfill shall be clean sand compacted in shallow (300) layers using light compacting equipment
15. In all cases the backfill material shall be selected such that once compacted, the standard of compaction can be measured using a standard perth penetrometer.
16. Compaction of the backfill material to the front and back of the wall to be compacted 95% modified max dry density.
17. Prior to practical completion the contractor shall provide written certification from a practising structural engineer that the wall construction & backfill compaction has been carried out in accordance with this drawing and the specification.
18. Construction Joints (CJ) shall be constructed within the retaining wall where noted below:
(i) at max. 10m centres along wall face
(ii) where the angle between faces of two walls exceeds 180 degrees, in which case the CJ is to be located on one side of the change in direction, at a distance away from the direction change equal to the base width of the wall.
19. Construction joints shall be 15mm wide and filled with expanded polyethylene (100mm deep) covered with a 25mm deep mastic of colour to match wall mortar. joints are to extend through wall and any fences, but need not extend through base course of limestone wall.
20. Select blocks to ensure intact faces only visible in facework.

ALUMINIUM

1. All Aluminium shall be in accordance with AS1664.
2. All Aluminium welding shall comply with AS1664.
3. Unless noted otherwise, all aluminium to be:
- Plates: Grade 5083 H116/h321 or 5083 H112 Aluminium
- SHS/RHS/CHS: Grade 6060-t5 aluminium
- Fixings: grade 316 stainless steel
- Welds: 5mm continuous fillet, category sp, filler allow to be grade 5186,5356 or 5556 aluminium
4. All fixings into Aluminium members to be stainless steel (SS316) or equivalent capacity aluminium fixings.
5. Provide nylon washers and packers for all and any connections between steel and aluminium.
6. Adequate protective coatings are to be applied to aluminum cast into concrete.

PRECAST CONCRETE

1. All precast units shown are for service conditions only. The contractor is responsible for all casting,lifting, transportation and propping requirements and must satisfy himself that they have been constructed to meet the design criteria noted. Any queries regarding precast concrete units shall be flagged during the tender process. If in doubt, ask.
2. Contractor to obtain Engineer's Design Certification for all elements of precast concrete work as required to the relevant Australian Standards (Lifting, bracing, propping as required).
3. Panels are to be securely propped until designed connections have been installed and are sufficiently restraining panels.
4. U.N.O all chemical anchors fixed into concrete panels to be galvanised HILTI-HAS-E-F rods with HILTI-HIT-HY-200 adhesive.
5. All grout used for panels shall be non shrink high strength grout to achieve min 40mpa compressive strength typ.
6. Precast concrete strength is for final position. Contractor to confirm required lifting strength in accordance with lifting engineers requirements. Shall be no less than 15 MPA.

HDPE DECKING AND BOARDS

1. All HDPE battens and other HDPE members to be supplied and installed in strict accordance with manufacturers specification.

STANDARD NOTES

1. **SET OUT & DIMENSIONS.** THE CONTRACTOR SHALL SET OUT ALL PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN CONJUNCTION WITH DRAWING SIZE.
2. **SERVICES & SITE ASSETS.** THE CONTRACTOR SHALL INVESTIGATE THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.
3. **REFERENCE.** THE CONTRACTOR SHALL REFER TO ALL CONTRACT DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING THE WORKS.
4. **DISCREPANCIES.** NOTIFY SUPERINTENDENT OF ANY SUSPECTED OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.
5. **RELEVANT STANDARDS.** THE CONTRACTOR SHALL UNDERTAKE ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.
6. **SERVICE LOCATOR.** THE CONTRACTOR SHALL UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR TO COMMENCING WORKS ON SITE. THE CONTRACTOR SHALL ENGAGE A SERVICE LOCATOR TO MAP THE SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN WRITING PRIOR TO COMMENCING WORKS ON SITE.

REV	DATE	BY	ISSUE OR AMENDMENT
1	11.02.25	JL	REVISED FOR CONSTRUCTION
0	08.11.24	OW	ISSUE FOR CONSTRUCTION
D	19.09.24	JL	REVISED FOR APPROVAL
C	07.08.24	JL	REVISED FOR APPROVAL
B	26.07.24	JL	ISSUE FOR APPROVAL
A	22.04.24	JL	ISSUE FOR COMMENT

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.

INTERNAL DESIGN REVIEW
THIS DESIGN IS NOT AUTHORISED WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE _____ EMERGE DIRECTOR _____ DATE

INTERNAL PRETENDER REVIEW
THIS DRAWING IS NOT AUTHORISED FOR TENDER WITHOUT BEING INTERNALLY REVIEWED AND IS SIGNED HERE. _____ EMERGE DIRECTOR _____ DATE

AUTHORISED FOR CONSTRUCTION
THIS DRAWING IS NOT AUTHORISED FOR CONSTRUCTION UNLESS IT IS MARKED REV 1 OR HIGHER AND IS SIGNED HERE _____ EMERGE DIRECTOR _____ DATE

emerge ASSOCIATES
Integrated Science & Design
PERTH (08) 9380 4988 • MARGARET RIVER (08) 9758 8159

PROJECT
CATALINA
CLARKSON, WA
STAGE OR PHASE
STAGE 42 POS

DRAWING TITLE
NOTES
.
CLIENT
CATALINA REGIONAL COUNCIL

© THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED. UNAUTHORISED RETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT. EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED CONFIDENTIAL UNLESS AGREED WITH EMERGE.

DESIGNED BY	JL	PRELIM DESIGN REVIEWED BY	ZF
DRAWN BY	JL	PRELIM DWG REVIEWED BY	ZF
DATE INITIALLY DRAWN	05.04.24		
SCALE	AS SHOWN		
DRAWING NUMBER	CAT-69-980	REV	1

REF: I:\CURRENT PROJECTS\CATALINA, TAMALA PARK\CLD\DRAWINGS\JOB CODE\AUTOCAD\JOB CODE\LANDSCAPE\STAGE 42\CATS STAGE 42 POS.DWG